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GRANT NUMBER H 253 RW 
 

FINANCING AGREEMENT 

AGREEMENT dated December 19, 2006, between REPUBLIC OF RWANDA 
(“Recipient”) and INTERNATIONAL DEVELOPMENT ASSOCIATION 
(“Association”).  The Recipient and the Association hereby agree as follows: 

ARTICLE I — GENERAL CONDITIONS; DEFINITIONS 

1.01. The General Conditions (as defined in the Appendix to this Agreement) 
constitute an integral part of this Agreement. 

1.02. Unless the context requires otherwise, the capitalized terms used in the Financing 
Agreement have the meanings ascribed to them in the General Conditions or in 
the Appendix to this Agreement.  

ARTICLE II — FINANCING 

2.01. The Association agrees to extend to the Recipient, on the terms and conditions 
set forth or referred to in this Agreement, a grant in an amount equivalent to 
six million nine hundred thousand Special Drawing Rights 
(SDR 6,900,000) (“Grant”) to assist in financing the project described in 
Schedule 1 to this Agreement (“Project”). 

2.02. The Recipient may withdraw the proceeds of the Financing in accordance with 
Section IV of Schedule 2 to this Agreement. 

2.03. The Maximum Commitment Charge Rate payable by the Recipient on the  
Unwithdrawn Financing Balance shall be one-half of one percent (1/2 of 1%) per 
annum. 

2.04. The Payment Dates are April 15 and October 15 in each year. 

2.05. The Payment Currency is the dollar. 
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ARTICLE III — PROJECT 

3.01. The Recipient declares its commitment to the objectives of the Project and the 
Program.  To this end, the Recipient shall cause the Project to be carried out by 
the Project Implementing Entity in accordance with the provisions of Article IV 
of the General Conditions. 

3.02. Without limitation upon the provisions of Section 3.01 of this Agreement, and 
except as the Recipient and the Association shall otherwise agree, the Recipient 
shall ensure that the Project is carried out in accordance with the provisions of 
Schedule 2 to this Agreement. 

ARTICLE IV — REMEDIES OF THE ASSOCIATION 

4.01. The Additional Events of Suspension consist of the following: 

(a) As a result of events which have occurred after the date of this 
Agreement, an extraordinary situation has arisen which makes it 
improbable that the Program can be carried out. 

(b) The Project Implementing Entity’s Legislation has been amended, 
suspended, abrogated, repealed or waived so as to affect materially and 
adversely the ability of the Project Implementing Entity to perform any 
of its obligations under the Project Agreement. 

4.03. The Additional Event of Acceleration consists of the following: 

 The event specified in Section 4.01 (b) of this Agreement occurs. 

ARTICLE V — EFFECTIVENESS; TERMINATION 

5.01. The Additional Conditions of Effectiveness consist of the following: 

(a) The Project Operations Manual, in form and substance satisfactory to the 
Association, has been adopted by the Recipient and the Project 
Implementing Entity. 

(b) A Project manager, a financial management specialist and a procurement 
specialist, all with qualifications, experience and terms of reference 
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satisfactory to the Association, have been recruited by the Project 
Implementing Entity for purposes of Project implementation. 

(c) A financial management system, in form and substance satisfactory to 
the Association, has been established by the Project Implementing 
Entity. 

5.02. The Additional Legal Matter consists of the following: 

The Subsidiary Agreement has been duly authorized or ratified by the Recipient 
and the Project Implementing Entity and is legally binding upon the Recipient 
and the Project Implementing Entity in accordance with its terms. 

5.03. The Effectiveness Deadline is the date 90 days after the date of this Agreement. 

ARTICLE VI — REPRESENTATIVE; ADDRESSES 

6.01. The Recipient’s Representative is the minister at the time responsible for finance. 

6.02. The Recipient’s Address is: 

Ministry of Finance and Economic Planning 
P. O. Box 158 
Kigali, Rwanda 

Facsimile:  250-57-75-81 

6.03. The Association’s Address is: 

 International Development Association 
 1818 H Street, N.W. 

Washington, D.C. 20433 
 United States of America 

 Cable:   Telex:   Facsimile: 

 INDEVAS  248423 (MCI) or 1-202-477-6391 
 Washington, D.C.   64145 (MCI) 
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AGREED in the District of Columbia, United States of America, as of the day 
and year first above written. 

 

REPUBLIC OF RWANDA 
 

By     /s/ Zac Nsenga 
Authorized Representative 

 

INTERNATIONAL DEVELOPMENT ASSOCIATION 
 

By     /s/ Hartwig Schafer 
Authorized Representative 
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SCHEDULE 1 

Project Description 

The objectives of the Project are to support the Recipient in its efforts to 
improve: (i) the efficiency and effectiveness of the internal processes of its government; 
and (ii) the delivery of applications and services, including better access to information 
through the use of information and communications technology, in selected key sectors. 

The Project consists of the following parts: 

1. Strengthening of Effectiveness and Efficiency of Recipient’s Government

(a) Continued development of Recipient’s government portal. 

(b) Equipping selected ministries and Provincial and District offices with 
basic information and communications technology infrastructure. 

(c) Strengthening of network infrastructure connecting ministries and 
selected Provincial and District offices and establishment / strengthening 
of a number of free-standing public access points at national and  
sub-national levels. 

(d) Establishment of maintenance and support infrastructure for information 
and communications technology applications. 

(e) Carrying out of training and capacity building activities, including 
business process engineering, in information and communications 
technology. 

(f) Provision of technical platform for rollout of Recipient’s public financial 
management system to selected District offices. 

(g) Establishment of pilot system for consumer use of mobile telephones for 
funds transfers and possibly bill payment. 

All through the acquisition of goods such as information and communications 
technology equipment and special-purpose vehicles furnished with such equipment, 
carrying out of minor works, provision of technical advisory services and financing of 
Operating Costs. 
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2. Improvement of Service Delivery to Citizens and Private Sector

(a) Improvement of applications and services for citizens and private sector 
through: 

(i) Provision of support to identification of specific services 
requiring improvement through use of information and 
communications technology and business process re-
engineering; and 

(ii) Provision of seed funding for implementation of innovative 
approaches to improvement of service delivery in key sectors 
such as health, education and agriculture through use of 
information and communications technology. 

(b) Provision of support to creation and customization of information by key 
government services such as agriculture, education, environment and 
health and dissemination of said information to Districts and local 
communities through public access points established under Part 2 (c) of 
the Project or other means such as the internet, radio and brochures. 

(c) Establishment and maintenance of public access points in urban as well 
as rural areas for availability of electronic services and information to 
public, including exploration of variety of kiosk models (public, private, 
public-private partnership) and mechanisms for care and feeding of 
kiosks and training of kiosk operators in technical, information 
technology and financial applications. 

 All through the acquisition of goods such as information and communications 
technology equipment, provision of technical advisory services and carrying out of 
Training. 

3. Improvement of Service Access through Enhancement of Energy and 
Telecommunications Infrastructure

(a) Strengthening of Rwanda Utilities Regulatory Agency and its policy and 
regulatory framework through: 

(i) Preparation and implementation of human resource development 
plan, including identification of staffing requirements and 
qualifications and training plans for existing staff, and carrying 
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out of specific training and study tour for Rwanda Utilities 
Regulatory Agency; 

(ii) Design and implementation of database to map 
telecommunications networks (fiber optic, wireless, rural access, 
electricity grid); identification of access connectivity gaps and 
national / backhaul link needs; and assessment and 
rationalization of various national backbone initiatives (fiber 
optic, wireless, electricity grid); 

(iii) Piloting of output-based approach for deployment of information 
and communications technology access infrastructure by private 
operators in selected public access points in remote rural areas, 
including provision of support to Rwanda Utilities Regulatory 
Agency for auctioning of licenses, including organization of road 
shows, packaging of tender documents and posting of 
advertisements; and 

(iv) Carrying out of review of legal framework for investment in 
knowledge industries and preparation and promotion of  
e-legislation favorable to such investment covering intellectual 
property rights protection, privacy, electronic commerce, 
electronic and digital signatures, domain names and computer 
crime. 

(b) Improvement of basic information and communications technology 
access infrastructure for select Provincial and District offices in rural 
areas through: 

(i) Linking of selected Provincial and District offices in selected 
rural areas to telecommunications network; and 

(ii) Carrying out of capacity building for Universal Access Fund for 
management of output-based approach mechanism for 
deployment of information and communications technology 
access infrastructure by private operators in selected rural areas 
and possible provision of seed capital to said Fund. 

 All through the provision of technical advisory services. 
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4. Project Management

(a) Provision of support to the Project Implementing Entity and the Ministry 
of Infrastructure for Project management and implementation of related 
reforms. 

(b) Establishment of quality assurance mechanism for implementation of 
said reforms. 

(c) Organization of workshops and other feedback events for users of public 
services supported by the Project. 

(d) Development of monitoring and evaluation system for implementation of 
said reforms. 

 All through the acquisition of goods such as information and communications 
technology equipment, provision of technical advisory services, carrying out of Training 
and financing of Operating Costs. 
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SCHEDULE 2 

Project Execution 

Section I. Subsidiary Financing; Institutional and Other Arrangements

A. Subsidiary Agreement 

1. To facilitate the carrying out of the Project by the Project Implementing Entity, 
the Recipient shall make the proceeds of the Financing available to the Project 
Implementing Entity under a subsidiary agreement between the Recipient and the 
Project Implementing Entity, under terms and conditions approved by the 
Association, which shall include the following (“Subsidiary Agreement”): 

(a) The Recipient shall make the proceeds of the Financing available to the 
Project Implementing Entity on a grant basis. 

(b) The Project Implementing Entity shall perform all of its obligations 
under the Project Agreement. 

(c) Except as the Association shall otherwise agree, the Project 
Implementing Entity shall: (i) carry out the Project, or cause the Project 
to be carried out, in accordance with the Project Operations Manual and 
the Project Implementation Plan (provided, however, that in case of any 
conflict between the arrangements and procedures set out in the Project 
Operations Manual or Project Implementation Plan and the provisions of 
this Agreement, the provisions of this Agreement shall prevail); and  
(ii) not amend, abrogate, or waive, or permit to be amended, abrogated or 
waived, the aforementioned, or any provision thereof, if such 
amendment, abrogation or waiver may, in the opinion of the Association, 
materially or adversely affect Project implementation. 

(d) Procurement of the goods, works and services required for the Project 
shall be governed by the provisions of Section III of Schedule 2 to this 
Agreement, as said provisions may be further elaborated in the 
Procurement Plan. 

2. The Recipient shall exercise its rights under the Subsidiary Agreement in such 
manner as to protect the interests of the Recipient and the Association and to 
accomplish the purposes of the Financing.  Except as the Association shall 
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otherwise agree, the Recipient shall not assign, amend, abrogate or waive the 
Subsidiary Agreement of any of its provisions. 

B. Institutional Arrangements 

1. Without limitation upon the provisions of paragraph 4 of this Section, the 
Recipient’s minister at the time responsible for communications shall be 
responsible for strategic and policy oversight of the Project. 

2. Without limitation upon the provisions of paragraph 4 of this Section, the Project 
Implementing Entity’s Board of Directors and Management Team shall be 
responsible for technical oversight of the Project.   

3. The Recipient shall maintain, throughout Project implementation, the Project 
Implementing Entity in form and substance and with resources and functions 
satisfactory to the Association, including the staff referred to in the following 
paragraph. 

4. The Recipient shall cause the Project Implementing Entity to: (i) maintain, 
throughout Project implementation, the staff referred to in Section 5.01 (b) of this 
Agreement, all with qualifications, experience and terms of reference satisfactory 
to the Association; and (ii) recruit, no later than one month after the Effective 
Date, and maintain, throughout Project implementation, an information, 
education and communication specialist, a monitoring and evaluation specialist, a 
private sector development specialist, a technology officer, and other necessary 
staff, all with qualifications, experience and terms of reference satisfactory to the 
Association. 

5. The Project Implementing Entity shall be responsible for coordination, 
monitoring and supervision of Project implementation. 

6. The Recipient shall establish, no later than one month after the Effective Date, 
and maintain throughout Project implementation, under its ministry at the time 
responsible for infrastructure, a Quality Assurance Group, in form and substance 
and with resources and functions satisfactory to the Association, and including at 
least one international expert from a country other than the Recipient having 
implemented reforms in the area of information and communications technology. 

7. Without limitation upon the provisions of paragraph 4 of this Section, the Quality 
Assurance Group shall be responsible for quality assurance under the Project and, 
as such, shall review the status of Project implementation at least every semester 
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throughout Project implementation and make appropriate recommendations to 
the Project Implementing Entity’s Board of Directors. 

C. Project Operations Manual and Project Implementation Plan 

Except as the Association shall otherwise agree, the Recipient shall: (i) carry out 
the Project, or cause the Project to be carried out, in accordance with the Project 
Operations Manual and the Project Implementation Plan (provided, however, that 
in case of any conflict between the arrangements and procedures set out in the 
Project Operations Manual or Project Implementation Plan and the provisions of 
this Agreement, the provisions of this Agreement shall prevail); and (ii) not 
amend, abrogate, or waive, or permit to be amended, abrogated or waived, the 
aforementioned, or any provision thereof, if such amendment, abrogation or 
waiver may, in the opinion of the Association, materially or adversely affect 
Project implementation. 

D. Social Safeguards 

1. The Recipient shall cause the Project Implementing Entity to ensure that a social 
assessment study, in form and substance satisfactory to the Association, is carried 
out, using participatory methods, no later than six months after the Effective 
Date, for purposes of analyzing the historical, political, socio-cultural and 
institutional context of and social issues relating to the Project and proposing a 
social development strategy to achieve likely social development outcomes of the 
Project. 

2. Except as the Association shall otherwise agree, the Recipient shall cause the 
Project Implementing Entity to: (i) carry out the Project, or cause the Project to 
be carried out, in accordance with the findings and recommendations of said 
social assessment study, particularly said social development strategy; and 
(ii) not amend, abrogate, or waive, or permit to be amended, abrogated or 
waived, the aforementioned, or any provision thereof, if such amendment, 
abrogation or waiver may, in the opinion of the Association, materially or 
adversely affect Project implementation. 

Section II. Project Monitoring, Reporting and Evaluation

A. Project Reports 

1. (a) The Recipient shall cause the Project Implementing Entity to monitor 
and evaluate the progress of the Project and prepare Project Reports in 
accordance with the provisions of Section 4.08 of the General Conditions 



- 12 -

and on the basis of the indicators set forth below in sub-paragraph (b) of 
this paragraph.  Each Project Report shall cover the period of one 
calendar quarter, and the first Project Report shall be furnished to the 
Association not later than 60 days after the end of the period covered by 
such report, and subsequent Project Reports shall be furnished to the 
Association not later than 45 days after the end of the period covered by 
such reports.  

(b) The performance indicators referred to above in sub-paragraph (a), to be 
assessed as of the Closing Date, consist of the following: 

(i) Project Objective: 

The number of targeted Recipient institutions which demonstrate 
improved internal efficiency in the delivery of services and 
information to citizens has increased from zero as of the 
Effective Date to 27, as evidenced by the amount of time 
required or cost incurred by the Recipient for such delivery. 

(ii) Part 1 of the Project: 

(A) The number of targeted Recipient institutions which 
participate in the government portal with well developed 
internal and external websites has increased from zero as 
of the Effective Date to 27. 

(iii) Part 2 of the Project: 

(A) The number of targeted public service applications 
available through improved, functional and user-friendly 
delivery mechanisms has increased from zero as of the 
Effective Date to four. 

(B) The proportion of users who express satisfaction with 
the services and information provided by the 
government portal has increased from 0% as of the 
Effective Date to 80%. 
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(iv) Part 3 of the Project: 

(A) The ability of the Rwanda Utilities Regulatory Agency 
to monitor and evaluate telecommunications and energy 
operators’ adherence to sectoral laws and regulations has 
improved, as evidenced by the proportion of said 
Agency’s work plans completed by the end of each year, 
which has increased from zero percent as of the 
Effective Date to 95%. 

(B) The number of targeted District Offices, Provincial 
offices and public access points with reliable 
telecommunications and energy during regular business 
hours has increased from zero as of the Effective Date 
to 12. 

(C) Communication and data exchange within the 
Recipient’s government, as evidenced by the number of 
connections and / or amount of data transferred as 
measured against the baseline as of the Effective Date, 
has increased by 20%. 

(v) Part 4 of the Project: 

(A) Adherence by the Project Implementing Entity to the 
fiduciary requirements of the Association under the 
Project stands at 100%. 

(B) The demonstrated ability of the Project Implementing 
Entity to use monitoring and evaluation information for 
improved Project management has increased from zero 
percent as of the Effective Date to 100%, as evidenced 
by continual improvements in public access points, 
information provided by the system, and applications 
available to citizens. 

2. On or about the date 24 months after the Effective Date, the Recipient shall 
undertake, in conjunction with the Project Implementing Entity and the 
Association, a comprehensive midterm review of the Project during which it shall 
exchange views with the Project Implementing Entity and the Association 
generally on all matters relating to the progress of the Project, and the 
performance by the Recipient of its obligations under this Agreement and by the 



- 14 -

Project Implementing Entity under the Project Agreement, having regard to the 
performance indicators set forth above in paragraph 1 (b) of this Part A. 

B. Financial Management, Financial Reports and Audits 

1. The Recipient shall maintain or cause to be maintained a financial management 
system in accordance with the provisions of Section 4.09 of the General 
Conditions. 

2. Without limitation on the provisions of Part A of this Section, the Recipient shall 
cause the Project Implementing Entity to prepare and furnish to the Association 
as part of the Project Report, interim un-audited financial reports for the Project 
covering the quarter, in form and substance satisfactory to the Association. 

3. The Recipient shall cause the Project Implementing Entity to have its Financial 
Statements audited in accordance with the provisions of Section 4.09 (b) of the 
General Conditions.  Each audit of the Financial Statements shall cover the 
period of one fiscal year of the Project Implementing Entity.  The audited 
Financial Statements for each such period shall be furnished to the Association 
not later than six months after the end of such period. 

Section III. Procurement

A. General

1. Goods and Works. All goods and works required for the Project and to be 
financed out of the proceeds of the Financing shall be procured in accordance 
with the requirements set forth or referred to in Section I of the Procurement 
Guidelines, and with the provisions of this Schedule. 

2. Consultants’ Services. All consultants’ services required for the Project and to 
be financed out of the proceeds of the Financing shall be procured in accordance 
with the requirements set forth or referred to in Sections I and IV of the 
Consultant Guidelines, and with the provisions of this Schedule. 

3. Definitions. The capitalized terms used below in this Section to describe 
particular procurement methods or methods of review by the Association of 
particular contracts, refer to the corresponding method described in the 
Procurement Guidelines, or Consultant Guidelines, as the case may be. 
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B. Particular Methods of Procurement of Goods and Works 

1. International Competitive Bidding.  Except as otherwise provided in 
paragraph 2 below, goods and works shall be procured under contracts awarded 
on the basis of International Competitive Bidding. 

2. Other Methods of Procurement of Goods and Works.  The following table 
specifies the methods of procurement, other than International Competitive 
Bidding, which may be used for goods and works.  The Procurement Plan shall 
specify the circumstances under which such methods may be used: 

Procurement Method
(a) Limited International Bidding 
(b) National Competitive Bidding 
(c) International Shopping 
(d) Single Source Selection 
(e) Procurement from United Nations Agencies 

C. Particular Methods of Procurement of Consultants’ Services

1. Quality- and Cost-based Selection. Except as otherwise provided in 
paragraph 2 below, consultants’ services shall be procured under contracts 
awarded on the basis of Quality and Cost-based Selection. 

2. Other Methods of Procurement of Consultants’ Services. The following table 
specifies methods of procurement, other than Quality and Cost-based Selection, 
which may be used for consultants’ services.  The Procurement Plan shall specify 
the circumstances under which such methods may be used. 

Procurement Method 
(a) Selection Based on Consultant Qualifications 
(b) Least Cost Selection 
(c) Single Source Selection 

D. Review by the Bank of Procurement Decisions

Except as the Association shall otherwise determine by notice to the Recipient, 
the terms of reference of all contracts for consultants’ services, and the following 
contracts shall be subject to Prior Review by the Association: (a) each contract 
for goods estimated to cost the equivalent of $150,000 or more procured on the 
basis of International Competitive Bidding, Limited International Bidding, 
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National Competitive Bidding or International Shopping; (b) each contract for 
works estimated to cost the equivalent of $200,000 or more procured on the basis 
of International or National Competitive Bidding; (c) each contract for  
non-consultant services estimated to cost the equivalent of $150,000 or more 
procured on the basis of International Competitive Bidding, Limited International 
Bidding, National Competitive Bidding or International Shopping; (d) each 
contract for consultants’ services provided by a firm estimated to cost the 
equivalent of $100,000 or more; (e) each contract for consultants’ services 
provided by an individual consultant estimated to cost the equivalent of $50,000 
or more; (f) each contract procured on the basis of Single Source Selection; and 
(g) the first three contracts procured on the basis of each procurement method set 
forth or referred to in this Section.  All other contracts shall be subject to Post 
Review by the Association. 

Section IV. Withdrawal of the Proceeds of the Financing

A. General 

1. The Recipient may withdraw the proceeds of the Financing in accordance with 
the provisions of this Section and such additional instructions as the Bank may 
specify by notice to the Recipient, to finance Eligible Expenditures as set forth in 
the table in paragraph 2 below. 

2. The following table specifies the categories of Eligible Expenditures that may be 
financed out of the proceeds of the Financing (“Category”), the allocations of the 
amounts of the Financing to each Category, and the percentage of expenditures to 
be financed for Eligible Expenditures in each Category: 

 

Category 
 

Amount of the Financing 
Allocated  

(Expressed in SDR) 

Percentage of 
Expenditures 

to be Financed 

(1) Goods, including 
information and 
communications 
technology 
equipment and vehicles 

2,250,000 100 

(2)  Works     450,000 100 

(3) Consultants’ 
services, including 
audits 

 3,050,000 100  
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(4) Training    250,000 100 

(5) Operating Costs    600,000 100 

(6) Unallocated     300,000

TOTAL AMOUNT 6,900,000 
======= 

 

B. Withdrawal Conditions; Withdrawal Period 

1. Notwithstanding the provisions of Part A of this Section, no withdrawal shall be 
made for payments made: 

(a) prior to the date of this Agreement; and 

(b) for Consultants’ services under Category (3) if said consultant is one of the 
staff set forth or referred to in Section I.B.4 of this Schedule, unless the 
specific parameters of such payments have been appraised and approved 
by the Association in accordance with the provisions of this Agreement 
and the Project Implementation Manual. 

2. The Closing Date is December 31, 2010. 

Section V. Other Undertakings

1. No capital shall be made available to the Universal Access Fund under 
Part 3 (b) (ii) of the Project unless the specific parameters of such support have 
been appraised and approved by the Association in accordance with the provisions 
of this Agreement and the Project Implementation Manual. 

2. Except as the Association shall otherwise agree, the Recipient shall cause the 
Project Implementing Entity to finance, no later than the nineteenth month of 
Project implementation, and subsequently throughout Project implementation, 
the service contracts of all staff set forth or referred to in Part I.B.4 of this 
Schedule, with the exception of the Project manager. 
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APPENDIX 

Definitions 

1. “Board of Directors” means the Project Implementing Entity’s (as hereinafter 
defined) board headed by the Rector of the Kigali Institute of Science and 
Technology (as hereinafter defined) and comprising representatives of the 
Recipient’s government, the private sector and civil society, and which is 
responsible for management oversight of said Entity. 

2. “Category” means a category set forth in the table in Section IV of Schedule 2 to 
this Agreement. 

3. “Consultant Guidelines” means the “Guidelines: Selection and Employment of 
Consultants by World Bank Borrowers” published by the Bank in May 2004. 

4. “District” means an administrative area of the Recipient, established pursuant to 
the Recipient’s Law No. 29/2005 of December 31, 2005, representing a 
designated area and population within the territory of the Recipient. 

5. “General Conditions” means the “International Development Association 
General Conditions for Credits and Grants”, dated July 1, 2005. 

6. “Kigali Institute of Science and Technology” means the Recipient’s entity 
established and operating pursuant to the Recipient’s Law No. 48/2001 of 
December 26, 2001 and which is responsible for the carrying out of research and 
the provision of higher education in science and technology. 

7. “Management Team” means the Project Implementing Entity’s (as hereinafter 
defined) team headed by the Executive Director of said Entity and comprising all 
directors of units, and which is responsible for day-to-day management of said 
Entity. 

8. “Ministry of Infrastructure” means the Recipient’s ministry at the time 
responsible for infrastructure. 

9. “Operating Costs” means the incremental expenses incurred by the Project 
Implementing Entity on account of Project implementation, management and 
monitoring, including for office space rental, utilities and supplies, bank charges, 
communications, vehicle operation, maintenance and insurance, building and 
equipment maintenance, advertising expenses, travel and supervision and salaries 
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of contractual and temporary staff, but excluding salaries, honoraria and fees of 
members of the Recipient’s civil service. 

10. “Procurement Guidelines” means the “Guidelines: Procurement under IBRD 
Loans and IDA Credits” published by the Bank in May 2004. 

11. “Procurement Plan” means the Recipient’s procurement plan for the Project, 
dated July 27, 2006 and referred to in paragraph 1.16 of the Procurement 
Guidelines and paragraph 1.24 of the Consultant Guidelines, as the same shall be 
updated from time to time in accordance with the provisions of said paragraphs. 

12. “Program” means the Recipient’s program designed to use information and 
communications technology as a key driver of the Recipient’s socio-economic 
development toward a knowledge-based economy and as a vehicle for 
improvement of public and private service delivery, particularly in rural areas, 
and set forth or referred to in the Recipient’s Second National Information and 
Communication Infrastructure Plan (2006-10). 

13. “Project Implementation Plan” means the plan, in form and substance 
satisfactory to the Association, outlining a sequence and timetable for Project 
implementation, as shall have been agreed with the Association for purposes of 
Project implementation, as the same may be amended from time to time with the 
concurrence of the Association, and such term includes any schedules to the 
Project Implementation Plan. 

14. “Project Implementing Entity” means the Rwanda Information and Technology 
Authority (as hereinafter defined). 

15. “Project Implementing Entity’s Legislation” means the Recipient’s Law 
No. 32/2002 of October 2, 2002.  

16. “Project Operations Manual” means the manual, in form and substance 
satisfactory to the Association, outlining implementation, organizational, 
administrative, monitoring and evaluation, social assessment, monitoring and 
mitigation, financial management, disbursement and procurement arrangements, 
as shall have been agreed with the Association for purposes of Project 
implementation, as the same may be amended from time to time with the 
concurrence of the Association, and such term includes any schedules to the 
Project Operations Manual. 
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17. “Province” means an administrative area of the Recipient, established pursuant to 
the Recipient’s Law No. 29/2005 of December 31, 2005, representing a 
designated area and population within the territory of the Recipient. 

18. “Quality Assurance Group” means the group referred to in Part I.B.5 of 
Schedule 2 to this Agreement, and whose responsibilities are set out in Part I.B.6 
of said Schedule. 

19. “Rwanda Information and Technology Authority” means the Recipient’s entity 
housed in its ministry at the time responsible for infrastructure and which is 
responsible for coordination of support to the development and implementation 
of the Recipient’s Program. 

20. “Rwanda Utilities Regulatory Agency” means the Recipient’s entity established 
and operating under the Recipient’s Law No. 39/2001 of September 13, 2001 and 
responsible for the regulation of public utilities. 

21. “Subsidiary Agreement” means the agreement referred to in Section I.A of 
Schedule 4 to this Agreement pursuant to which the Recipient shall make the 
proceeds of the Financing available to the Project Implementing Entity. 

22. “Training” means the training of persons involved in Project-supported activities, 
such term including seminars, workshops and study tours, and costs associated 
with such activity include travel and subsistence costs for training participants, 
costs associated with securing the services of trainers, rental of training facilities, 
preparation and reproduction of training materials and other costs directly related 
to course preparation and implementation.  

23. “Universal Access Fund” means the Recipient’s fund established and operating 
pursuant to the Recipient’s Law No. 44/2001 of November 30, 2001 and 
Presidential Order No. 05/01 of March 15, 2004, financed by public general 
telecommunications operators in the Recipient’s territory and the objective of 
which is to facilitate the provision, on affordable terms and with minimum 
subsidy, of the widest possible access to a public telephone service by the general 
public in all parts of the Recipient’s territory.

 


