
CONFORMED COPY 
 

GEF GRANT NUMBER TF094483 
 

Global Environment Facility 
Grant Agreement 

 

(Protected Area Project) 
 

between 
 

REPUBLIC OF CÔTE D’IVOIRE 
 

and 
 

INTERNATIONAL BANK FOR 
RECONSTRUCTION AND DEVELOPMENT 

 
acting as an Implementing Agency of the Global Environment Facility 

 

Dated July 21, 2009 
 

P
ub

lic
 D

is
cl

os
ur

e 
A

ut
ho

riz
ed

P
ub

lic
 D

is
cl

os
ur

e 
A

ut
ho

riz
ed

P
ub

lic
 D

is
cl

os
ur

e 
A

ut
ho

riz
ed

P
ub

lic
 D

is
cl

os
ur

e 
A

ut
ho

riz
ed



GEF GRANT NUMBER TF094483 

GLOBAL ENVIRONMENT FACILITY 
GRANT AGREEMENT 

AGREEMENT dated July 21, 2009, entered into between: 

REPUBLIC OF CÔTE D’IVOIRE (“Recipient”); and 

INTERNATIONAL BANK FOR RECONSTRUCTION AND DEVELOPMENT 
(“World Bank”), acting as an implementing agency of the Global Environment Facility 
(“GEF”). 

The Recipient and the World Bank hereby agree as follows: 

Article I 
Standard Conditions; Definitions 

1.01. The Standard Conditions for Grants Made by the World Bank Out of Various 
Funds, dated July 1, 2008 (“Standard Conditions”), constitute an integral part of 
this Agreement. 

1.02. Unless the context requires otherwise, the capitalized terms used in this 
Agreement have the meanings ascribed to them in the Standard Conditions or in 
this Agreement.  

Article II 
The Project 

2.01. The Recipient declares its commitment to the objective of the project described 
in Schedule 1 to this Agreement (“Project”).  To this end, the Recipient shall 
carry out Parts 1 (a), 2, 3, and 4 of the Project through the Ivorian Office of Parks 
and Reserves and cause Part 1 (b) of the Project to be carried out by the 
Foundation for the Parks and Reserves of Côte d’Ivoire (“Project Implementing 
Entity”) in accordance with the provisions of Article II of the Standard 
Conditions and the agreement dated the same date as this Agreement between the 
World Bank and the Project Implementing Entity, as such agreement may be 
amended from time to time (“Project Agreement”). 
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2.02. Without limitation upon the provisions of Section 2.01 of this Agreement, and 
except as the Recipient and the World Bank shall otherwise agree, the Recipient 
shall ensure that the Project is carried out in accordance with the provisions of 
Schedule 2 to this Agreement. 

Article III 
The Grant 

3.01. The World Bank agrees to extend to the Recipient, on the terms and conditions 
set forth or referred to in this Agreement, a grant in an amount equal to two 
million five hundred forty thousand Dollars ($2,540,000) (“Grant”) to assist in 
financing the Project. 

3.02. The Recipient may withdraw the proceeds of the Grant in accordance with 
Section IV of Schedule 2 to this Agreement. 

3.03. The Grant is funded out of the abovementioned trust fund for which the World Bank 
receives periodic contributions.  In accordance with Section 3.02 of the Standard 
Conditions, the Recipient may withdraw the Grant proceeds subject to the 
availability of such funds. 

Article IV 
Additional Remedies 

4.01. The Additional Events of Suspension referred to in Section 4.02 (i) of the 
Standard Conditions consist of the following: 

(a) The Recipient has failed to make payment (notwithstanding the fact that 
such payment may have been made by a third party) of principal, 
interest, service charges or any other amount due to IBRD or IDA: 
(i) under any agreement between the Recipient and IBRD; or (ii) under 
any agreement between the Recipient and IDA; or (iii) in consequence of 
any guarantee extended or other financial obligation of any kind assumed 
by IBRD or IDA to any third party with the agreement of the Recipient. 

(b) The Member Country has taken or permitted to be taken any action which 
would prevent or interfere with the performance by the Project 
Implementing Entity of its obligations under the Project Agreement. 

(c) The Project Implementing Entity has failed to perform any obligation 
under the Project Agreement.  
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(d) IBRD or IDA has declared the Project Implementing Entity ineligible to 
receive proceeds of any financing made by IBRD or IDA, or otherwise to 
participate in the preparation or implementation of any project financed in 
whole or in part by IBRD or IDA (including as administrator of funds 
provided by another financier), as a result of a determination by IBRD or 
IDA that the Project Implementing Entity has engaged in fraudulent, 
corrupt, coercive, or collusive practices in connection with the use of the 
proceeds of any financing made by IBRD or IDA. 

(e) As a result of events which have occurred after the date of this Agreement, 
an extraordinary situation has arisen which makes it improbable that the 
Project Implementing Entity will be able to perform its obligations under 
the Project Agreement.   

(f) The Recipient’s Law No. 2002-102 of February 11, 2002 or its Receipt of 
Declaration of Association No. 836/MEMAT/DGAP/DAG/SDVA of 
December 20, 2004 pursuant to which the Project Implementing Entity has 
been established and is operating has been amended, suspended, 
abrogated, repealed, or waived so as to affect materially and adversely the 
ability of the Project Implementing Entity to perform any of its obligations 
under the Project Agreement. 

(g) The World Bank has determined after the Effective Date referred to in 
Section 5.03 of this Agreement that prior to such date but after the date 
of this Agreement, an event has occurred which would have entitled the 
World Bank to suspend the Recipient's right to make withdrawals from 
the Grant Account if this Agreement had been effective on the date such 
event occurred. 

Article V 
Effectiveness; Termination 

5.01. This Agreement shall not become effective until evidence satisfactory to the World 
Bank has been furnished to the World Bank that the conditions specified below 
have been satisfied. 

(a) The execution and delivery of this Agreement on behalf of the Recipient 
and the Project Agreement on behalf of the Project Implementing Entity 
have been duly authorized or ratified by all necessary governmental and 
corporate action. 



4

(b) If the World Bank so requests, the condition of the Project Implementing 
Entity, as represented or warranted to the World Bank at the date of this 
Agreement, has undergone no material adverse change after such date. 

(c) The Subsidiary Agreement referred to in Section I.A of Schedule 2 to this 
Agreement has been executed on behalf of the Recipient and the Project 
Implementing Entity. 

(d) The Recipient has appointed, in accordance with the provisions of 
Section III of Schedule 2 to this Agreement, (i) a Project manager, (ii) an 
accountant, and (iii) a procurement specialist, all with qualifications, 
experience, and terms of reference satisfactory to the World Bank, to the 
Ivorian Office of Parks and Reserves. 

5.02. As part of the evidence to be furnished pursuant to Section 5.01 (a), there shall be 
furnished to the World Bank an opinion or opinions satisfactory to the World Bank 
of counsel acceptable to the World Bank or, if the World Bank so requests, a 
certificate satisfactory to the World Bank of a competent official of the Member 
Country, showing the following matters: 

(a)  on behalf of the Recipient, that this Agreement has been duly authorized or 
ratified by, and executed and delivered on its behalf and is legally binding 
upon it in accordance with its terms;  

(b) on behalf of the Project Implementing Entity, that the Project Agreement 
has been duly authorized or ratified by, and executed and delivered on its 
behalf and is legally binding upon it in accordance with its terms; and 

(c) the Subsidiary Agreement referred to in Section I.A of Schedule 2 to this 
Agreement has been duly authorized or ratified by the Recipient and the 
Project Implementing Entity and is legally binding upon each such party in 
accordance with its terms. 

5.03. Except as the Recipient and the World Bank shall otherwise agree, this Agreement 
shall enter into effect on the date upon which the World Bank dispatches to the 
Recipient notice of its acceptance of the evidence required pursuant to Section 5.01 
(“Effective Date”).  If, before the Effective Date, any event has occurred which 
would have entitled the World Bank to suspend the right of the Recipient to make 
withdrawals from the Grant Account if this Agreement had been effective, the 
World Bank may postpone the dispatch of the notice referred to in this Section 
until such event (or events) has (or have) ceased to exist. 



5

5.04. This Agreement and all obligations of the parties under it shall terminate if it has 
not entered into effect by the date 90 days after the date of this Agreement, unless 
the World Bank, after consideration of the reasons for the delay, establishes a 
later date for the purpose of this Section. The World Bank shall promptly notify 
the Recipient of such later date. 
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Article VI 
Recipient’s Representative; Addresses 

6.01. The Recipient’s Representative referred to in Section 7.02 of the Standard 
Conditions is its minister at the time responsible for finance. 

6.02. The Recipient’s Address referred to in Section 7.01 of the Standard Conditions 
is: 

Ministry of Economy and Finance 
17 P. O. Box 670 
Abidjan 17 
Côte d’Ivoire 

Cable:   Facsimile: 

MINFIN  225-20-30-25-25 
Abidjan   225-20-30-25-28 

6.03. The World Bank’s Address referred to in Section 7.01 of the Standard Conditions 
is: 

 International Bank for Reconstruction and Development 
 1818 H Street, N.W. 

Washington, D.C. 20433 
 United States of America 

 Cable:   Telex:   Facsimile: 

 INTBAFRAD  248423 (MCI) or 1-202-477-6391 
 Washington, D.C. 64145 (MCI) 
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AGREED at Abidjan, Côte d’Ivoire, as of the day and year first above written. 

 

REPUBLIC OF CÔTE D’IVOIRE 

 

By /s/ Charles Koffi Diby 

Authorized Representative 

 

INTERNATIONAL BANK FOR  
 RECONSTRUCTION AND DEVELOPMENT 
 acting as an Implementing Agency of the  
 Global Environment Facility 

 

By /s/ Madani M. Tall 

Authorized Representative 
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SCHEDULE 1 

Project Description 

The objective of the Project is to improve the sustainable management of the 
fauna and habitat of Comoé National Park. 

The Project consists of the following parts: 

1. Institutional, Financial, and Technical Strengthening for Protected Area 
Management and Oversight

(a) Capacity building of the Ivorian Office of Parks and Reserves 

Capacity building of the Ivorian Office of Parks and Reserves staff in the 
northeast of the Recipient’s territory and at headquarters. 

(b) Support to Operations of the Project Implementing Entity 

Capacity building of the Project Implementing Entity, including in 
fundraising, financial management, asset management, communication, 
and governance, 

through the acquisition of goods such as office equipment and vehicles, the 
provision of consultants’ services, the carrying out of Training, and the financing 
of the Operating Costs of the Project Implementing Entity. 

2. Management Planning and Implementation for Comoé National Park

(a) Updating of Management Plan 

Updating of the 2001 Comoé National Park management plan, including 
development of a surveillance strategy, through ecological surveys, site 
visits, community consultations, and use of demographic data. 

(b) Implementation of Management Plan 

Implementation of the updated management plan, including 
implementation of said surveillance strategy, carrying out of minor 
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rehabilitation of roads and park offices, and implementation of land 
management and surveillance contracts with park communities. 

(c) Monitoring of Biodiversity Impact 

Capacity building of the Ivorian Office of Parks and Reserves and local 
communities in biodiversity impact data collection, analysis, and 
presentation, and establishment of a bio-monitoring system tailored to 
the savannah ecosystem and including air and ground transects, 

through the carrying out of works, the provision of consultants’ services, and the 
carrying out of Training. 

3. Support to Park Communities

Provision of support to park communities for purposes of natural resource 
management and conservation, through the: 

(a) carrying out of a study of the opportunities for expansion of the coverage 
area of the Man and the Biosphere radio station in Nassian; 

(b) upgrading of said radio station; 

(c) development of specific radio programming in relation to biodiversity 
and park management; and 

(d) carrying out of: (i) public awareness and education campaigns in relation 
to biodiversity and park management, (ii) a social assessment of the 
Comoé National Park communities, and (iii) capacity building of 
communities and other Project partners in biodiversity and park 
management, 

through the provision of consultants’ services and the carrying out of Training. 
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4. Project Management and Results Monitoring

Project management and monitoring and evaluation, including carrying out of the 
audit referred to in Section II.B.3 of Schedule 2 to this Agreement, and capacity 
building for said purpose, through the acquisition of goods such as office 
equipment, the provision of consultants’ services, the carrying out of Training, 
and the financing of the Operating Costs of the Recipient. 
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SCHEDULE 2 

Project Execution 

Section I. Institutional and Other Arrangements

A. Subsidiary Agreement 

1. To facilitate the carrying out of Part 1 (b) of the Project, the Recipient shall make 
the proceeds of the Grant allocated from time to time to category (2) of the table 
set forth in Section IV.A.2 of this Schedule available to the Project Implementing 
Entity under a subsidiary agreement between the Recipient and the Project 
Implementing Entity (“Subsidiary Agreement”), under terms and conditions 
approved by the World Bank, which shall include the following: 

(a) The Recipient shall make available said proceeds to the Project 
Implementing Entity on a grant basis; 

(b) The Project Implementing Entity shall perform all of its obligations 
under the Project Agreement; 

(c) The Project Implementing Entity shall ensure that procurement of the 
goods and services required for its Respective Part of the Project shall be 
governed by the provisions of Section III of Schedule 2 to this 
Agreement, as said provisions may be further elaborated in the 
Procurement Plan (as hereinafter defined); 

(d) The Project Implementing Entity shall ensure that its Respective Part of 
the Project is implemented in accordance with the provisions of the 
Project Implementation Manual, and, except as the World Bank shall 
otherwise agree, the parties to the Subsidiary Agreement shall not assign, 
amend, abrogate, or waive, or permit to be assigned, amended, 
abrogated, or waived, the Project Implementation Manual, or any 
provision thereof; and 

(e) The Project Implementing Entity shall ensure that its Respective Part of 
the Project is implemented in accordance with the provisions of the 
Environmental and Social Impact Assessment and the Resettlement 
Policy Framework, and the environmental and social protection 
provisions referred to in Section IV.B.1 (b) of this Schedule, and, except 
as the World Bank shall otherwise agree, the parties to the Subsidiary 
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Agreement shall not assign, amend, abrogate, or waive, or permit to be 
assigned, amended, abrogated, or waived, said Assessment, Framework, 
or provisions; and 

(f) The Project Implementing Entity shall ensure that its Respective Part of 
the Project is carried out in accordance with the provisions of the Anti-
Corruption Guidelines. 

2. The Recipient shall exercise its rights under the Subsidiary Agreement in such 
manner as to protect the interests of the Recipient and the World Bank and to 
accomplish the purposes of the Grant.  Except as the World Bank shall otherwise 
agree, the Recipient shall not assign, amend, abrogate, or waive, or permit to be 
assigned, amended, abrogated, or waived, the aforementioned, or any provision 
thereof. 

3. In the event of any conflict between the provisions of the Subsidiary Agreement 
and those of this Agreement, the latter shall prevail. 

B. Institutional 

Ivorian Office of Parks and Reserves

1. The Recipient shall be responsible for overall Project coordination, 
implementation of Parts 1 (a), 2, 3, and 4 of the Project, and financial and 
administrative management, including disbursement, and procurement under said 
Parts of the Project, all through the Ivorian Office of Parks and Reserves. 

2. The Recipient shall maintain, throughout Project implementation, the Ivorian 
Office of Parks and Reserves, with an institutional framework, functions, and 
resources satisfactory to the World Bank, including staff with qualifications, 
experience, and terms of reference satisfactory to the World Bank, appointed in 
accordance with Section III of this Schedule, including the staff referred to in 
Section 5.01 (d) of this Agreement and a Project coordinator. 

 Project Implementing Entity

3. The Recipient shall cause the Project Implementing Entity to be responsible for 
the implementation of Part 1 (b) of the Project, as well as financial and 
administrative management, including disbursement, and procurement under said 
Part of the Project. 



13

4. The Recipient shall cause the Project Implementing Entity to maintain, 
throughout Project implementation, an institutional framework, functions, and 
resources satisfactory to the World Bank, including staff with qualifications, 
experience, and terms of reference satisfactory to the World Bank, appointed in 
accordance with Section III of this Schedule. 

C. Anti-Corruption 

 The Recipient shall ensure, and cause the Project Implementing Entity to ensure, 
that the Project is carried out in accordance with the provisions of the Anti-
Corruption Guidelines. 

D. Manual 

1. The Recipient shall adopt, and cause the Project Implementing Entity to adopt, 
no later than one (1) month after the Effective Date, the Project Implementation 
Manual, in form and substance satisfactory to the World Bank. 

2. The Recipient shall: (i) ensure, and cause the Project Implementing Entity to 
ensure, that the Project is carried out in accordance with the Project 
Implementation Manual; and (ii) except as the World Bank shall otherwise agree, 
not assign, amend, abrogate, or waive, or permit to be assigned, amended, 
abrogated, or waived, the aforementioned, or any provision thereof. 

3. In the event of any conflict between the provisions of the Project Implementation 
Manual and those of this Agreement, the latter shall prevail. 

E. Safeguards 

1. The Recipient shall ensure, and cause the Project Implementing Entity to ensure, 
that the Project is implemented in accordance with the provisions of the 
Environmental and Social Impact Assessment and the Resettlement Policy 
Framework, and the environmental and social protection provisions referred to in 
Section IV.B.1 (b) of this Schedule, and, except as the World Bank shall 
otherwise agree, the Recipient shall not assign, amend, abrogate, or waive, or 
permit to be assigned, amended, abrogated, or waived, said Assessment, 
Framework, or provisions. 

2. The Recipient shall be responsible for the implementation of said Assessment, 
Framework, and provisions through the Ivorian Office of Parks and Reserves, 
particularly its northeast zone director. 
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Section II. Project Monitoring, Reporting and Evaluation

A. Project Reports; Completion Report 

1. (a) The Recipient shall, through the Ivorian Office of Parks and Reserves, 
monitor and evaluate the progress of the Project and prepare Project 
Reports in accordance with the provisions of Section 2.06 of the 
Standard Conditions and on the basis of the indicators set forth below in 
sub-paragraph (b) of this paragraph.  Each Project Report shall cover the 
period of one (1) calendar semester, and shall be furnished to the World 
Bank not later than one (1) month after the end of the period covered by 
such report. 

(b) The performance indicators referred to above in sub-paragraph (a) 
consist of the following: 

No. Indicator 

1. Percentage reduction in poaching in Comoé National Park 

2. Percentage change in encounter rate of key indicator fauna species in 
Comoé National Park 

2. The Recipient shall, through the Ivorian Office of Parks and Reserves, prepare 
the Completion Report in accordance with the provisions of Section 2.06 of the 
Standard Conditions.  The Completion Report shall be furnished to the World 
Bank not later than six months after the Closing Date. 

B. Financial Management; Financial Reports; Audits 

1. The Recipient shall ensure that a financial management system is maintained in 
accordance with the provisions of Section 2.07 of the Standard Conditions. 

2. The Recipient shall ensure that interim unaudited financial reports for the Project 
are prepared and furnished to the World Bank not later than one (1) month after 
the end of each calendar quarter, covering the quarter, in form and substance 
satisfactory to the World Bank. 

3. The Recipient shall have its Financial Statements for the Project audited in 
accordance with the provisions of Section 2.07 (b) of the Standard Conditions.  
Each such audit of the Financial Statements shall cover the period of one (1) 
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fiscal year of the Recipient.  The audited Financial Statements for each such 
period shall be furnished to the World Bank not later than six (6) months after the 
end of such period. 

Section III. Procurement

A. General 

1. Procurement and Consultant Guidelines.  All goods, works, and services 
required for the Project and to be financed out of the proceeds of the Grant shall 
be procured in accordance with the requirements set forth or referred to in: 

(a) Section I of the “Guidelines: Procurement under IBRD Loans and IDA 
Credits” published by the World Bank in May 2004 and revised in 
October 2006 (“Procurement Guidelines”) in the case of goods and 
works, and Sections I and IV of the “Guidelines: Selection and 
Employment of Consultants by World Bank Borrowers” published by the 
World Bank in May 2004 and revised in October 2006 (“Consultant 
Guidelines”) in the case of consultants’ services; and 

(b) the provisions of this Section III, as the same shall be elaborated in the 
procurement plan prepared and updated from time to time by the 
Recipient for the Project in accordance with paragraph 1.16 of the 
Procurement Guidelines and paragraph 1.24 of the Consultant Guidelines 
(“Procurement Plan”). 

2. Definitions. The capitalized terms used below in this Section to describe 
particular procurement methods or methods of review by the World Bank of 
particular contracts, refer to the corresponding method described in the 
Procurement Guidelines, or Consultant Guidelines, as the case may be. 

B. Particular Methods of Procurement of Goods and Works 

1. National Competitive Bidding.  Except as otherwise provided in paragraph 2 
below, goods and works shall be procured under contracts awarded on the basis 
of National Competitive Bidding. 
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2. Other Methods of Procurement of Goods and Works.  The following 
methods, other than National Competitive Bidding, may be used for procurement 
of goods and works for those contracts specified in the Procurement Plan: 
(a) Limited National Bidding; (b) Shopping; (c) Direct Contracting; and 
(d) Procurement from UNOPS. 

C. Particular Methods of Procurement of Consultants’ Services 

1. Quality- and Cost-Based Selection. Except as otherwise provided in 
paragraph 2 below, consultants’ services shall be procured under contracts 
awarded on the basis of Quality- and Cost-Based Selection. 

2. Other Methods of Procurement of Consultants’ Services. The following 
methods, other than Quality- and Cost-Based Selection, may be used for 
procurement of consultants’ services for those assignments which are specified in 
the Procurement Plan: (a) Quality-based Selection; (b) Selection under a Fixed 
Budget; (c) Least Cost Selection; (d) Selection based on Consultants’ 
Qualifications; (e) Single-source Selection; (f) Established Private or 
Commercial Practices which have been found acceptable to the World Bank; 
(g) Selection of Service Delivery Contractors which have been found acceptable 
to the World Bank; (h) Selection of Individual Consultants; and (i) Sole Source 
Procedures for the Selection of Individual Consultants. 

D. Review by the World Bank of Procurement Decisions 

1. The Procurement Plan shall set forth those contracts which shall be subject to the 
World Bank’s Prior Review.  All other contracts shall be subject to Post Review 
by the World Bank. 

Section IV. Withdrawal of Grant Proceeds

A. General 

1. The Recipient may withdraw the proceeds of the Grant in accordance with the 
provisions of (a) Article III of the Standard Conditions, (b) this Section, and 
(c) such additional instructions as the World Bank may specify by notice to the 
Recipient (including the “World Bank Disbursement Guidelines for Projects” 
dated May 2006, as revised from time to time by the World Bank and as made 
applicable to this Agreement pursuant to such instructions), to finance Eligible 
Expenditures as set forth in the table in paragraph 2 below.   
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2. The following table specifies the categories of Eligible Expenditures that may be 
financed out of the proceeds of the Grant (“Category”), the allocations of the 
amounts of the Grant to each Category, and the percentage of expenditures to be 
financed for Eligible Expenditures in each Category: 

Category Amount of the 
Grant Allocated 

(expressed in USD) 

Percentage of 
Expenditures to be 

Financed 

(inclusive of Taxes) 

(1) Goods, consultants’ services 
(including audits), Training, and 
Operating Costs of the Recipient 
under Parts 1 (a), 2 (a), 3, and 4 of the 
Project 

1,300,000 100 

(2) Goods, consultants’ services, 
Training, and Operating Costs of the 
Project Implementing Entity under 
Part 1 (b) of the Project 

313,000 100 

(3) Works under Part 2 (b) of the Project 247,000 100 

(4) Goods, consultants’ services, and 
Training under Part 2 (c) of the Project

680,000 100 

TOTAL AMOUNT 2,540,000  

B. Withdrawal Conditions; Withdrawal Period   

1. Notwithstanding the provisions of Part A of this Section no withdrawal shall be 
made: 

(a) for payments made prior to the date of this Agreement, except that 
withdrawals up to an aggregate amount of $100,000 equivalent may be 
made for payments made prior to said date, but on or after 
December 1, 2008; 

(b) under Category (3), unless the contract for the works in question includes 
appropriate environmental and social protection provisions, in form and 
substance satisfactory to the World Bank; or 
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(c) under Category (4), unless a contract, in form and substance satisfactory 
to the World Bank, has been executed on behalf of the Recipient, 
represented by the Ivorian Office of Parks and Reserves, and the Wild 
Chimpanzee Foundation, for purposes of provision of technical 
assistance by the latter in the implementation of Part 2 (c) of the Project. 

2. The Closing Date referred to in Section 3.06 (c) of the Standard Conditions is 
November 30, 2013. 

Section V. Other Undertakings

A. Financial Auditors 

The Recipient shall, no later than three (3) months after the Effective Date, 
appoint, in accordance with the provisions of Section III of this Schedule, 
external auditors, with qualifications, experience, and terms of reference 
satisfactory to the World Bank, for purposes of the carrying out of the audit 
referred to in Section II.B.3 of this Schedule. 

B. Annual Work Plans and Budgets 

The Recipient shall furnish to the World Bank, through the Ivorian Office of 
Parks and Reserves, for approval by the World Bank, as soon as available, but in 
any case not later than December 31 of each year, the annual work plan and 
budget for the Project for each subsequent year of Project implementation, in 
form and substance satisfactory to the World Bank, except for the annual work 
plan and budget for the Project for the first year of Project implementation, which 
shall be furnished no later than one (1) month after the Effective Date. 
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C. Midterm Review 

The Recipient shall: 

(a) carry out jointly with the World Bank and the Project Implementing 
Entity, no later than 27 months after the Effective Date, a midterm 
review to assess the status of Project implementation, as measured 
against the performance indicators referred to in Section II.A.1 (a) of 
Schedule 2 to this Agreement.  Such review shall include an assessment 
of the following: (i) overall progress in Project implementation; 
(ii) results of monitoring and evaluation activities; (iii) annual work plans 
and budgets; (iv) progress on procurement and disbursement; and 
(v) Project implementation arrangements; and make adjustments to the 
Project and reallocate funds to improve performance, if needed; 

(b) prepare and furnish to the World Bank and the Project Implementing 
Entity, three (3) months before such review, a report, in scope and detail 
satisfactory to the World Bank, needed to undertake the review, 
integrating the results of the monitoring and evaluation activities 
performed pursuant to paragraph (a) of this Section on the progress 
achieved in the carrying out of the Project during the period preceding 
the date of the said report and setting out the measures recommended to 
ensure the efficient carrying out of the Project and the achievement of the 
objective thereof during the period following such date; and 

 (c) review, jointly with the World Bank and the Project Implementing 
Entity, the report referred to in paragraph (b) of this Section and 
thereafter take all measures required to ensure the efficient completion of 
the Project and the achievement of the objective thereof, based on the 
conclusions and recommendations of the said report and the World 
Bank’s views on the matter. 

D. Recipient Contributions to Ivorian Office of Parks and Reserves and Project 
Implementing Entity Budgets 

The Recipient shall transmit to the Ivorian Office of Parks and Reserves and the 
Project Implementing Entity, no later than March 31 of each year throughout 
Project implementation, notifications of its annual contributions to the budget of 
the Ivorian Office of Parks and Reserves in the amount of at least $1,760,000 
equivalent (including at least $560,000 equivalent for Ivorian Office of Parks and 
Reserves personnel salaries) and to that of the Project Implementing Entity in the 
amount of at least $140,000 equivalent. 
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APPENDIX 

Definitions 

1. “Anti-Corruption Guidelines” means the “Guidelines on Preventing and 
Combating Fraud and Corruption in Projects Financed by IBRD Loans and IDA 
Credits and Grants”, dated October 15, 2006. 

2. “CFA Franc” means the Franc of the Financial Community of Africa, the 
currency of the Recipient. 

3. “Environmental and Social Impact Assessment” means the Recipient’s 
assessment, dated March 2008, agreed with the World Bank and setting out the 
potential adverse environmental and social impact of the Project and measures 
for the offsetting, reduction, or mitigation of such impact, as the same may be 
modified from time to time with the prior written concurrence of the World 
Bank, and such term includes any schedules or annexes to said Assessment. 

4. “Foundation for the Parks and Reserves of Côte d’Ivoire (Fondation des Parcs et 
Réserves de Côte d’Ivoire)” means the entity, established and operating pursuant 
to the Recipient’s Law No. 2002-102 of February 11, 2002 and its Receipt of 
Declaration of Association No. 836/MEMAT/DGAP/DAG/SDVA of 
December 20, 2004, and which is responsible for long-term fundraising for the 
Recipient’s national parks. 

5. “Ivorian Office of Parks and Reserves (Office Ivoirien des Parcs et Réserves)” 
means the Recipient entity, under the supervisory authority of its ministry at the 
time responsible for the environment, established and operating pursuant to its 
Law No. 2002-102 of February 11, 2002 and its Decree No. 2002-359 of 
July 24, 2002, and which is responsible for management of the Recipient’s parks 
and reserves. 

6. “Operating Costs” means the incremental expenses incurred by the Ivorian Office 
of Parks and Reserves or the Project Implementing Entity, based on the annual 
budgets referred to in Section V.B of Schedule 2 to this Agreement as approved 
by the World Bank, on account of Project implementation, management, and 
monitoring and evaluation, for utilities and supplies, bank charges, 
communications, vehicle operation, maintenance, and insurance, office space 
rental, building and equipment maintenance, public awareness-related media 
expenses, travel and supervision, and salaries of contractual and temporary staff, 
but excluding salaries, fees, honoraria, and bonuses of members of the 
Recipient’s civil service. 
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7. “Project Implementation Manual” means the Recipient’s manual, referred to in 
Section I.D.1 of Schedule 2 to this Agreement, agreed with the World Bank and 
setting out implementation, organizational, administrative, monitoring and 
evaluation, financial management, disbursement, and procurement arrangements 
for purposes of Project implementation, as the same may be amended from time 
to time with the written concurrence of the World Bank, and such term includes 
any schedules or annexes to said Manual. 

8. “Respective Part of the Project” means, for the Recipient and for the Project 
Implementing Entity, the part of the Project specified in this Agreement to be 
carried out by it. 

9. “Resettlement Policy Framework” means the Recipient’s framework, dated 
June 23, 2008, agreed with the World Bank and setting out arrangements for the 
resettlement and compensation of persons affected by potential changes in land 
use associated with activities to be implemented under the Project, as the same 
may be modified from time to time with the prior written agreement of the World 
Bank, and such term includes any schedules to said Framework. 

10. “Training” means the training of persons involved in Project-supported activities, 
based on the annual budgets referred to in Section V.B of Schedule 2 to this 
Agreement as approved by the World Bank, such term including seminars, 
workshops, and study tours, and costs associated with such activity include travel 
and subsistence costs for training participants, costs associated with securing the 
services of trainers, rental of training facilities, preparation and reproduction of 
training materials, and other costs directly related to course preparation and 
implementation. 

11. “Wild Chimpanzee Foundation” means the entity, established and operating 
pursuant to the laws of Germany and Switzerland, and whose objective is the 
preservation of as many as possible of the remaining wild chimpanzee 
populations and their natural habitat throughout their range in Africa. 

__________

 


