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GLOBAL FINANCING FACILITY FOR WOMEN, CHILDREN AND
ADOLESCENTS GRANT AGREEMENT

AGREEMENT dated as of the Signature Date between REPUBLIC OF
SENEGAL (“Recipient”) and INTERNATIONAL BANK FOR RECONSTRUCTION
AND DEVLOPMENT and INTERNATIONAL DEVELOPMENT ASSOCIATION
(collectively, the “Bank”), acting jointly as administrator of the GLOBAL FINANCING
FACILITY FOR WOMEN, CHILDREN AND ADOLESCENTS to finance a scale up of
the Original Project. The Recipient and the Bank hereby agree as follows:

Article |
Standard Conditions; Definitions

1.01. The Standard Conditions (as defined in the Appendix to this Agreement) apply to
and form part of this Agreement.

1.02.  Unless the context requires otherwise, the capitalized terms used in this Agreement
have the meanings ascribed to them in the Standard Conditions or in the Appendix
this Agreement.

Article 11
The Project

2.01. The Recipient declares its commitment to the objective of the project described in
Schedule 1 to this Agreement (“Project’). To this end, the Recipient shall carry out
the Project in accordance with the provisions of Article Il of the Standard
Conditions and Schedule 2 to this Agreement.

Article 111
The Grant

3.01. The Bank agrees to extend to the Recipient a grant in an amount not to exceed
fifteen million Dollars (US15,000,000) (“Grant”) to assist in financing the Project.

3.02. The Recipient may withdraw the proceeds of the Grant in accordance with Section
111 of Schedule 2 to this Agreement.

3.03.  The Grantis funded out of the abovementioned trust fund for which the Bank receives
periodic contributions from the donors to the trust fund. In accordance with Section
3.02 of the Standard Conditions, the Bank’s payment obligations in connection with
this Agreement are limited to the amount of funds made available to it by the donors
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under the abovementioned trust fund, and the Recipient’s right to withdraw the Grant
proceeds is subject to the availability of such funds.

Article IV
Effectiveness; Termination

This Agreement shall not become effective until evidence satisfactory to the Bank
has been furnished to the Bank that the conditions specified below have been
satisfied:

@ The execution and delivery of this Agreement on behalf of the Recipient
have been duly authorized or ratified by all necessary governmental action.

As part of the evidence to be furnished pursuant to Section 5.01 (a), there shall be
furnished to the Bank an opinion or opinions satisfactory to the Bank of counsel
acceptable to the Bank or, if the Bank so requests, a certificate satisfactory to the
Bank of a competent official of the Member Country, showing on behalf of the
Recipient, that this Agreement has been duly authorized or ratified by, and executed
and delivered on its behalf and is legally binding upon it in accordance with its terms.

Except as the Recipient and the Bank shall otherwise agree, this Agreement shall
enter into effect on the date upon which the Bank dispatches to the Recipient notice
of its acceptance of the evidence required pursuant to Section 5.01 (“Effective
Date”). If, before the Effective Date, any event has occurred which would have
entitled the Bank to suspend the right of the Recipient to make withdrawals from the
Grant Account if this Agreement had been effective, the Bank may postpone the
dispatch of the notice referred to in this Section until such event (or events) has (or
have) ceased to exist.

Termination for Failure to Become Effective. This Agreement and all obligations of
the parties under it shall terminate if it has not entered into effect by the date which
falls ninety (90) days after the date of this Agreement, unless the Bank, after
consideration of the reasons for the delay, establishes a later date for the purpose of
this Section. The Bank shall promptly notify the Recipient of such later date.
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Article V
Recipient’s Representative; Addresses

5.01. The Recipient’s Representative referred to in Section 7.02 of the Standard
Conditions is its minister responsible for finance.

5.02.  For purposes of Section 7.01 of the Standard Conditions:
@ the Recipient’s address is:
Ministére des Finances et du Budget
Rue René Ndiaye x Avenue Carde
BP 4017
Dakar
Republic of Senegal; and
(b) the Recipient’s Electronic Address is:

Facsimile: E-mail:
+ 221-33822-4195 sfall@minfinances.sn

5.03.  For purposes of Section 7.01 of the Standard Conditions:

@) the Bank’s address is:
International Bank for Reconstruction and Development and International
Development Association
1818 H Street, N.W.
Wiashington, D.C. 20433
United States of America; and

(b) the Bank’s Electronic Address is:

Telex: Facsimile: E-mail

248423 (MCI) or 1-202-477-6391 fsamba@worldbank.org
64145 (MCI)
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AGREED as of the Signature Date.

REPUBLIC OF SENEGAL

By

MMMAM Momsfaf&,a Ba

Name:

Authorized Representative

Mamadou Moustapha Ba

Title:

Minister of Finance and Budget

Date:

06-0ct-2023

INTERNATIONAL BANK FOR RECONSTRUCTION AND

DEVELOPMENT and

INTERNATIONAL DEVELOPMENT ASSOCIATION
acting jointly as administrator of Global Financing Facility
for Women, Children and Adolescents

By

Keiko Miwa

Name:

Authorized Representative
Keiko Miwa

Title:

Country Director

Date:

29-3u1-2023
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SCHEDULE 1
Project Description

The objective of the Project is to prevent, detect and respond to the threat posed by
COVID-19 and strengthen national systems for public health preparedness in Senegal.

The Project constitutes a phase of the MPA Program, and consists of the Original
Project as hereby modified:

Part 1. Emergency COVID-19 Response

Providing immediate support to prevent COVID-19 from arriving or limiting local
transmission through containment strategies, including the following:

1. Enhancing case detection, confirmation, tracing, recording and reporting, through:
() strengthening disease surveillance systems, public health laboratories, and
epidemiological capacity for early detection and confirmation of cases;
(b) combining detection of new cases with active contact tracing; (c) supporting
epidemiological investigation; (d) strengthening risk assessment; (e) providing on-
time data and information for guiding decision-making, response and mitigation
activities; and (f) strengthening the health management information system to
facilitate recording and on-time virtual sharing of information, including through
the purchase of necessary medical and communications technology equipment,
medical supplies and Training.

2. Strengthening the health system for preparedness planning to provide optimal
medical care, address contingency situations, maintain essential community
services and minimize risks for patients and health personnel through:
(a) financing necessary medical and protective supplies and equipment, for health
facilities, including: (i) non-vaccinators; and (ii) vaccinators; (b) strengthening
competencies of healthcare personnel through: (i) training and scholarships to
health facilities’ staff and front-line workers, community health workers, and
regional and district management teams; and (ii) preparation of healthcare
workforce training manuals and revisions of norms and procedures for integrated
service delivery; (c) providing handwashing facilities in critical areas;
(d) procurement of vaccination supplies, emergency kits and related equipment;
(e) upgrade of the Project COVID-19 Vaccine supply chain, including purchase of
vehicles, rehabilitation of cold rooms, procurement of cold chain equipment and
medical waste management solutions; (f) strengthening monitoring systems and
purchase of temperature control equipment; (g) strengthening the capacities of
health personnel on co-delivery of COVID-19 treatment and vaccinations and
other essential health services, through: (i) the establishment of a medicine and
medical supply order and delivery system; (ii) the provision of sufficient essential
medicines and products for health posts, health centers, public health facilities and
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pharmacies; (iii) the strengthening of access to adolescent health services; and
(h) supporting digitalization efforts of health management tools and immunization
records.

Providing social and financial support to eligible households through provision of
food and basic supplies to quarantined populations.

Support the implementation of the Vaccination Strategy and Deployment Plan,
through: (a) acquisition of Project COVID-19 Vaccines; and (b) planning and
distribution thereof, through: (i) development of implementation plans and
budgets; (ii) related contingency measures to deal with Project COVID-19 Vaccine
supply disruptions; (iii) adequate targeting and identification of target populations;
(iv) support to regulatory framework update and legal advisory services related to
Project COVID-19 Vaccine purchase and distribution; (v) operationalization of
electronic health records system; (vi) development of a Project COVID-19
Vaccine deployment roadmap and related Training and capacity-building; and
(vii) technical analyses to contribute to feasibility studies and business model for
expanded and sustained Project COVID-19 Vaccine acquisition and
manufacturing.

Support immunization pharmacovigilance and patient safety, including
management of adverse effects following immunization (AEFI), through:
(a) training of health personnel and update of guidelines on immunization effects;
(b) implementation of notification systems, tracing and
investigations; (c) coordination of focal points and technical experts on AEFI
notification and management; and (d) sample collection analysis and patient care.

Community Engagement and Risk Communication

Providing community engagement for prevention through, inter alia:
(a) developing systems for real-time community-based disease surveillance and
multi-stakeholder engagement; (b) carrying out community-based animal disease
surveillance and early warning networks; (c) developing reporting tools;
(d) carrying out related training for animal health workers, farmers, extension
professionals, paraprofessionals, community health workers and volunteers;
(e) providing treatment of infected animals; (f) coordinating activities and training
of community actors on integrated essential health services; (g) providing supplies,
equipment and personal protective equipment to community actors;
(h) implementing community interventions, to establish an integrated community
vigilance and alert system, integrated home visits, and home-based care;
(i) implementing activities to strengthen community actors motivation; and
(j) providing support for the management and supervision of activities at the
community-level.
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Supporting comprehensive behavioral change and risk communication by working
with the government, private sector and civil society to: (a) develop basic
communication materials on handwashing promotion, social distancing measures,
proper care of livestock, and good animal husbandry practices; (b) raise awareness
on COVID-19 risks, including mother-to-child transmission and gender-based
violence; (c) implement immediate term responses to mass gatherings, by
promoting social distancing measures through: (i) developing and testing key
messages; (ii) developing guidelines on social distancing; (iii) operationalizing
existing or new laws and regulations on social distancing measures; and
(iv) identifying and working with key influencers at the country or local level,
(d) develop and conduct targeted COVID-19 vaccine information campaigns and
communication activities; (e) build the capacity of healthcare workers on gender-
based violence, sexual exploitation and abuse and sexual harassment; (f) update a
communication plan to target health services to vulnerable populations; and
(9) carry out social communication activities regarding available essential health
services.

Project Management and Monitoring and Evaluation

Carrying out Project management activities including: (a) the provision of support
for the strengthening of public structures for the coordination and management of
the Project, including central and local (decentralized) arrangements for the
coordination of Project activities, financial management and procurement; (b) the
recruitment of additional staff/consultants responsible for overall administration,
procurement, and financial management under country specific projects; (c) the
financing of project coordination activities, including Operating Costs; and
(d) capacity-building on Project COVID-19 Vaccine deployment.

Carrying out monitoring and evaluation of the Project including: (a) (i) monitoring
and evaluating prevention; (ii) preparedness; and (iii) response activities;
(b) building capacity for clinical and public health research, including veterinary,
and joint-learning within and across countries; (c) strengthening of data and
monitoring systems for: (i) Project COVID-19 Vaccines and (ii) health services;
(d) implementation of a rapid surveillance system for health services; and () the
evaluation and preparation of activities in support of women, children and
adolescents’ health and nutrition.
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SCHEDULE 2

Project Execution

Section 1. Institutional and Other Arrangements
A Institutional Arrangements
1. The Ministry of Health and Social Action

The Recipient, through its MoHSA, shall assure overall implementation of the
Project: (a) in close collaboration, primarily, with the Ministry of Livestock and
Animal Protection, the Ministry of Agriculture and Rural Equipment, and the
Ministry of Environment and Sustainable Development and the Ministry of Water
and Sanitation; and (b) with the involvement of other relevant ministries as may
be required to ensure optimal aid harmonization and alignment of Project
resources. The MoHSA shall entrust: (i) the DAGE with the financial management
and procurement functions under the Project; (ii) MoOHSA General Secretariat with
the overall coordination and oversight of the implementation of the Project;
(iii) the Technical Committee for Epidemic Management within MoHSA with
regular monitoring of Project implementation; (iv) the DGS’ prevention
directorate with the operational lead on Project COVID-19 Vaccines deployment
and monitoring; and (v) the DSME with the operational lead on essential health
services interventions; all supported by staff in number, functions and with
gualifications and experience satisfactory to the Bank.

2. Multisectoral Steering Committee

The Recipient shall maintain, throughout Project implementation, the
Multisectoral Steering Committee, supported by qualified and experienced staff in
adequate numbers, and under terms of reference satisfactory to the Bank, vested
with responsibility for overseeing the planning of Project activities and monitoring
of Project implementation during weekly meetings or any different frequency
agreed upon in writing with the Bank. The Multisectoral Steering Committee shall
be chaired by the Recipient’s Minister of Health and Social Action, and its
composition shall include, inter alia, representatives from the MoHSA, the
Ministry of Livestock and Animal Protection, the Ministry of Agriculture and
Rural Equipment, the Ministry of Environment and Sustainable Development and
the Ministry of Water and Sanitation.

3. Project Coordination Unit
@) The Recipient shall maintain, throughout Project implementation, the

Project Coordination Unit within the MoHSA headed by the Project
Coordinator, under terms of reference and supported by qualified and
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experienced staff, in adequate numbers, all satisfactory to the Bank,
thereby ensuring that the PCU oversee and take all measures necessary on
a daily basis for the suitable coordination and management of Project
activities pursuant to the provisions of this Agreement, including without
limitation: (i) in general, the coordination and management of the
Financing and the carrying out of the procurement, monitoring, evaluation
and reporting functions; and (ii) the preparation of the Annual Work Plans
and Budgets and Project Reports.

For such purposes, and without limitation to sub-paragraph (a)
immediately above, the Recipient shall maintain throughout Project
implementation the PCU staff under the Original Project, including, inter
alia, an accountant, a health and safety specialist, an external auditor, a
procurement specialist and a senior procurement specialist, a financial
management specialist, environmental and social specialists, and a
monitoring and evaluation officer; all with terms of reference,
gualifications and experience satisfactory to the Bank.

Without limitation to sub-paragraphs (a) and (b) immediately above, the
Recipient shall recruit for the Project: (i) an additional senior procurement
specialist no later than one (1) month after the Effective Date, and (ii) a
full time internal auditor no later than three(3) months after the Effective
Date; in each case with terms of reference, qualifications and experience
acceptable to the Association; and shall ensure that these positions filled
with well performing personnel throughout the period of implementation
of the Project.

Project Implementation Manual

The Recipient shall by no later than two (2) months after the Effective Date or at
any later date agreed upon in writing with the Bank, reflect additional activities
under the Project in form and substance satisfactory to the Bank, by updating the
Project Implementation Manual, which shall contain:

(@)

detailed guidelines and procedures for the implementation of the Project,
including with respect to: administration and coordination, monitoring and
evaluation, financial management, procurement and accounting
procedures, environmental and social safeguards, corruption and fraud
mitigation measures, a grievance redress mechanism, roles and
responsibilities for Project implementation, and such other arrangements
and procedures as shall be required for the effective implementation of the
Project; and
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(b) modalities for the adequate implementation of Parts 1.4 and 1.5 of the
Project for the delivery and distribution of Project COVID-19 Vaccines,
which shall include, inter alia:

(M rules and procedures for prioritizing intra-country vaccine
allocation following principles established in the WHO Fair
Allocation Framework, including an action plan setting out the
timeline and steps for implementing such rules;

(i) rules and procedures establishing minimum standards for vaccine
management and monitoring, including medical and technical
criteria, communications and outreach plan, cold chain
infrastructure, and other related logistics infrastructure;

(iii)  rules and procedures for processing and collection of Personal
Data in accordance with national law on Personal Data protection
and good international practice; and

(iv) vaccine distribution plan, including action plan setting out
timeline and steps for immunization.

The Recipient shall carry out the Project in accordance with this Agreement and
the Project Implementation Manual.

The Recipient shall ensure that the Project Implementation Manual is not amended,
suspended, repealed or abrogated without the prior written approval of the Bank.

In the event of any conflict between the provisions of the Project Implementation
Manual and this Agreement, the provisions of this Agreement shall prevail.

Annual Work Plans and Budgets
For purposes of implementation of the Project, the Recipient shall:

@ prepare a draft Annual Work Plan and Budget for each year of Project
implementation, setting forth, inter alia: (i) a detailed description of the
planned activities, including any proposed conferences and Training,
under the Project for the period covered by the plan; (ii) the sources and
proposed use of funds therefor; (iii) procurement and environmental and
social arrangements therefor, as applicable; and (iv) responsibility for the
execution of said Project activities, budgets, start and completion dates,
outputs and monitoring indicators to track progress of each activity;

(b) in a timeline satisfactory to the Bank but no later than March 31 of each
year of Project implementation and after considering the comments
provided by the Bank, furnish to the Bank for its comments and approval,
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the draft Annual Work Plan and Budget and, promptly thereafter, finalize
the Annual Work Plan and Budget, taking into account the Bank’s views
and recommendations thereon; and

(c) adopt the final version of the Annual Work Plan and Budget in the form
approved by the Bank not later than April 30 of said year of Project
implementation.

Notwithstanding the generality of paragraph 1 immediately above, for purposes of
implementation of the first year of the Project, the Recipient shall:

@) by no later than one (1) month after the Effective Date, draft an update to
the current Annual Work Plan and Budget under the Original Project to
reflect additional activities, in accordance with paragraph 1 above;

(b) promptly furnish the updated draft Annual Work Plan and Budget to the
Bank for its review, and promptly thereafter finalize the updated draft
Annual Work Plan and Budget, taking into account the Bank’s comments
thereon; and

(c) thereafter adopt and carry out such draft Annual Work Plan and Budget
for the relevant period as shall have been agreed with the Bank, as such
plan may be subsequently revised or updated with the prior written
agreement of the Bank.

Environmental and Social Standards

The Recipient shall ensure that the Project is carried out in accordance with the
Environmental and Social Standards, in a manner acceptable to the Bank.

Without limitation upon paragraph 1 above, the Recipient shall ensure that the
Project is implemented in accordance with the Environmental and Social
Commitment Plan (“ESCP”), in a manner acceptable to the Bank. To this end, the
Recipient shall ensure that:

@) the measures and actions specified in the ESCP are implemented with due
diligence and efficiency, as provided in the ESCP;

(b) sufficient funds are available to cover the costs of implementing the ESCP;

(c) policies and procedures are maintained, and qualified and experienced
staff in adequate numbers are retained to implement the ESCP, as provided
in the ESCP; and

(d) the ESCP, or any provision thereof, is not amended, repealed, suspended
or waived, except as the Bank shall otherwise agree in writing, as specified
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in the ESCP, and ensure that the revised ESCP is disclosed promptly
thereafter.

In case of any inconsistencies between the ESCP and the provisions of this
Agreement, the provisions of this Agreement shall prevail.

Without limitation upon the provisions of paragraph 1 above, if sixty (60) days
prior to the Closing Date, the Bank determines that there are measures and actions
specified in the ESCP which will not be completed by the Closing Date, the
Recipient shall: (a) not later than thirty (30) days before the Closing Date, prepare
and present to the Bank, an action plan satisfactory to the Bank on the outstanding
measures and actions, including a timetable and budget allocation for such
measures and actions; and (b) thereafter, carry out said action plan in accordance
with its terms and in a manner acceptable to the Bank.

The Recipient shall ensure that:

@ all measures necessary are taken to collect, compile, and furnish to the
Bank through regular reports, with the frequency specified in the ESCP,
and promptly in a separate report or reports, if so requested by the Bank,
information on the status of compliance with the ESCP and the
environmental and social instruments referred to therein, all such reports
in form and substance acceptable to the Bank, setting out, inter alia: (i) the
status of implementation of the ESCP; (ii) conditions, if any, which
interfere or threaten to interfere with the implementation of the ESCP; and
(iii) corrective and preventive measures taken or required to be taken to
address such conditions; and

(b) the Bank is promptly notified of any incident or accident related to or
having an impact on the Project which has, or is likely to have, a significant
adverse effect on the environment, the affected communities, the public or
workers, in accordance with the ESCP, the environmental and social
instruments referenced therein and the Environmental and Social
Standards.

The Recipient shall establish, publicize, maintain and operate an accessible
grievance mechanism, to receive and facilitate resolution of concerns and
grievances of Project-affected people, and take all measures necessary and
appropriate to resolve, or facilitate the resolution of, such concerns and grievances,
in a manner acceptable to the Bank.

The Recipient shall ensure that all bidding documents and contracts for civil works
under the Project include the obligation of contractors, and subcontractors to:
(a) comply with the relevant aspects of ESCP and the environmental and social
instruments referred to therein; and (b) adopt and enforce codes of conduct that
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should be provided to and signed by all workers, detailing measures to address
environmental, social, health and safety risks, and the risks of sexual exploitation
and abuse, sexual harassment and violence against children, all as applicable to
such civil works commissioned or carried out pursuant to said contracts.

8. The Recipient shall ensure that: (a) all consultancies related to technical assistance
and feasibility studies under the Project, the application of whose results could
have environmental, social and health, and safety implications, shall only be
undertaken pursuant to terms of reference reviewed and found satisfactory by the
Bank; and (b) such terms of reference shall require the technical assistance and
feasibility studies to take into account the requirements of the applicable
Environmental and Social Standards.

Section 1. Project Monitoring, Reporting and Evaluation

A. Project Reports

1. The Recipient shall furnish to the Bank each Project Report not later than forty-
five (45) days after the end of each calendar semester, covering the calendar
semester.

2. Except as may otherwise be explicitly required or permitted under this Agreement
or as may be explicitly requested by the Bank, in sharing any information, report
or document related to the activities described in Schedule 1 of this Agreement,
the Recipient shall ensure that such information, report or document does not
include Personal Data.

Section I1l.  Withdrawal of Grant Proceeds

A General

1. The Recipient may withdraw the proceeds of the Grant in accordance with the

provisions of: (a) Article 111 of the Standard Conditions; and (b) this Section; to
finance Eligible Expenditures in the amount allocated and, if applicable, up to the
percentage set forth against each Category of the following table:



-14-

Category Amount of the Percentage of
Grant Allocated Expenditures to be
(expressed in USD) Financed

(inclusive of Taxes)

(1) Goods, works, non-consulting 9,200,000 100%

services, consulting services
and Training for Part 1.2 of the
Project

(2) Goods, works, non-consulting 5,800,000 100%

services, consulting services
and Training for Parts 2 and 3
of the Project

TOTAL AMOUNT 15,000,000

2.

(@)

(b)

Withdrawal Conditions; Withdrawal Period

Notwithstanding the provisions of Part A of this Section:

no withdrawal shall be made for payments made prior to the Signature
Date; or

under Category (1) unless and until the until the Bank has notified the
Recipient in writing that it agrees that the following conditions of
disbursement have been satisfied: (i) the Recipient has prepared
procedures for the delivery to their final beneficiaries of the activities
financed with the Grant, in form and substance acceptable to the Bank, and
included them in the Project Implementation Manual; and (ii) the
Recipient has provided documentary evidence acceptable to the Bank that
all funds disbursed from the Credit no. 6599-SN, including those for the
financing of medical supplies and equipment, have been documented in a
manner acceptable to the Association or refunded to the Association, in
accordance with the provisions of, or referred to in, the Original Financing
Agreement.

The Closing Date is June 30, 2025.
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Section V. Amendment to the Original Financing Agreement and the First
Additional Financing Agreement

For the purpose of this Section 1V, the Association for International Development
(the “Association”) is acting individually, in its own name, rather than jointly with
International Bank for Reconstruction and Development as administrator of the Global
Financing Facility for Women, Children and Adolescents. In such capacity, the Association
and the Recipient hereby agree as follows:

1. In the Original Financing Agreement, Schedule 1 is deleted in its entirety and
replaced by a new Schedule 1, which reads exactly like Schedule 1 to this
Agreement.

2. In the First Additional Financing Agreement, Schedule 1 is deleted in its entirety

and replaced by a new Schedule 1, which reads exactly like Schedule 1 to this
Agreement.
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APPENDIX
Definitions

“Annual Work Plan and Budget” means a plan and corresponding budget prepared
in accordance with the provisions of Section I.C of Schedule 2 to this Agreement
in form and substance acceptable to the Bank.

“Anti-Corruption Guidelines” means, for purposes of paragraph 2 of the Appendix
to the Standard Conditions, the “Guidelines on Preventing and Combating Fraud
and Corruption in Projects Financed by IBRD Loans and IDA Credits and Grants”,
dated October 15, 2006, and revised in January 2011, and as of July 1, 2016.

“Category” means a category set forth in the table in Section III.A of Schedule 2
to this Agreement.

“Centers of Recovery and Nutritional Education” means Centre de Récuperation
et d’Education Nutritionnelle, a ward or small area of a hospital dedicated to the
treatment of children with severe acute malnutrition.

“DAGE” means the Recipient’s Direction de I’Administration Générale et de
["Equipement within the MoHSA.

“DGS” means Direction Générale de la Santé Publique, the Recipient’s general
directorate for public health, or its legal successor thereto.

“DSME” means Direction de la Santé de la Mere et de I’Enfant, the Recipient’s
directorate for maternal and child health, or its legal successor thereto.

“Environmental and Social Commitment Plan” or “ESCP” means the
environmental and social commitment plan for the Project, dated April 26, 2021
as updated on June 27, 2023, as the same may be amended from time to time in
accordance with the provisions thereof, which sets out the material measures and
actions that the Recipient shall carry out or cause to be carried out to address the
potential environmental and social risks and impacts of the Project, including the
timeframes of the actions and measures, institutional, staffing, training, monitoring
and reporting arrangements, and any environmental and social instruments to be
prepared thereunder.

“Environmental and Social Standards” or “ESSs” means, -collectively:
(i) “Environmental and Social Standard 1: Assessment and Management of
Environmental and Social Risks and Impacts”; (ii) “Environmental and Social
Standard 2: Labor and Working Conditions”; (iii) “Environmental and Social
Standard 3: Resource Efficiency and Pollution Prevention and Management”;
(iv) “Environmental and Social Standard 4: Community Health and Safety”;
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(v) “Environmental and Social Standard 5: Land Acquisition, Restrictions on Land
Use and Involuntary Resettlement”; (vi) “Environmental and Social Standard 6:
Biodiversity Conservation and Sustainable Management of Living Natural
Resources”; (vii) “Environmental and Social Standard 7: Indigenous Peoples/Sub-
Saharan African Historically Underserved Traditional Local Communities”;
(viii) “Environmental and  Social Standard 8: Cultural Heritage”;
(ix) “Environmental and Social Standard 9: Financial Intermediaries”;
(X) “Environmental and Social Standard 10: Stakeholder Engagement and
Information Disclosure”; effective on October 1, 2018, as published by the Bank.

“First Additional Financing Agreement” means the agreement between the
Recipient and the Association dated June 25, 2021, pursuant to which the
Association extended Credits No. 6964-SN and D8890-SN to the Recipient, for
the financing of additional activities included in the Original Project, as it may be
amended from time to time.

“MoHSA” means the Recipient’s ministry responsible for health and social action.

“MPA Program” means the multiphase programmatic approach program designed
to prevent, detect, and respond to the threat of COVID-19 and strengthen national
systems for public health preparedness.

“Multisectoral Steering Committee” means the Project’s steering committee
established by the decision of the Recipient’s minister responsible for health no.
9481 dated July 9, 2021, for the Original Project.

“Original Financing Agreement” the agreement dated April 3, 2020, between the
Recipient and the Association, pursuant to which the Association extended Credit
No. 6599-SN to the Recipient for the financing of the Original Project, as it may
be amended from time to time.

“Original Project” means the Project described in Schedule 1 to the First
Additional Financing Agreement

“Personal Data” means any information relating to an identified or identifiable
individual. An identifiable individual is one who can be identified by reasonable
means, directly or indirectly, by reference to an attribute or combination of
attributes within the data, or combination of the data with other available
information. Attributes that can be used to identify an identifiable individual
include, but are not limited to, name, identification number, location data, online
identifier, metadata and factors specific to the physical, physiological, genetic,
mental, economic, cultural or social identity of an individual.

“PNA” means Pharmacie Nationale d'Approvisionnement, the Recipient’s
national supply pharmacy which procures medical and pharmaceutical supplies
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and oversees storage and distribution of essential health commodities in the
country.

“Procurement Regulations” means, for purposes of paragraph 20 of the Appendix
to the Standard Conditions, the “World Bank Procurement Regulations for IPF
Borrowers”, dated November 2020.

“Project Coordination Unit” or “PCU” means the unit created within MoHSA by
arrété no. 019728/MSAS/DAGE/DAFP/RAF dated October 14, 2015, portant
création et fixant les regles d’organisation et de fonctionnement du Projet de
Financement de la Santé et de la Nutrition/Banque mondiale, which is in charge
of the implementation of the Project as stated in Section I.A.3. of Schedule 2 to
this Agreement and to the Original Financing Agreement, respectively.

“Project Implementation Manual” means the implementation manual for the
Project referred to in Section 1.B. of Schedule 2 to this Agreement.

“Recovery and Nutritional Education Units” means Unité de Récupération et
d’Education Nutritionnelle, a ward or small area of a health center dedicated to the
treatment of children with uncomplicated forms of malnutrition.

“Signature Date” means the later of the two dates on which the Recipient and the
Bank signed this Agreement and such definition applies to all references to “the
date of the Grant Agreement” in the Standard Conditions.

“Standard Conditions” means the “International Bank for Reconstruction and
Development and International Development Association Standard Conditions for
Grant Financing Made by the Bank out of Trust Funds”, dated February 25, 2019.

“Training” means the reasonable costs associated with training under the Project,
based on the relevant Work Plan and Budget, and attributable to study tours,
training courses, seminars, workshops and other training activities, not included
under service providers’ contracts, including costs of training materials, space and
equipment rental, travel, accommodation and per diem costs of trainees and
trainers, trainers’ fees, and other training related miscellaneous costs.
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