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FINANCING AGREEMENT

AGREEMENT dated July 7, 2009, entered into between ISLAMIC
REPUBLIC OF AFGHANISTAN (the “Recipient”) and INTERNATIONAL
DEVELOPMENT ASSOCIATION (the “Association”) for the purpose of providing
additional financing for activities related to the Original Project (as defined in the
Appendix to this Agreement).

This Agreement: (i) sets out the terms and conditions related to the Third
Additional Financing for the Emergency Irrigation Rehabilitation Project; and (ii) amends
specific provisions of the Development Credit Agreement (herein referred to as the
Original Financing Agreement, as such term is defined in the Appendix to this
Agreement).

The Recipient and the Association hereby agree as follows:
ARTICLE | — GENERAL CONDITIONS; DEFINITIONS

1.01. The Generd Conditions (as defined in the Appendix to this Agreement)
constitute an integral part of this Agreement.

1.02. Unless the context requires otherwise, the capitalized terms used in this
Agreement have the meanings ascribed to them in the General Conditions, the
Original Financing Agreement or in the Appendix to this Agreement.

ARTICLE Il — FINANCING

2.01. The Association agrees to extend to the Recipient, on the terms and conditions
set forth or referred to in this Agreement, a grant in an amount equivalent to
twenty two million seven hundred thousand Special Drawing Rights
(SDR 22,700,000) (the “Grant” or the “Financing”) to assist in financing the
project described in Schedule 1 to this Agreement (the “Project”).

2.02. The Recipient may withdraw the proceeds of the Grant in accordance with
Section 1V of Schedule 2 to this Agreement.

2.03. The Maximum Commitment Charge Rate payable by the Recipient on the
Unwithdrawn Grant Balance shall be one-haf of one percent (1/2 of 1%) per
annum.

2.04. The Payment Dates are June 15 and December 15 in each year.

2.05. The Payment Currency is United States Dollars.



3.01.

3.02.

4.01.

4.02.

5.01.

5.02.

5.03.

ARTICLE Il — PROJECT

The Recipient declares its commitment to the objectives of the Project. To this
end, the Recipient shall carry out the Project through MEW in accordance with
the provisions of Article IV of the General Conditions.

Without limitation upon the provisions of Section 3.01 of this Agreement, and
except as the Recipient and the Association shall otherwise agree, the Recipient
shall ensure that the Project is carried out in accordance with the provisions of
Schedule 2 to this Agreement.

ARTICLE IV — EFFECTIVENESS; TERMINATION

The Effectiveness Deadline is the date ninety (90) days after the date of this
Agreement.

For purposes of Section 8.05(b) of the General Conditions, the date on which the
obligations of the Recipient under this Agreement (other than those providing for
payment obligations) shall terminate is twenty (20) years after the date of this
Agreement.

ARTICLE V — REPRESENTATIVE; ADDRESSES
The Recipient’ s Representative is the Minister of Finance.
The Recipient’s Addressiis:

Ministry of Finance

Pashtunistan Waitt

Kabul

Islamic Republic of Afghanistan

Facsimile:

93-20-210-3258
The Association’sAddressis:

International Development Association

1818 H Street, N.W.
Washington, D.C. 20433

United States of America
Cable: Telex: Facsimile:
INDEVAS 248423 (MCI) 1-202-477-6391

Washington, D.C.



AGREED at Kabul, Isamic Republic of Afghanistan, as of the day and year first

above written.

ISLAMIC REPUBLIC OF AFGHANISTAN

By
/sl Mohammed Omar Zakhilwal
Authorized Representative

INTERNATIONAL DEVELOPMENT ASSOCIATION

By

/sl Mariam J. Sherman
Authorized Representative



SCHEDULE 1
Project Description

The objective of the Project is to assist the Recipient in restoring irrigated

agricultural production in its rural areas, through improved and reliable water supply to
rehabilitated traditional irrigation schemes.

Part A:

The Project consists of the following parts:

Rehabilitation of Irrigation Systems

Part B:

Rehabilitation of about 740 Medium or Lesser Irrigation Schemes in all districts
of the Recipient’ sterritory where demand exists.

Rehabilitation of about 22 Large Irrigation Schemes, including schemes for
operation and maintenance of completed Large Schemes in various districts of
the Recipient’ s territory where demand exists.

Provision of training and building the capacity of local communities for the
operation and maintenance of rehabilitated schemes.

Preparation of Feasibility Studies

Part C:

The provision of technical assistance to carry out strategic feasibility and/or pre-
feasibility studies consisting of: (i) studies to complete unfinished irrigation
structures and schemes; (ii) studies to update existing feasibility studies;
(iti) feasibility studies for identified potential dam sites of multi-purpose
character; and (iv) preparation of projects for future implementation, including
preparation of detailed engineering designs.

The carrying out by a Monitoring and Evauation Unit in MEW of Project
monitoring and eval uation work (including the monitoring of physical, economic,
environmental and socia Project impacts) with the assistance of an international
consulting firm or individual consultants.

| nstitutional Devel opment

Institutional strengthening

@ The carrying out of a human resource development program for the
MEW staff requiring the provision of: (i) intensive courses for the
professionals in a variety of engineering and other reated subjects;
(i) practical training in hydro-meteorological activities; (iii) academic
training in subjects such as water resources engineering, irrigation



(b)

(©)

development and management, and socia and environmental
assessments; (iv) the provision of several short courses in subjects such
as civil engineering basics (e.g., material, mechanics, hydraulics),
agricultural engineering (e.g. irrigation, drainage, soils, erosion) and
water resources engineering (e.g., water balance, hydrometrics,
instruments, data transfer and modeling); and (v) provision of academic
and practical training in monitoring and evaluation.

Office rehabilitation and refurbishing, construction of new facilities, and
completion of partly completed buildings including: (i) the provision of
office space in Kabul, Mazar-e-Sharif, Herat, Kandahar, Kunduz,
Jalalabad, Bamiyan and Paktia, for professona staff of MEW assigned
to each Regional Office, and other staff of MEW, including sediment
laboratories, meeting and store rooms and other facilities; (ii) the
rehabilitation and refurbishing in the said cities and towns of a
considerable number of provincidl MEW sub-offices; (iii) the
construction of guard rooms at various sites where hydro-meteorol ogical
stations are installed; (iv) completion of the WAPECA building at Kabul;
(v) construction of new office buildings for MEW at Panjsher, Norestan,
Zabul and Konarha; and (vi) construction of boundary walls of existing
office buildings of MEW at Laghman, Khost, Daikundy, Kandahar,
Paktia and Bamiyan.

The acquisition of vehicles, office and communication equipment,
including computers and accessories, copy machines, mobile telephones,
digital cameras and multimedia projectors, internet facilities and office
furniture, power supply (diesel generators) for the central and Regional
Offices of MEW as well as equipment for reconnaissance, topographic
surveys, engineering designs, and GPS devices.

2. Project M anagement
The provision of technical assistance to the PCU to assist it in the
implementation and management of the Project.

Part D: Rehabilitation of Hydro-meteorological Network

1.

Rehabilitation of the hydro-meteorological network in the Recipient’s territory,
including the instalation of new equipment, rehabilitation of the existing
facilities for hydrologic measurement stations and installation of new facilities,
including meteorological stations, as well as snow measurement stations,
cableways, bridge booms, motor boats, rubber boats, current meters for flow
measurement, echo sounders, and equipment for sediment testing laboratories.



Provision of technical assistance and training to build capacity in data acquisition
from the rehabilitated hydro-meteorological network, data communication, data
storage and analysis for use in various applications in water resources
management.



SCHEDULE 2

Project Execution

Section I. | mplementation Arrangements

Institutional Arrangements

The implementation arrangements contained in Schedule 4 to the Original
Financing Agreement congtitute an integral part of this Agreement with the
additional provision set out below in Section I.A(2) of this Schedule 2.

The Recipient shall ensure that: (a) al aspects of the Project including the
rehabilitation of irrigation schemes under Part A of the Project, be carried out on
aready existing land or irrigation schemes; (b) any land that may be required for
the Project be made available on a voluntary basis from the community or from
available government land; and (c) the proceeds of the Grant shall not be used for
the purchase of land except with the prior agreement of the Association and in
accordance with the Abbreviated Resettlement Framework.

Anti-Corruption

The Recipient shall ensure that the Project is carried out in accordance with the
provisions of the Anti-Corruption Guidelines.

Section I1. Project Monitoring, Reporting and Evaluation

Project Reports

The Recipient shall monitor and evaluate the progress of the Project and prepare
Project Reports in accordance with the provisions of Section 4.08 of the General
Conditions and on the basis of the indicators agreed with the Association. Each
Project Report shall cover the period of one calendar semester, and shal be
furnished to the Association not later than one month after the end of the period
covered by such report.

For purposes of Section 4.08(c) of the General Conditions, the report on the
execution of the Project and related plan required pursuant to that Section shall
be furnished to the Association not later than six (6) months after the Closing
Date.

Financial Management, Financial Reports and Audits

The Recipient shall maintain or cause to be maintained a financial management
system in accordance with the provisions of Section 4.09 of the Genera
Conditions.



The Recipient shall prepare and furnish to the Association not later than
forty-five (45) days after the end of each calendar quarter, interim unaudited
financia reports for the Project covering the quarter, in form and substance
satisfactory to the Association.

The Recipient shall have its Financial Statements audited in accordance with the
provisions of Section 4.09(b) of the General Conditions. Each audit of the
Financial Statements shall cover the period of one fiscal year of the Recipient.
The audited Financial Statements for each such period shall be furnished to the
Association not later than six (6) months after the end of such period.

Section I11. Procur ement

General

Goods and Works. All goods and works required for the Project and to be
financed out of the proceeds of the Grant shall be procured in accordance with
the requirements set forth or referred to in Section | of the Procurement
Guidelines, and with the provisions of this Section.

Consultants Services. All consultants services required for the Project and to
be financed out of the proceeds of the Grant shall be procured in accordance with
the requirements set forth or referred to in Sections | and IV of the Consultant
Guidelines, and with the provisions of this Section.

Definitions. The capitalized terms used below in this Section to describe
particular procurement methods or methods of review by the Association of
particular contracts, refer to the corresponding method described in the
Procurement Guidelines, or Consultant Guidelines, as the case may be.

Particular Methods of Procurement of Goods and Works

International Competitive Bidding. Except as otherwise provided in
paragraph 2 below, goods and works shall be procured under contracts awarded
on the basis of International Competitive Bidding.

Other Methods of Procurement of Goods and Works. The following table
specifies the methods of procurement, other than International Competitive
Bidding, which may be used for goods and works. The Procurement Plan shall
specify the circumstances under which such methods may be used:



Procurement Method

(@

National Competitive Bidding*

(b)

Shopping

(©)

Direct Contracting

(d)

Community Participation**

*National Competitive Bidding procedures shall be subject to the following additional

procedures:
(i)
(ii)

(iii)

(iv)

v)
(vi)

(vii)

(viii)

(ix)

Standard bidding documents approved by the Association shall be used.

Invitations to bid shall be advertised in at least one (1) widely circulated
national daily newspaper and bidding documents shall be made available
to prospective bidders, at least twenty-eight (28) days prior to the
deadline for the submission of hids.

Bids shall not be invited on the basis of percentage premium or discount
over the estimated cost.

Bidding documents shall be made available, by mail or in person, to al
who are willing to pay the required fee.

Foreign bidders shall not be precluded from bidding.

Qualification criteria (in case pre-qualifications were not carried out)
shall be stated on the bidding documents, and if a registration process is
required, a foreign firm determined to be the lowest evaluated bidder
shall be given reasonable opportunity of registering, without any
hindrance.

Bidders may deliver bids, at their option, either in person or by courier
service or by mail.

All bidders shall provide bid security or a bid security declaration form
as indicated in the bidding documents. A bidder’s bid security or the
declaration form shall apply only to a specific bid.

Bids shall be opened in public in one place preferably immediately, but
no later than one hour, after the deadline for submission of bids.




x)

(xi)

(xii)

(xiii)

(xiv)

(xv)

(xvi)

(xvii)
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Evaluation of bids shall be made in strict adherence to the criteria
disclosed in the bidding documents, in a format, and within the specified
period, agreed with the Association.

Bids shall not be rejected merely on the basis of a comparison with an
official estimate without the prior concurrence of the Association.

Split award or lottery in award of contracts shall not be carried out.
When two (2) or more bidders quote the same price, an investigation
shall be made to determine any evidence of collusion, following which:
(A) if collusion is determined, the parties involved shall be disqualified
and the award shall then be made to the next lowest evaluated and
qualified bidder; and (B) if no evidence of collusion can be confirmed,
then fresh bids shall be invited after receiving the concurrence of the
Association.

Contracts shall be awarded to the lowest evaluated bidders within the
initial period of bid validity so that extensions are not necessary.
Extension of bid validity may be sought only under exceptiona
circumstances.

Extension of bid validity shall not be alowed without the prior
concurrence of the Association: (A) for the first request for extension if it
is longer than four (4) weeks; and (B) for all subsequent requests for
extensions irrespective of the period.

Negotiations shall not be allowed with the lowest evaluated or any other
bidders.

Re-bidding shall not be carried out without the Association’s prior
concurrence.

All contractors or suppliers shall provide performance security as
indicated in the contract documents. A contractor's or a supplier’s
performance security shall apply to a specific contract under which it
was furnished.

**Community Participation shall be carried out in accordance with
paragraph 3.17 of the Procurement Guidelines.

Particular Methods of Procurement of Consultants Services

Quality- and Cost-based Selection. Except as otherwise provided in
paragraph 2 below, consultants' services shal be procured under contracts
awarded on the basis of Quality- and Cost-based Selection.
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2. Other Methods of Procurement of Consultants Services The following table
specifies methods of procurement, other than Quality- and Cost-based Selection,
which may be used for consultants’ services. The Procurement Plan shall specify
the circumstances under which such methods may be used.

Procurement Method

@ Quality-Based Selection

(b) Single-Source Selection

(c) Least-Cost Selection

(d) Selection Based on the Consultants' Qualifications

(e Selection under a Fixed Budget

() Selection of Individual Consultants

D. Review by the Association of Procurement Decisions

Except as the Association shall otherwise determine by notice to the Recipient,
the following contracts shall be subject to Prior Review by the Association:
(@) al contracts for goods or works procured on the basis of Internationa
Competitive Bidding regardless of value; (b) each contract for goods estimated to
cost the equivalent of $200,000 or more; (c) each contract for works estimated to
cost the equivalent of $500,000 or more; (d) all contracts for goods or works
procured on the basis of Direct Contracting regardless of value; (€) each contract
for consultants' services provided by a firm estimated to cost the equivalent of
$100,000 or more; (f) each contract for consultants’ services provided by an
individual estimated to cost the equivalent of $50,000 or more; and (g) al
contracts for consultants’ services by firms and individual s procured on the basis
of Single-Source Selection regardless of value. All other contracts shall be
subject to Post Review by the Association.

Section 1V. Withdrawal of the Proceeds of the Grant

A. General

1 The Recipient may withdraw the proceeds of the Grant in accordance with the
provisions of Article Il of the Genera Conditions, this Section, and such
additional instructions as the Association shall specify by notice to the Recipient
(including the “World Bank Disbursement Guidelines for Projects’ dated
May 2006, as revised from time to time by the Association and as made
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applicable to this Agreement pursuant to such instructions), to finance Eligible
Expenditures as set forth in the table in paragraph 2 below.

The following table specifies the categories of Eligible Expenditures that may be
financed out of the proceeds of the Grant (“Category”), the alocations of the
amounts of the Grant to each Category, and the percentage of expenditures to be
financed for Eligible Expendituresin each Category:

Amount of the Per centage of
Grant Allocated Expendituresto be
(expressed in Financed
Category SDR) (inclusive of Taxes)
(1) Works 100%
(@) Part A.1 of the Project 10,230,000
(b) Part A.2 of the Project 2,960,000
(c) Part C.1(b) of the Project 2,140,000
(d) Part C of the Project prior to 0
the Amendment of the
Original Financing
Agreement dated
November 19, 2006
(2) Goods 100%
(@) Hydro-meteorological 1,980,000
Equipment
(b) Survey equipment, 680,000
construction quality control
equipment, office equipment
and vehicles
(3) Consultants services and training 2,080,000 100%
including auditing services for
Parts A, B and C of the Project
(4) Incremental Operating Costs* 135,000 100%
(5) Unallocated 2,495,000
TOTAL AMOUNT 22,700,000
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*For the purposes of this Agreement, the term “Incremental Operating Costs” means the
incremental expenses incurred on account of Project implementation and management,
including the operation and maintenance of vehicles, office supplies, communication
charges, insurance costs, temporary office structures, office administration costs, bank
charges, utility charges, domestic travel and per diem allowances, salaries of incremental
Project staff temporarily recruited for Project activities but excluding salaries of the
officials of the Recipient’s civil service.

B. Withdrawal Conditions; Withdrawal Period

1 Notwithstanding the provisions of Part A of this Section, no withdrawal shall be
made for payments made prior to the date of this Agreement, except that
withdrawals up to an aggregate amount not to exceed SDR 2,040,000 equivalent
may be made for payments made prior to this date but on or after
January 26, 2009, for Eligible Expenditures.

2. The Closing Dateis March 31, 2011.
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APPENDI X

Section |. Definitions

1

10.

“Abbreviated Resettlement Framework” means the Recipient’s resettlement
framework dated January 14, 2008, which sets out the policies and procedures to
be followed by the Recipient in the event of resettlement of less than 200 Project
affected people in order to restore housing and provide compensation for loss of
land and livelihood.

“Anti-Corruption Guidelines’ means the “Guidelines on Preventing and
Combating Fraud and Corruption in Projects Financed by IBRD Loans and IDA
Credits and Grants’, dated October 15, 2006.

“Consultant Guidelines” means the “Guidelines. Selection and Employment of
Consultants by World Bank Borrowers® published by the Bank in May 2004, and
revised in October 2006.

“General  Conditions’ means the “International Development Association
Genera Conditions for Credits and Grants’, dated July 1, 2005, (as amended
through October 15, 2006).

“Large Irrigation Scheme” means an irrigation scheme covering an area of
greater than 750 hectares with estimated rehabilitation cost of more than
$300,000 equivalent.

“Medium or Lesser Irrigation Scheme” means an irrigation scheme covering an
area of up to 750 hectares with estimated rehabilitation cost not exceeding
$300,000 equivalent.

“MEW” means the Recipient’s Ministry of Energy and Water, or any successor
thereto.

“Origina Financing Agreement” means the Development Credit Agreement for
the Emergency Irrigation Rehabilitation Project between the Recipient (therein
referred to as the “Borrower”) and the Association, dated January 20, 2004, as
amended to date (Credit No. 3845, Grant No. H284 and Grant No. H398).

“Origina Project” means the Project described in Schedule 2 to the Origina
Financing Agreement as amended to date.

“Procurement Guidelines’ means the “Guiddines: Procurement under IBRD
Loans and IDA Credits’ published by the Bank in May 2004, and revised in
October, 2006.
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11. “Procurement Plan” means the Recipient’s procurement plan for the Project,
dated March 24, 2009, and referred to in paragraph 1.16 of the Procurement
Guidelines and paragraph 1.24 of the Consultant Guidelines, as the same shall be
updated from time to time in accordance with the provisions of said paragraphs.

12. “WAPECA” means the Water And Power Engineering Company of Afghanistan.

Section I1. Amendment to the Original Financing Agr eement

1 The Project description in Schedule 2 to the Original Financing Agreement is
amended to read as set out in Schedule 1 to this Agreement.

2. Section 1.LA(2) of Schedule 2 to this Agreement is added to the Origina
Financing Agreement as a new Paragraph A.1(d) of Schedule 4, to provide for
the procedures to be followed in the event of resettlement under the Project.

All other terms of the Original Financing Agreement not hereby amended remain
the same.



