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GEF GRANT NUMBER TF090542 

GLOBAL ENVIRONMENT FACILITY 
GRANT AGREEMENT 

 AGREEMENT dated August 8, 2007, entered into between the REPUBLIC OF 
GHANA (“Recipient”) and the INTERNATIONAL BANK FOR RECONSTRUCTION 
AND DEVELOPMENT (“World Bank”), acting as an Implementing Agency of the 
Global Environment Facility. 

The Recipient and the World Bank hereby agree as follows: 

Article I 
Standard Conditions; Definitions 

1.01. The Standard Conditions (as defined in the Appendix to this Agreement) 
constitute an integral part of this Agreement. 

1.02. Unless the context requires otherwise, the capitalized terms used in this 
Agreement have the meanings ascribed to them in the Standard Conditions or in 
the Appendix to this Agreement.  

Article II 
The Project 

2.01. The Recipient declares its commitment to the objectives of the project described 
in Schedule 1 to this Agreement (“Project”) and the Program.  To this end, the 
Recipient shall carry out Parts A.1, A.3, A.4, C.2, C.3, and C.5 (a), (b) and (c) of 
the Project through MOE and cause: (a) Parts A.2, B.1, B.2 and C.1 (a) of the 
Project to be carried out by ECG; (b) Part C.1(b) of the Project to be carried out 
by VRA; and (c) Parts C.4 and C.5 (d) and (e) of the Project to be carried out by 
ARB Apex Bank, all in accordance with the provisions of Article II of the 
Standard Conditions and the Project Agreements. 

2.02. Without limitation upon the provisions of Section 2.01 of this Agreement, and 
except as the Recipient and the World Bank shall otherwise agree, the Recipient 
shall ensure that the Project is carried out in accordance with the provisions of 
Schedule 2 to this Agreement. 

Article III 
The Grant 

3.01. The World Bank agrees to extend to the Recipient, on the terms and conditions 
set forth or referred to in this Agreement, a grant in an amount equal to  
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five million five hundred thousand United States Dollars ($5,500,000) (“Grant”) 
to assist in financing the Project. 

3.02. The Recipient may withdraw the proceeds of the Grant in accordance with 
Section IV of Schedule 2 to this Agreement. 

 Article IV 
Additional Remedies 

4.01. The Additional Events of Suspension referred to in Section 4.02 (i) of the 
Standard Conditions consist of the following:   

(a) a situation has arisen which shall make it improbable that the Program, 
or a significant part thereof, will be carried out; 

(b) the Recipient has taken or permitted to be taken any action which would 
prevent or interfere with the performance by any Project Implementing 
Entity of any of its obligations under the relevant Project Agreement; 

(c) any Project Implementing Entity has failed to perform any obligation 
under the relevant Project Agreement; 

(d) IBRD or IDA has declared any Project Implementing Entity ineligible to 
be awarded a contract financed by IBRD or IDA; 

(e) as a result of events which have occurred after the date of this 
Agreement, an extraordinary situation has arisen which makes it 
improbable that any Project Implementing Entity will be able to perform 
its obligations under the relevant Project Agreement; 

(f) any Project Implementing Entity’s Legislation has been amended, 
suspended, abrogated, repealed or waived so as to affect materially and 
adversely the ability of the relevant Project Implementing Entity to 
perform any of its obligations under the relevant Project Agreement;  

(g) (i) Any of the Co-financing Agreements for the Co-financings from the 
ACGF, GPOBA and Switzerland have failed to become effective by 
January 30, 2008, or the Co-financing Agreement for the Co-financing 
from the AfDF has failed to become effective by June 30, 2008, or such 
later date as the World Bank has established by notice to the Recipient; 
provided, however, that the provisions of this paragraph shall not apply if 
the Recipient establishes to the satisfaction of the World Bank that 
adequate funds for the Project are available from other sources on terms 
and conditions consistent with its obligations under this  
Agreement;  (ii) Subject to sub-paragraph (iii) of this paragraph: (A) the 
right to withdraw the proceeds of any Co-financing or the IDA Financing 
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has been suspended, canceled or terminated in whole or in part, pursuant 
to the terms of the relevant Co-financing Agreement or the IDA 
Financing Agreement; or (B) any Co-financing or the IDA Financing has 
become due and payable prior to its agreed maturity; and  
(iii) Sub-paragraph (ii) of this paragraph shall not apply if the Recipient 
establishes to the satisfaction of the World Bank that: (A) such 
suspension, cancellation, termination or prematuring was not caused by 
the failure of the Recipient to perform any of its obligations under the 
relevant Co-financing Agreement or the IDA Financing Agreement; and 
(B) adequate funds for the Project are available from other sources on 
terms and conditions consistent with the Recipient’s obligations under 
this Agreement; and 

(h)  the World Bank has determined after the Effective Date that prior to such 
date but after the date of this Agreement, an event has occurred which 
would have entitled the World Bank to suspend the Recipient’s right to 
make withdrawals from the Grant Account if this Agreement had been 
effective on the date such event occurred. 

Article V 
Effectiveness; Termination 

5.01. This Agreement shall not become effective until evidence satisfactory to the World 
Bank has been furnished to the World Bank that the conditions specified below 
have been satisfied: 

(a) the execution and delivery of this Agreement on behalf of the Recipient 
have been duly authorized or ratified by all necessary governmental and 
corporate action. 

(b) the IDA Financing Agreement, the Project Agreements and the Subsidiary 
Agreements have been executed and delivered and all conditions precedent 
to their effectiveness or to the right of the Recipient to make withdrawals 
under the IDA Financing Agreement (other than the effectiveness of this 
Agreement) have been fulfilled. 

5.02. As part of the evidence to be furnished pursuant to Section 5.01 (a), there shall be 
furnished to the World Bank an opinion or opinions satisfactory to the World Bank 
of counsel acceptable to the World Bank or, if the World Bank so requests, a 
certificate satisfactory to the World Bank of a competent official of the Recipient, 
showing, on behalf of the Recipient, that this Agreement, the IDA Financing 
Agreement, the Project Agreements and the Subsidiary Agreements have been duly 
authorized or ratified by, and executed and delivered on its behalf and are legally 
binding upon it in accordance with their respective terms. 
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5.03. Except as the Recipient and the World Bank shall otherwise agree, the Effective 
Date on which this Agreement shall enter into effect shall be the date upon which 
the World Bank dispatches to the Recipient notice of its acceptance of the evidence 
required pursuant to Section 5.01.  If, before the Effective Date, any event has 
occurred which would have entitled the World Bank to suspend the right of the 
Recipient to make withdrawals from the Grant Account if this Agreement had been 
effective, the World Bank may postpone the dispatch of the notice referred to in 
this Section until such event (or events) has (or have) ceased to exist.  

5.04. This Agreement and all obligations of the parties under it shall terminate if it has 
not entered into effect by the date 120 days after the date of this Agreement, unless 
the World Bank, after consideration of the reasons for the delay, establishes a later 
date for the purpose of this Section. The World Bank shall promptly notify the 
Recipient of such later date. 
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Article VI 
Recipient’s Representative; Addresses 

6.01. The Recipient’s Representative referred to in Section 7.02 of the Standard 
Conditions is its Minister responsible for finance. 

6.02. The Recipient’s Address referred to in Section 7.01 of the Standard Conditions 
is: 

Ministry of Finance and Economic Planning 
P.O. Box MB40 
Accra, Ghana 
 
Cable:   Telex:    Facsimile: 

ECONOMICON 2205 MIFAEP GH  233-21-667069 
Accra     `  233-21-663854 

6.03. The World Bank’s Address referred to in Section 7.01 of the Standard Conditions 
is: 

 International Bank for Reconstruction and Development 
 1818 H Street, N.W. 

Washington, D.C. 20433 
 United States of America 
 

Cable:   Telex:   Facsimile: 

 INTBAFRAD  248423 (MCI) or 1-202-477-6391 
 Washington, D.C. 64145 (MCI) 
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AGREED at Accra, Republic of Ghana, as of the day and year first above 
written. 

 

REPUBLIC OF GHANA 

 

By /s/ Kwadwo Baah-Wiredu 

Authorized Representative 

 

INTERNATIONAL BANK FOR 
 RECONSTRUCTION AND DEVELOPMENT 
 

(acting as an Implementing Agency of the Global  
 Environment Facility) 

 

By /s/ Mats Karlsson 

Authorized Representative 
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SCHEDULE 1 

Project Description 

The objectives of the Project are to assist the Recipient in: (i) improving the 
operational efficiency of the electricity distribution system and increasing the 
population’s access to electricity; and (ii) transitioning Ghana to a low-carbon economy 
through the reduction of greenhouse gas emissions. 

The Project consists of the following parts: 

Part A. Sector and Institutional Development 

1. Regulatory Capacity Strengthening

Support to PURC to: 

(a)  carry out technical and operational reviews of VRA and ECG to analyze  
VRA’s and ECG’s performance and capacity in, among others, planning, 
engineering, operations and maintenance, finance, corporate and customer 
services, and to propose measures for improving such performance and capacity;   

(b)  review the cost of electricity generation, transmission and distribution and 
develop cost reflective tariff levels and structures;  

(c)  carry out public education and communication activities to inform the public  
of tariff setting procedures;   

(d)  develop a tariff methodology for renewable energy generation and, in 
coordination with EC, develop a standardized power purchase agreement for 
small scale renewable energy projects; and  

(e) carry out training, workshops and other activities to strengthen the capacity and 
performance of PURC electricity sector staff. 

2. ECG Corporate Strengthening Program

Support to ECG to: 

(a) carry out a technical assistance program to design and implement measures for 
enhancing ECG’s corporate, operational and financial management performance; 
and 

(b) carry out training and capacity building activities for ECG management  
and senior personnel, defined, among others, on the basis of the technical and 
operational reviews developed under Part A.1 (a) of the Project and the 
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recommendations developed under Part A.2 (a) of the Project, and carry out 
studies related to ECG’s rural electrification business and distribution system 
investments. 

3. Sector Policy and Strategy Development

(a) Support to MOE to: (i) facilitate the preparation of enhanced corporate 
performance contracts with ECG and VRA drawing on the findings of, among 
others, the technical and operational audits carried out under Part A.1 (a) of the 
Project; (ii) prepare and implement its institutional development strategy; and 
(iii) carry out sector development studies, including the development of a 
framework for contracting independent power producers. 

(b) Support to EC to: (i) prepare, monitor and implement a renewable energy policy, 
law and related regulations and action plans; (ii) carry out a renewable energy 
resource assessment and provide information needed for the private sector to 
develop renewable energy projects; (iii) implement information campaigns for 
policy and decision makers, utilities and consumers to promote renewable energy 
and energy efficiency; and (iv) prepare the policy and regulatory framework for 
biofuel and woodfuels. 

4. Environmental, Social and Project Management

(a) Provision of technical and operational assistance to MOE to carry out the  
day-to-day administration, coordination, environmental and social safeguard 
management, procurement and financial management of Project activities. 

(b) (i) Support to EPA to conduct annual reviews and ongoing monitoring of the 
preparation and implementation of environmental assessments and other 
instruments as required for the activities carried out under the Project, carry out 
an assessment of EPA’s internal resource allocation for environmental 
assessments, develop environmental management plan preparation and public 
consultation guidelines and administer related training;  and (ii) Support to VRA 
to train and build the capacity of its social and resettlement officers. 

(c) Support to MOE to monitor and evaluate the Project’s implementation progress 
and outcomes. 

(d) Support to an interim secretariat of MOE to manage the rural electrification funds 
under Parts C.2 and C.3 of the Project until REA has been established. 
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Part B. Electricity Distribution Improvement 

1. ECG Electricity Distribution System Upgrade

(a)  Upgrade and construction of 33/11 kV substations and 33 kV and 11 KV 
overhead lines and switchgear in selected areas, addition or replacement of 
distribution transformation facilities, and such materials as required for network 
maintenance and expansion, rehabilitation of LV lines in selected areas, and 
reconfiguration of parts of the low voltage distribution system into a high voltage 
distribution system in peri-urban areas of Accra selected for support through the 
Financing. 

(b)  Upgrading and construction of 33/11 kV substations and 33 kV and 11 KV 
overhead lines and switchgear in selected areas, rehabilitation of low voltage 
lines in selected areas, and reconfiguration of parts of the low voltage distribution 
system into a high voltage distribution system in Takoradi and Kumasi areas 
selected for support through the Co-financing from the AfDF.   

(c)  Addition or replacement of distribution facilities, and such materials as required 
for network maintenance and expansion, selected for support through the  
Co-financing from the ACGF. 

(d) Provision of Shunt capacitor compensation in selected areas of the network. 

2. ECG Commercial and Technical Capacity Upgrade

(a) Establishment of new ECG customer service centers and district offices, 
provision of vehicles for customer service centers and project implementation 
team, replacement of faulty meters, rerouting of service tails, procurement of 
automatic meter testing and calibration facilities, extension of local area 
networks/wide area networks to district offices and customer service centers, 
development of applications for project material management, provision  
of construction and installation equipment, relevant technical and office tools  
to improve ECG’s operational capacity, carrying out training and capacity 
building measures for ECG operational personnel, and provision of design and 
supervision support, selected for support through the Financing.  

(b) Establishment of an ECG-wide trouble call center, technical support to 
supplement the network and database management system, extension of the 
prepayment metering system from the Accra region to the Western, Central and 
Volta regions, secondary substation metering and provision of summation current 
transformers, implementation of marketing and customer education initiatives 
and customer perception surveys, development of  secondary automation and 
supervisory control and data acquisition systems for rural networks and for the 
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Takoradi and Kumasi areas, selected for support through the Co-financing from 
the ACGF. 

Part C. Electricity Access and Renewable Energy 

1. Intensification of Electricity Distribution Systems

(a) Carrying out of ECG electricity distribution system intensification investments  
in selected rural and peri-urban towns of selected districts through the upgrading 
of the 33 kV network, construction of 11 kV and low voltage distribution 
networks, transformers, service connections and associated equipment, including 
the carrying out of technical design and supervision of the intensification 
investments.  

. (b) Carrying out of VRA electricity distribution system intensification investments  
in selected towns and villages in selected VRA-covered regions through the 
upgrading of the 33 kV network, construction of 11 kV and low voltage 
distribution networks, transformers, service connections and associated 
equipment, including the carrying out of technical design and supervision of the 
intensification investments.  

2. Power Grid Extensions

(a) Provision of RE Grants to ECG for the carrying out of power grid extensions  
in selected un-electrified rural towns and villages to be funded through the 
Financing, through the construction of 33 kV network, 11 kV and low voltage 
distribution networks, transformers, service connections and associated 
equipment.  

(b)  Provision of RE Grants to ECG for the carrying out of grid extensions in selected 
un-electrified rural towns and villages to be funded through the Co-financing 
from the ACGF, through the construction of 33 kV network, 11 kV and low 
voltage distribution networks, transformers, service connections and associated 
equipment.  

(c)  Provision of RE Grants to ECG for the carrying out of grid extensions in selected 
un-electrified rural towns and villages to be funded through the Co-financing 
from Switzerland, through the construction of 33 kV network, 11 kV and low 
voltage distribution networks, transformers, service connections and associated 
equipment.  

3. Mini Power Grids and Grid-Connected Renewable Energy

Provision of RE Grants to eligible developers for eligible projects to install mini 
power grid systems and provide grid-connected renewable energy such as small 
hydro, wind, and biomass. 
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4. Solar Photovoltaic Systems

(a) Establishment and operation of a revolving line of credit facility for the provision 
of Solar PV Loans to eligible rural banks to finance loans to eligible consumers 
for the supply, installation, maintenance and battery replacement of solar PV 
systems.    

(b) Provision of Solar PV Grants to eligible rural banks to co-finance the loans to 
eligible consumers under Part C.4 (a) for the supply, installation, maintenance 
and battery replacement of solar PV systems.    

5. Capacity Building

(a) Support to REA and, until its establishment, MOE to develop the policy, 
institutional, regulatory, and financing framework for electricity access 
expansion, including the establishment and operation of the Rural Electrification 
Fund. 

(b) Support to REA and, until its establishment, MOE to carry out renewable energy 
feasibility and development studies, develop a rural electrification master plan 
and regulatory instruments for renewable energy mini-grids, and prepare bidding 
and contracting documents for grid-connected renewable investments. 

(c) (i) Provision of BDS Grants to eligible renewable energy developers to develop 
business plans, market development plans, feasibility studies, loan application 
documentation, environmental and social impact assessments of renewable 
energy projects, set-up of local solar PV dealerships and other eligible activities 
required for renewable energy investments; and (ii) Provision of a BDS Grant to 
the Association of Ghana Solar Industry to conduct solar PV promotion 
campaigns and training programs for local solar PV dealers. 

(d) Support to ARB Apex Bank and eligible rural banks to: (i) manage the Solar PV 
Loans under Part C.4(a) of the Project and the Solar PV Grants under  
Part C.4(b) of the Project; and (ii) develop financial products, design tripartite 
agreements between rural banks, dealers and consumers, promote solar PV 
systems,  and carry out training courses, study tours and other capacity building 
activities. 

(e)  Support to ARB Apex Bank and participating rural banks to carry out monitoring 
and verification of technical standards for solar PV equipment and installation. 
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SCHEDULE 2 

Project Execution 

Section I. Implementation Arrangements

A. Subsidiary Agreements 

1. To facilitate the carrying out of the Project Implementing Entities’ Respective 
Parts of the Project, the Recipient shall make part of the proceeds of the  
Grant, the IDA Financing and the Co-financing from the ACGF and GPOBA 
available to the Project Implementing Entities under subsidiary agreements 
(“Subsidiary Agreements”) between the Recipient and each Project 
Implementing Entity, under terms and conditions approved by the World Bank, 
which shall include, inter alia:   

(a) the terms and conditions specified in Section I.A of Schedule 2 to the 
IDA Financing Agreement; and  

(b)  for the purposes of carrying out by ARB Apex Bank of its Respective 
Part of the Project, the obligation of the Recipient to make available to 
ARB Apex Bank on non-reimbursable grant basis the proceeds of the 
Grant allocated from time to time to Categories 1, 3 and 5 of the table set 
forth in Section IV.A.2 of this Schedule.  

2. The Recipient shall exercise its rights under the Subsidiary Agreements in such 
manner as to protect the interests of the Recipient and the World Bank and to 
accomplish the purposes of the Financing.  Except as the World Bank shall 
otherwise agree, the Recipient shall not assign, amend, abrogate or waive the 
Subsidiary Agreements or any of their provisions. 

B. Institutional Arrangements 

1. Project Steering Committee 

(a) The Recipient shall maintain at all times until the completion of the 
Project, the Project Steering Committee with a composition, mandate and 
resources satisfactory to the World Bank. 

(b) Without limitation to sub-paragraph (a) of this paragraph, the Project 
Steering Committee shall be chaired by the Minister of Energy  
and include representatives of MOE, ECG, VRA, ARB Apex Bank, EC, 
PURC, EPA, MOFEP, and private industry, and shall be responsible  
for, inter alia: (i) reviewing, on a quarterly basis or more often  
if required, progress made towards achieving the Project’s  
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objectives; (ii) facilitating the coordination of Project activities among 
the entities represented in the Steering Committee, and making 
recommendations for removal of any obstacles to the implementation of 
the Project; and (iii) providing comments on reports prepared by the 
agencies involved in the implementation of the Project for the benefit of 
the World Bank and the Co-financiers. 

2. Implementing Agencies 

(a) The Recipient shall ensure that MOE, ECG, and VRA are maintained  
at all times during the implementation of the Project with functions, 
staffing and resources satisfactory to the World Bank, for the purpose  
of ensuring the prompt and efficient implementation of the Project. 

(b) Without limitation to sub-paragraph (a) of this paragraph, MOE shall be 
responsible for the overall coordination, management, monitoring and 
evaluation of the Project in accordance with the Operational Manuals. 

3. Rural Electrification Agency 

(a) The Recipient shall, not later than December 31, 2008, (i) establish  
a Rural Electrification Agency with a mandate, staffing and resources 
satisfactory to the World Bank, and (ii) a Rural Electrification Fund 
governed by provisions satisfactory to the World Bank and to be 
managed by REA as a long-term financing mechanism for electricity 
access and renewable energy development. 

(b) Without limitation upon the provisions of sub-paragraph (a) of this 
paragraph, REA shall, upon its establishment, be responsible for rural 
electrification and related renewable energy development, including  
the operation of the Rural Electrification Fund and the provision  
of RE Grants under Parts C.2 and C.3 of the Project in accordance with 
the RE Grants Manual. 

C. Operational Manuals 

1. The Recipient shall ensure that the following operational manuals, in form and 
substance satisfactory to the World Bank, are adopted and furnished to the World 
Bank: 

(a) Project Implementation Plans for MOE and each of the Project 
Implementing Entities, each such plan containing detailed arrangements 
and procedures for: (i) institutional coordination and day-to-day 
execution of the Project; (ii) disbursement and financial management; 
(iii) procurement; (iv) environmental and social safeguards management; 
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(v) monitoring, evaluation, reporting and communication; and (vi) such 
other administrative, financial, technical and organizational arrangements 
and procedures as shall be required for the Project; 

(b) a BDS Grants Manual defining eligibility criteria and appraisal, 
approval, contracting and supervision arrangements and procedures for 
BDS Subprojects, including a model Sub-financing Agreement; 

(c) an RE Grants Manual defining eligibility criteria and appraisal, approval, 
contracting and supervision arrangements and procedures for REF 
Subprojects, including a model Sub-financing Agreement; and 

(d) a Solar PV Financing Manual defining eligibility criteria and appraisal, 
approval, contracting and supervision arrangements and procedures for 
Solar PV Subprojects, including model Sub-financing Agreement(s). 

2. The Recipient shall ensure that the Project is carried out in accordance with the 
arrangements and procedures set out in the OMs (provided, however, that in case 
of any conflict between the arrangements and procedures set out in the OMs and 
the provisions of this Agreement, the provisions of this Agreement shall  
prevail), and shall ensure that the OMs or any of their provisions are not 
amended, abrogated or waived without prior approval in writing by the World 
Bank. 

D. Annual Work Plans and Budgets 

1. The Recipient shall prepare and furnish to the World Bank for its approval, not 
later than October 31 of each year during the implementation of the Project, an 
Annual Work Plan and Budget containing all eligible Project activities and 
expenditures planned for the following Fiscal Year, including a specification of 
the source or sources of financing for each contract for expenditures eligible for 
financing from each such source and the percentage of financing of each contract 
from each such source. 

2. The Recipient shall not make or allow to be made any material change  
to the approved Annual Work Plan and Budget without prior approval in writing 
by the World Bank. 

E. Environmental and Social Safeguard Measures 

1. The Recipient shall ensure that the Project is carried out in accordance with the 
provisions of the Environmental and Social Safeguard Instruments and the 
Resettlement Policy Framework and shall ensure that, prior to carrying out any 
construction, rehabilitation and maintenance activities under the Project: 
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(a) any necessary Resettlement Action Plans are prepared, disclosed and 
implemented in a manner acceptable to the World Bank, in accordance 
with the RPF; and 

(b) any necessary Environmental Impact Assessments are prepared  
and disclosed, Environmental Management Plans are prepared, disclosed 
and implemented, and EPA approvals and permits are obtained and 
maintained by the Recipient and the Project Implementing Entities in full 
force and effect at all times during the implementation of the Project, in 
accordance with the Environmental and Social Safeguard Instruments, 
and in a manner satisfactory to the World Bank. 

2. Without limitation upon the provision of paragraph 1 of this Part E, the Recipient 
shall, through the “Sector Specific Guidelines for Environmental Impact 
Assessments” of EPA:

(a) ensure that EIAs prepared under the Project assess the adequacy of the 
Recipient’s applicable legal and institutional framework, including 
applicable international environmental agreements, and ensure that the 
Project is implemented in compliance with all such applicable legal 
obligations; and  

 (b) ensure the full and meaningful disclosure of, and conduct consultations 
and public hearings on, the EIAs, EMPs, RAPs and other relevant 
documents prepared in accordance with paragraph 1 of this Part E, in 
accessible places and in a form, manner and language understandable  
to stakeholders and any Affected Persons. 

3. The Recipient shall not amend or waive, or permit to be amended or waived, the 
Environmental and Social Safeguard Instruments, the RPF, RAPs or EMPs, or 
any provision thereof, without prior approval in writing by the World Bank. 

4. The Recipient shall ensure that any inconsistency or ambiguity that may arise in 
the interpretation or application by the Recipient and the Project Implementing 
Entities of any of the documents comprising the Environmental and Social 
Safeguard Instruments shall be resolved in favor of the more stringent standard.  

5. The Recipient shall ensure that: (i) all measures for implementing the 
Environmental and Social Safeguard Instruments, the RPF, RAPs and EMPs are 
taken in a timely manner; (ii) the World Bank is furnished with information  
on the implementation of the said measures through the Project Reports referred 
to in Section II.A of this Schedule, and through annual review reports prepared 
by EPA and furnished to the World Bank not later than June 30, 2008 of each 
year during the implementation of the Project; and (iii) any shortcomings 
identified in the carrying out of the said measures which may, in the opinion of 
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EPA and/or the World Bank, materially or adversely affect the implementation of 
the Project, are promptly remedied taking into account the World Bank’s views 
on the matter. 

F. Sub-financings 

1. General 

The Recipient shall ensure that Subprojects are appraised, approved and 
monitored and that the Sub-financings are administered in accordance with the 
provisions and procedures set forth or referred to in this Part F and in more detail 
in the BDS Grants Manual, the RE Grants Manual, or the Solar PV Financing 
Manual, as the case may be. 

2. Eligibility Criteria for Subprojects 

No proposed Subproject shall be eligible for a Sub-financing unless the BDS 
Grants Manager, REA (or MOE until the establishment of REA), or ARB Apex 
Bank, as the case may be, has determined that the proposed Subproject satisfies 
the eligibility criteria set forth or referred to in the BDS Grants Manual, the RE 
Grants Manual or the Solar PV Financing Manual, as the case may be. 

3. Approval of Subprojects 

The Recipient shall cause the BDS Grants Manager, REA (or MOE until its 
establishment), and ARB Apex Bank, as the case may be, to carry out an 
appraisal of the compatibility of each proposed Subproject with the eligibility 
criteria and the technical, environmental, engineering, financial and procurement 
guidelines and procedures set forth in the BDS Grants Manual, the RE Grants 
Manual or the Solar PV Financing Manual, as the case may be, and based  
on such appraisal, approve Subprojects in accordance with the guidelines and 
procedures set forth in the relevant manual. 

4. Terms and Conditions of Sub-financings 

A Subproject shall be carried out pursuant to a Sub-financing Agreement, to be 
concluded between, on the one part, the BDS Grants Manager, REA (or MOE until 
its establishment) or ARB Apex Bank, as the case may be, on behalf of the 
Recipient, and on the other part, the relevant Beneficiary, under terms and 
conditions described or referred to in more detail in the BDS Grants Manual, the 
RE Grants Manual or the Solar PV Financing Manual, as the case may be, which, 
inter alia, shall include the following:  

(a) the description of the activities to be implemented, including the outputs 
and performance targets to be achieved, and the arrangements for 
monitoring and reporting on the implementation of the Subproject; 
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(b) the obligation of the Beneficiary to contribute, as applicable, in cash and/or  
in-kind, a minimum percentage of the projected Subproject cost  
as specified in the relevant manual; 

(c) the modalities of transfer of funds to the Beneficiary for the financing of 
the Subproject; 

(d) the obligation of the Beneficiary to: (A) carry out the Subproject with  
due diligence and efficiency and in accordance with sound  
technical, engineering, environmental and social safeguard, financial, and 
managerial practices; and (B) maintain adequate records to reflect, in 
accordance with sound accounting practices, the operations, resources and 
expenditures relating to the Subproject; 

(e) the requirement that the goods, works and consultants’ services to be 
financed from the proceeds of the Sub-financing shall be procured  
in accordance with procedures ensuring efficiency and economy and  
in accordance with the provisions of Section III of this Schedule, and shall 
be used exclusively in the carrying out of the Subproject; and 

(f) the right of the BDS Grants Manager, REA (or MOE until its 
establishment), or ARB Apex Bank, on behalf of the Recipient,  
to: (i) inspect by itself, or jointly with the World Bank, if the World Bank 
shall so request, the goods, works, sites, plants and construction included 
in the Subproject, the operations thereof and any relevant records and 
documents; (ii) obtain all information as it, or the World Bank, shall 
reasonably request regarding the administration, operation and financial 
conditions of the Subproject; and (iii) suspend or terminate the right of 
the Beneficiary to use the proceeds of the Sub-financing upon failure by 
the Beneficiary to perform any of its obligations under the Sub-financing 
Agreement. 

5. Administration of Sub-financing Agreements 

The Recipient shall exercise its rights, and cause the BDS Grants Manager, REA 
(or MOE until its establishment) and ARB Apex Bank to exercise their rights 
under the Sub-financing Agreements in such manner as to protect the interests  
of the Recipient and the World Bank and to accomplish the purposes of the 
Project, and shall not permit the BDS Grants Manager, REA (or MOE until its 
establishment) or ARB Apex Bank to assign, amend, abrogate or waive any  
Sub-financing Agreement or any provision thereof without prior approval in 
writing by the World Bank.   
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Section II. Project Monitoring, Reporting and Evaluation 

A. Project Reports 

1. (a) The Recipient shall monitor and evaluate the progress of the Project and 
prepare Project Reports in accordance with the provisions of  
Section 2.06 of the Standard Conditions and on the basis of the indicators 
set forth below in sub-paragraph (b) of this paragraph. Each Project 
Report shall cover the period of one calendar quarter, and shall be 
furnished to the World Bank not later than one month after the end of the 
period covered by such report.  

(b) The performance indicators referred to above in sub-paragraph (a) 
consist of the following:   

(i) annual distribution losses (ECG energy sent out minus energy 
billed divided by energy sent out); 

(ii) annual average hours of unplanned distribution line outage per 
consumer; 

(iii) national household electrification rate; 

(iv) tons of CO2 emissions avoided, calculated over the estimated 
lifetime of renewable energy equipment installed under the 
Project; 

(v) ECG’s Performance Verification Index (PVI) (PVI (%) = (Total 
revenue collected in the year *100) divided by (Total GWh 
bought in the year*Annual Average End User Tariff); 

(vi) ECG’s annual accounts receivable (excluding MDAs and the 
Ghana Water and Company Ltd.); 

(vii) ECG’s revenue collection rate (% of sales revenue collected); 

(viii) the ratio of ECG’s revenue over its cost; 

(ix) number of new consumers connected through grid in Project 
areas; and 

(x) number of new consumers connected through renewable energy 
off-grid. 

2. On or about the date thirty (30) months after the Effective Date, the Recipient 
shall undertake in conjunction with the World Bank, the Co-financiers and the 
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Project Implementing Entities a comprehensive mid-term review of the Project 
during which it shall exchange views generally on all matters relating to the 
progress of the Project, the performance by the Recipient of its obligations under 
this Agreement, the IDA Financing Agreement and the Co-financing Agreements 
and the performance by the Project Implementing Entities of their respective 
obligations under the Project Agreements, having regard to the performance 
indicators referred to in paragraph 1 (b) of this Part A. 

3. The Recipient shall prepare the Completion Report in accordance with the 
provisions of Section 2.06 of the Standard Conditions.  The Completion Report 
shall be furnished to the World Bank not later than six months after the Closing 
Date. 

B. Financial Management, Financial Reports and Audits 

1. The Recipient shall maintain or cause to be maintained a financial management 
system in accordance with the provisions of Section 2.07 of the Standard 
Conditions. 

2. Without limitation on the provisions of Part A of this Section, the Recipient shall 
prepare and furnish to the World Bank as part of the Project Report, not later than 
one month after the end of each calendar quarter, interim unaudited financial 
reports for the Project covering the quarter, in form and substance satisfactory to 
the World Bank. 

3. The Recipient shall have its Financial Statements audited in accordance with the 
provisions of Section 2.07 (b) of the Standard Conditions.  Each audit of the 
Financial Statements shall cover the period of one Fiscal Year.  The audited 
Financial Statements for each such period shall be furnished to the World Bank 
not later than six months after the end of such period. 

Section III. Procurement

A. General 

1. Goods and Works. All goods and works required for the Project and to be 
financed out of the proceeds of the Grant shall be procured in accordance with 
the requirements set forth or referred to in Section I of the Procurement 
Guidelines, and with the provisions of this Section. 

2. Consultants’ Services. All consultants’ services required for the Project and to 
be financed out of the proceeds of the Grant shall be procured in accordance with 
the requirements set forth or referred to in Sections I and IV of the Consultant 
Guidelines, and with the provisions of this Section. 
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3. Definitions. The capitalized terms used below in this Section to describe 
particular procurement methods or methods of review by the World Bank of 
particular contracts, refer to the corresponding method described in the 
Procurement Guidelines, or Consultant Guidelines, as the case may be. 

B. Particular Methods of Procurement of Goods and Works  

1. International Competitive Bidding.  Except as otherwise provided in  
paragraph 2 below, goods and works shall be procured under contracts awarded 
on the basis of International Competitive Bidding. 

2. Other Methods of Procurement of Goods and Works.  The following methods 
of procurement, other than International Competitive Bidding, may be used for 
goods and works in the circumstances specified in the Procurement Plan for each 
such method: (a) Limited International Bidding; (b) National Competitive 
Bidding, provided that foreign firms shall not be excluded from  
bidding; (c) Direct Contracting; (d) Shopping; and (e) Established Private  
or Commercial Practices which have been found acceptable to the World Bank.   

C. Particular Methods of Procurement of Consultants’ Services 

1. Quality- and Cost-based Selection. Except as otherwise provided in  
paragraph 2 below, consultants’ services shall be procured under contracts 
awarded on the basis of Quality- and Cost-based Selection. 

2. Other Methods of Procurement of Consultants’ Services. The following 
methods of procurement, other than Quality and Cost-based Selection, may be 
used for consultants’ services in the circumstances specified in the Procurement 
Plan: (a) Quality Based Selection; (b) Selection under a Fixed Budget; (c) Least 
Cost Selection; (d) Selection based on Consultants’ Qualifications;  
(e) Single-source Selection; (f) Established Private or Commercial Practices 
which have been found acceptable to the World Bank; (g) Procedures set forth in 
paragraphs 5.2 and 5.3 of the Consultant Guidelines for the Selection  
of Individual Consultants; and (h) Sole Source Procedures for the Selection of 
Individual Consultants. 

D. Review by the World Bank of Procurement Decisions 

 The Procurement Plan shall set forth those contracts which shall be subject to the 
World Bank’s Prior Review.  All other contracts shall be subject to Post Review 
by the World Bank.  

 



21

Section IV. Withdrawal of the Proceeds of the Grant

A. General 

1. The Recipient may withdraw the proceeds of the Grant in accordance with the 
provisions of Article III of the Standard Conditions, this Section, and such 
additional instructions as the World Bank shall specify by notice to the Recipient 
(including the “World Bank Disbursement Guidelines for Projects” dated  
May 2006, as revised from time to time by the World Bank and as made 
applicable to this Agreement pursuant to such instructions), to finance Eligible 
Expenditures as set forth in the table in paragraph 2 below. 

2. The following table specifies the categories of Eligible Expenditures that may be 
financed out of the proceeds of the Grant, the allocations of the amounts of the 
Grant to each Category, and the percentage of expenditures to be financed for 
Eligible Expenditures in each Category: 

Category Amount of the 
Grant Allocated 

(expressed in USD) 

Percentage of 
Expenditures to be 

Financed 
(inclusive of Taxes) 

(1) Goods under Part C.5(d) of 
the Project 

100,000 100% 

(2) Consultants’ services under 
Parts A.1(d), A.3(b) and 
C.5(b) of the Project 

1,800,000 100% 

(3) Consultants’ services under 
Part C.5(d) of the Project 

400,000 100% 

(4) Training under Part C.5(b) of 
the Project 

200,000 100% 

(5) Training under Part C.5(d) of 
the Project 

200,000 100% 

(6) BDS Grants under Part C.5(c) 
of the Project 

2,800,000 100% of amounts 
disbursed 

TOTAL AMOUNT 5,500,000  
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B. Withdrawal Conditions; Withdrawal Period 

1. Notwithstanding the provisions of Part A of this Section, no withdrawal shall be 
made for: 

(a) payments made prior to the date of this Agreement; and 

(b) BDS Grants under Category 6 unless the Recipient has: (i) adopted the 
BDS Grants Manual, in form and substance satisfactory to the World 
Bank; and (ii) contracted the BDS Grants Manager with qualifications 
and terms of reference satisfactory to the World Bank, in accordance 
with the provisions of Section III of Schedule 3 to the Development 
Credit Agreement for the Micro, Small and Medium Enterprise Project 
(Cr. 4139-GH). 

2. The Closing Date is November 30, 2012. 

Section V. Other Undertakings

A. Appointment of Financial Auditors  

The Recipient shall, and shall cause the Project Implementing Entities to, not 
later than six months after the Effective Date, appoint the independent auditors 
referred to in Section 2.07(b) of the Standard Conditions, in accordance with the 
provisions of Section III of this Schedule. 

B. Procurement Audits 

1. The Recipient shall, not later than six months after the Effective Date, put in 
place arrangements, satisfactory to the World Bank, including the appointment of 
independent procurement auditors in accordance with Section III of Schedule 2 
to this Agreement, with qualifications, experience and terms of reference 
acceptable to the World Bank, for reviewing the procurement of goods, works 
and consultants’ services financed under the Project, including the reviewing of 
procurement procedures and processes. 

2. The Recipient shall, not later than three months after the end of each Fiscal Year 
or such later date as the World Bank may agree, to furnish to the World Bank an 
audit report on the procurement of goods, works and consultants’ services carried 
out under the Project, prepared by the said independent procurement auditors. 

C. Electricity Tariff Adjustment 

 The Recipient shall: (i) not later than March 31, 2008, complete the cost of 
service and tariff study to be carried out under Part A.1 of the Project; (ii) not 
later than June 30, 2008, adopt an action plan, acceptable to the World Bank, to 
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achieve full cost recovery electricity tariffs; and (iii) thereafter, implement the 
actions specified in the said action plan within the timelines specified in the plan. 

D. ECG and VRA Reviews and Performance Contracts 

1. Not later than March 31, 2008, the Recipient shall complete the technical and 
operational reviews of ECG and VRA to be carried out under Part A.1 of the 
Project. 

2. Not later than December 31 of each year during the implementation of the 
Project, commencing not later than December 31, 2008, the Recipient, through 
MOFEP and MOE, shall enter into performance contracts with ECG and  
VRA, on terms and conditions acceptable to the World Bank. 

E. Bulk Power Supply Contract 

 Not later than December 31, 2008, the Recipient shall ensure that VRA and ECG 
enter into a bulk power supply contract for the duration of the Project, on terms 
and conditions acceptable to the World Bank. 

F. ECG Management Support Services 

Not later than October 31, 2008, the Recipient cause ECG to appoint consultants, 
with qualifications and terms of reference acceptable to the World Bank, to 
provide management support services to ECG. 

G. Renewable Energy Law 

Not later than December 31, 2008, the Recipient shall submit to Parliament a 
renewable energy bill. 

H. Solar PV Line of Credit 

 Except as the World Bank shall agree otherwise, the Recipient shall cause ARB 
Apex Bank to deposit all repayments of the principal amounts of Solar PV Loans 
extended through the revolving line of credit facility established under  
Part C.4(a) of the Project, for the purpose of providing additional consumer 
credits and/or grants for solar PV systems in accordance with the provisions of 
the Solar PV Financing Manual.  
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APPENDIX 

Definitions 

1. “ACGF” means the Africa Catalytic Growth Fund administered by IDA. 

2. “AfDF” means the African Development Fund. 

3. “Affected Persons” means persons who, on account of the execution of the 
Project had or would have their: (i) standard of living adversely affected; or (ii) 
right, title, interest in any house, land (including premises, agricultural and 
grazing land) or any other fixed or movable asset acquired or possessed, 
temporarily or permanently; or (iii) access to productive assets adversely 
affected, temporarily or permanently; or (iv) business, occupation, work or place 
of residence or habitat adversely affected. 

4. “Annual Work Plan and Budget” means the work plan and budget referred to in 
Section I.D of Schedule 2 to this Agreement 

5. “ARB Apex Bank” means ARB Apex Bank Limited established through 
incorporation under the Recipient’s Companies Code, 1963 (Act 179). 

6.  “BDS Grant” means an eligible business development services grant made or to 
be made out of the proceeds of the Co-financing from the GEF for the purpose of 
financing Eligible Expenditures required for a BDS Subproject in accordance 
with the provisions of Section I.F of Schedule 2 to this Agreement. 

7. “BDS Grants Manager” means a firm or individuals to be recruited by the 
Recipient in accordance with the provisions of Section I.3 of Schedule 4 to the 
Development Credit Agreement for the Micro, Small and Medium Size 
Enterprise Project (IDA Credit No.4139-GH) to assist the Recipient in managing 
the BDS Grants. 

8. “BDS Grants Manual” means the manual referred to in Section I.C.1(b) of 
Schedule 2 to this Agreement. 

9. “BDS Subproject” means a set of specific activities carried out or to be carried 
out by a Beneficiary under Part C.5(c) of the Project and financed or to be 
financed out of the proceeds of the Co-financing from the GEF through a Sub-
financing. 

10. “Beneficiary” means a public or private sector entity which has received a Sub-
financing in accordance with the provisions of Section I.F of Schedule 2 to this 
Agreement. 
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11. “Category” means a category set forth in the table in Section IV of Schedule 2 to 
this Agreement. 

12. “Co-financier” means: (i) the AfDF; (ii) Switzerland; (iii) IDA acting as an 
administrator of the ACGF; and (iv) IDA acting as an administrator of the 
GPOBA. 

13. “Co-financing” means an amount to be provided by each Co-financier to assist in 
the financing of the Project, as follows: (i) $18.25 million from the  
AfDF; (ii) $11 million from Switzerland; (iii) $50 million from the ACGF; and 
(iv) $6.25 million from the GPOBA. 

14. “Co-financing Agreement” means the agreement to be entered into between the 
Recipient and the relevant Co-financier providing for the Co-financing provided 
by such Co-financier. 

15. “Consultant Guidelines” means the “Guidelines: Selection and Employment of 
Consultants by World Bank Borrowers” published by the World Bank in  
May 2004. 

16. “EC” means the Recipient’s Energy Commission. 

17. “ECG” means the Electricity Company of Ghana Limited. 

18. “Effective Date” means the date referred to in Section 5.03 of this Agreement. 

19. “Environmental Impact Assessments” or “EIAs” means the assessments of 
potential environmental and social impacts to be prepared by the Recipient and 
the Project Implementing Entities for Project activities in accordance with 
Section I.E.1 (b) of Schedule 2 to this Agreement and the Environmental and 
Social Safeguard Instruments. 

20. “Environmental Management Plans” or “EMPs” means the plans to be prepared 
by the Recipient and the Project Implementing Entities in accordance with 
Section I.E.1(b) of Schedule 2 to this Agreement and the Environmental and 
Social Safeguard Instruments, defining details of measures to manage potential 
environmental risks and mitigate, reduce and/or offset adverse environmental 
impacts associated with the implementation of Project activities, together with 
adequate institutional, monitoring and reporting arrangements capable of ensuring 
proper implementation of, and regular feedback on compliance with, its terms.  

21. “Environmental and Social Safeguard Instruments” means the following 
instruments, as the said documents may be modified and/or supplemented from 
time to time with prior approval in writing by the World Bank: (a) the “Protocol 
for Compliance with World Bank Requirements” prepared by MOE and endorsed 
by ECG, MOE and VRA in March 2007 to ensure compliance with World Bank 
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Operational Policies 4.04 Natural Habitats and 4.37 Safety of Dams  
in the planning, environmental assessment, design and implementation  
of Project activities; (b) the Environmental Assessment Regulations adopted 
under Legislative Instrument (L.I.) 1652, promulgated by the Recipient  
in 1999; (c) the “Environmental Impact Assessment Procedures” issued by EPA 
in 1995; (d) the “Sector Specific Guidelines for Environmental Impact 
Assessments” to be adopted by EPA for the energy sector in accordance with 
Section 5.01 (e) of the IDA Financing Agreement; (e) the “Environmental and 
Social Policy Framework for Captive Generation and Rural Electrification” of 
MOE dated March 2007; (f) the “Environmental and Social Policy Framework 
for Electricity Distribution” of ECG dated March 2007; and (g) the  
“Policy Framework for Environmental and Social Management of Bulk 
Transmission Line Projects in Ghana” of VRA dated March 2007. 

22.  “EPA” means the Recipient’s Environmental Protection Agency. 

23. “Fiscal Year” means the Recipient’s fiscal year commencing January 1 and 
ending December 31 of each year. 

24. “GEF” means the Global Environment Facility. 

25. “GPOBA” means the Global Partnership on Output Based Aid trust fund 
administered by IDA. 

26. “IDA Financing” means an amount of 59,100,000 SDR equivalent to be provided 
to the Recipient by IDA to assist in financing the Project. 

27. “IDA Financing Agreement” means the agreement of the date same date as this 
Agreement between the Recipient and IDA, providing for the IDA Financing. 

28. “MDAs” means the Recipient’s ministries, departments and agencies. 

29. “MOE” means the Recipient’s Ministry of Energy. 

30. “MOFEP” means the Recipient’s Ministry of Finance and Economic Planning. 

31. “Operational Manuals” or “OMs” means, collectively, the Project 
Implementation Plans, the BDS Grants Manual, the RE Grants Manual and the 
Solar PV Financing Manual. 

32. “Procurement Guidelines” means the “Guidelines: Procurement under IBRD 
Loans and IDA Credits” published by the World Bank in May 2004. 

33. “Procurement Plan” means the Recipient’s procurement plan for the Project, 
dated June 1, 2007 and referred to in paragraph 1.16 of the Procurement 
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Guidelines and paragraph 1.24 of the Consultant Guidelines, as the same shall be 
updated from time to time in accordance with the provisions of said paragraphs. 

34. “Program” means the program set out in the letters from the Recipient to the 
World Bank dated May 17, 2007 and May 22, 2007, describing a set of 
objectives, policies and actions for the development of the Recipient’s energy 
sector, and declaring the Recipient’s commitment to the execution of the 
Program. 

35. “Project Agreement” means the Project Agreement of the same date as the IDA 
Financing Agreement between the International Development Association and 
ARB Apex Bank, ECG and VRA, respectively; and “Project Agreements” 
means, collectively, all such agreements.  

36. “Project Implementation Plan” means any of the plans referred to in  
Section I.C.1(a) of Schedule 2 to this Agreement; and “Project Implementing 
Plans” means, collectively, all such plans. 

37. “Project Implementing Entity” means ARB Apex Bank, ECG or VRA, as the 
case may be; and “Project Implementing Entities” means, collectively, all such 
entities. 

38. “Project Implementing Entity’s Legislation” means: (a) the Volta River 
Authority Act, 1961 establishing and governing the operations of VRA, including 
any legal or regulatory enactments upon which such instrument is based, or any 
licenses granted to VRA related to the Project, all as in force on the date of this 
Agreement; (b) the Companies Code, 1963 (Act 179) Regulations of the 
Electricity Company of Ghana Limited, including any legal or regulatory 
enactments upon which such instrument is based, or any licenses granted to ECG 
related to the Project, all as in force on the date of this Agreement; or (c) the 
ARB Apex Bank Limited Regulations, 2006 (L.I. 1825), including any legal or 
regulatory enactments upon which such instrument is based, or any licenses 
granted to ARB Apex Bank related to the Project, all as in force on the date of 
this Agreement. 

39. “Project Steering Committee” means the committee referred to in Section I.B.1 
of Schedule 2 to this Agreement. 

40. “PURC” means the Recipient’s Public Utilities Regulatory Commission. 

41. “REA” means the Rural Electrification Agency to be established by the Recipient 
in accordance with Section I.B.3 of Schedule 2 to this Agreement. 

42. “RE Grant” means a grant made or to be made out of the proceeds of the 
Financing or the Co-financings from the ACGF or Switzerland, as the case may 
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be, for the purpose of financing Eligible Expenditures required for a RE 
Subproject in accordance with the provisions of Section I.F of Schedule 2 to this 
Agreement. 

43. “RE Grants Manual” means the manual referred to in Section I.C.1(c) of 
Schedule 2 to this Agreement. 

44.  “Resettlement Action Plans” or “RAPs” means the resettlement action plans to 
be prepared by the Recipient and the Project Implementing Entities in accordance 
with Section I.E.1(a) of Schedule 2 to this Agreement and the RPF, containing, 
inter alia, a program of actions, measures and policies for compensation and 
resettlement of Affected Persons, including the magnitude of displacement, 
compensation and resettlement arrangements, budget and cost estimates, and 
sources of funding, together with adequate institutional, monitoring and reporting 
arrangements capable of ensuring proper implementation of, and regular feedback 
on compliance with its terms. 

45. “Resettlement Policy Framework” or “RPF” means the framework of the 
Recipient dated February 2007 and revised in May 2007, as the said framework 
may be amended and/or supplemented from time to time with prior approval in 
writing by the World Bank, setting forth resettlement procedures, institutional 
arrangements, eligibility criteria, entitlements and compensation, including 
valuation procedures, budget, public consultation and participation, monitoring 
and evaluation and disclosure. 

46. “RE Subproject” means a set of specific activities carried out or to be carried out 
by a Beneficiary under Parts C.2 or C3 of the Project and financed or to be 
financed out of the proceeds of the Financing or the Co-financings from the 
ACGF or Switzerland, as the case may be, through a Sub-financing. 

47. “Rural Electrification Fund” or “REF” means the Rural Electrification Fund to be 
established and operated under Parts C.2 and C.3 of the Project in accordance 
with Section I.B.3 of Schedule 2 to this Agreement. 

48. “Solar PV” means solar photovoltaic systems to be installed and operated in rural 
areas under Part C.4 of the Project. 

49. “Solar PV Financing Manual” means the manual referred to in Section I.C.1 (d) 
of Schedule 2 to this Agreement. 

50. “Solar PV Grant” means a grant made or to be made out of the proceeds of the 
Co-financing from the GPOBA for the purpose of financing Eligible 
Expenditures required for a Solar PV Subproject in accordance with the 
provisions of Section I.F of Schedule 2 to this Agreement. 
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51. “Solar PV Loan” means a loan made or to be made out of the proceeds of the 
Financing for the purpose of financing Eligible Expenditures required for a Solar 
PV Subproject in accordance with the provisions of Section I.F of Schedule 2 to 
this Agreement. 

52. “Solar PV Subproject” means a set of specific activities carried out  
or to be carried out by a Beneficiary under Part C.4 of the Project and financed  
or to be financed out of the proceeds of the Financing or the Co-financing from 
the GPOBA, as the case may be, through a Sub-financing. 

53. “Standard Conditions” means the “Standard Conditions for Grants Made by the 
World Bank Out of Various Funds”, dated July 20, 2006. 

54. “Sub-financing” means a BDS Grant, an RE Grant, a Solar PV Grant, or a Solar 
PV Loan; and “Sub-financings” means, collectively, all such grants and loans. 

55. “Sub-financing Agreement” means an agreement concluded or to be concluded 
between, on the one part, ARB Apex Bank, the BDS Grants Manager or REA  
(or MOE until its establishment), as the case may be, on behalf of the Recipient, 
and on the other part, a Beneficiary, for the purpose of extending a Sub-financing 
to such Beneficiary on the terms and conditions set forth or referred to in  
Section I.F.4 of Schedule 2 to this Agreement. 

56.  “Subproject” means a BDS Subproject, an REF Subproject, or a Solar PV 
Subproject; and “Subprojects” means, collectively, all such subprojects. 

57. “Subsidiary Agreements” means the agreements referred to in Section I.A of 
Schedule 2 to this Agreement pursuant to which the Recipient shall make part of 
the proceeds of the Grant, the IDA Financing and the Co-financings from the 
ACGF and GPOBA available to the Project Implementing Entities. 

58. “Training” means the costs associated with the training and workshop 
participation of personnel involved in Project supported activities including 
travel and subsistence costs for training and workshop participants, costs 
associated with securing the services of trainers and workshop speakers, rental of 
training and workshop facilities, preparation and reproduction of training and 
workshop materials, and other costs directly related to training course and 
workshop preparation and implementation. 

59. “VRA” means the Volta River Authority. 

 


