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CREDIT NUMBER 4482 -UG
FINANCING AGREEMENT

AGREEMENT dated October 10, 2008, entered into between THE REPUBLIC
OF UGANDA  (“Recipient”) and INTERNATIONAL DEVELOPMENT
ASSOCIATION (“Association”). The Recipient and the Association hereby agree as
follows:

ARTICLE | — GENERAL CONDITIONS; DEFINITIONS

1.01. The Generd Conditions (as defined in the Appendix to this Agreement)
constitute an integral part of this Agreement.

1.02. Unless the context requires otherwise, the capitalized terms used in this
Agreement have the meanings ascribed to them in the General Conditions or in
the Appendix to this Agreement.

ARTICLE Il — FINANCING

2.01. The Association agrees to extend to the Recipient, on the terms and conditions
set forth or referred to in this Agreement, a credit in an amount equivalent to
six million two hundred thousand Specia Drawing Rights (SDR 6,200,000)
(varioudly, “Credit” and “Financing”) to assist in financing the project described
in Schedule 1 to this Agreement (“Project”).

2.02. The Recipient may withdraw the proceeds of the Financing in accordance with
Section 1V of Schedule 2 to this Agreement.

2.03. The Maximum Commitment Charge Rate payable by the Recipient on the
Unwithdrawn Financing Baance shall be one-half of one percent (1/2 of 1%) per
annum.

2.04  The Service Charge payable by the Recipient on the Withdrawn Credit Balance
shall be equal to three-fourths of one percent (3/4 of 1%) per annum.

2.05. The Payment Dates are March 15 and September 15 in each year.

2.06. The principa amount of the Credit shall be repaid in accordance with the
repayment schedule set forth in Schedule 3 to this Agreement.
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3.01.

3.02.

4.01.

5.01.

5.02.

5.03.

The Payment Currency is Dollar.
ARTICLE Il — PROJECT

The Recipient declares its commitment to the objectives of the Project. To this
end, the Recipient shall carry out the Project in accordance with the provisions of
Article IV of the General Conditions.

Without limitation upon the provisions of Section 3.01 of this Agreement, and
except as the Recipient and the Association shall otherwise agree, the Recipient
shall ensure that the Project is carried out in accordance with the provisions of
Schedule 2 to this Agreement.

ARTICLE IV — REMEDIESOF THE ASSOCIATION

The Additional Event of Suspension shall be that a situation has arisen which
shall make it improbable that the Program, or a significant part thereof, will be
carried out.

ARTICLE V — EFFECTIVENESS; TERMINATION
The Additional Conditions of Effectiveness consist of the following:

@ the Avian and Human Influenza Facility Grant Agreement has been
executed and delivered and all conditions precedent to its effectiveness
or to the right of the Recipient to make withdrawals under it (other than
the effectiveness of this Agreement) have been fulfilled; and

(b) the Recipient has adopted, and submitted to the Association the Project
Implementation Plan, in a form and substance satisfactory to the
Association.

The Effectiveness Deadline is the date ninety (90) days after the date of this
Agreement.

For purposes of Section 8.05 (b) of the Genera Conditions, the date on which the
obligations of the Recipient under this Agreement (other than those providing for
payment obligations) shall terminate is twenty years after the date of this
Agreement.
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ARTICLE VI — REPRESENTATIVE; ADDRESSES

The Recipient’ s Representative is the Minister responsible for finance.

The Recipient’s Addressiis:

Ministry of Finance, Planning
and Economic Devel opment
P.O. Box 8147

Kampala

Republic of Uganda

Facsimile:
256 41 230163
The Association’s Addressis:

International Development Association
1818 H Street, N.W.
Washington, D.C. 20433

United States of America
Cable: Tdex:
INDEVAS 248423 (MCI)

Washington, D.C.

Facsimile:

1-202-477-6391
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AGREED in the District of Columbia, United States of America, as of the day
and year first above written.

THE REPUBLIC OF UGANDA

By: /s Ezra Suruma
Authorized Representative

INTERNATIONAL DEVELOPMENT ASSOCIATION

By: /s/ John M. Mclntire
Authorized Representative
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SCHEDULE 1
Project Description

The objective of the Project is to support the Recipient’s efforts to substantially
reduce the threat posed to the poultry industry and humans by HPAI infection and other
zoonoses, and to prepare for, control, and respond effectively to future AHI pandemics
and other infectious disease emergenciesin livestock and humans.

The Project consists of the following parts:

Part A: Anima Health

1 ) Strengthening the institutional capacity of MAAIF, HPAI Rapid
Response Teams, and Uganda Wildlife Authority, including: (i) strengthening MAAIF s
epidemiological unit; (ii) supporting MAAIF to implement a system in al districts for
early detection of HPAI in migratory birds and domestic animals; (iii) strengthening
surveillance capacity of MAAIF, HPAI Rapid Response Teams, and Uganda Wildlife
Authority, all through the provision of Training, technical advisory services and the
acquisition of goods and equipment, and motor vehicles.

(b) Strengthening the capacity of the National Veterinary Service to enhance
animal disease surveillance, diagnosis and control, including: (i) upgrading knowledge
and skills of saff; (ii) developing and distributing standard operating reporting
procedures; (iii) dissemination of the World Organization for Animal Health Performance
Vision Strategy Document; (iv) supporting sero-prevalence surveys to establish baseline
data on the epidemiology of re-emerging diseases; (v) reviewing the curricula of Faculty
of Veterinary Medicine, Makerere University, and para-veterinary schools to cater for
HPAI and other trans-boundary animal diseases; and (vi) strengthening the regulatory
framework, all through the provison of Training, technical advisory services, the
acquisition of goods and equipment.

(c) Building capacity in risk analysis to, inter alia, improve veterinary
technical competence for emerging disease prevention, early detection and rapid
response, through the provision of Training, technical advisory services, the acquisition
of goods and equipment.

(d) Supporting the implementation of a balanced veterinary epidemio-
surveillance program for early detection of emerging infectious diseases and other trans-
boundary animal diseases, including carrying out: (i) passive, active and targeted
surveillance; (ii) improving animal health information flow among relevant agencies,
(iii) early detection and timely reporting; (iv) public and community-based surveillance
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system, and establishing a community-based early warning system; (v) routine
serological surveys and epidemio-surveillance; and (vi) upgrading MAAIF national
diagnostic and epidemiology laboratory to bio-safety level 3, and other laboratories for
diagnosis of HPAI, al through the provision of works, technical advisory services, the
acquisition of goods, equipment and motor vehicles.

(e Supporting the capacity of MAAIF and OPM for coordination,
monitoring and evaluation of the Project activities

2. Supporting immediate reaction to the outbreak of AHI, including implementation
of sanitary measures, quarantine and movement control, strengthening surveillance,
initiation of recovery activities, improvement of bio-security, strengthening of public
awareness, and re-enforcement of active surveillance.

Part B: Human Health

1 €) Strengthening MOH’ s existing field disease investigations system, and
expanding sentinel surveillance to cover targeted regional referra hospitals, and
community-based surveillance in selected districts, through the provision of technica
advisory services, Training, the acquisition of goods and equipment, and motor vehicles.

(b) Strengthening the capacity of Uganda National Health Research
Organization, including: (i) upgrading the National Influenza Center laboratory at the
Uganda Virus Research Ingtitute to bio-safety level 3; and (ii) training staff for quality
control in AHI diagnostics, field collection, and testing of influenza viruses, through the
provision of works, Training, technica advisory services, and the acquisition of goods
and equipment, and motor vehicles.

(c) Supporting the consolidation of preparedness for AHI prevention,
containment and control, including: (i) developing infection control procedures and
education programs; and (ii) establishing isolation facilities and procurement of infection
control materials, and personal protective materials for regional hospitals, through the
provision of works, technical advisory services, and the acquisition of goods and
eguipment.

(d) Supporting activities and assessments for improvement of environmental,
occupationa and food safety of poultry and poultry productsin poultry markets.

(e Supporting health services and systems preparedness to dea with
suspected cases, including provision of Training to health workers.
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() Supporting the capacity for preparation of effective outbreak
management, including: (i) provision of pharmaceuticals for emergencies; (ii) supporting
preparation of guidelines and standard operating procedures; and (iii) provision of
necessary accessories and medical supplies.

2. Supporting the creation of a system for rapid containment of infection in humans,
including activation of HPAI Rapid Response Teams to undertake active case
investigations, intensify collaboration with the veterinary services in disease surveillance,
provision of persona protective equipment, prophylaxis to investigating teams and
treatment of human cases to control spread of the epidemic.

Part C: Communication

1 Carrying out dissemination of information and communication, including:
(i) briefing policy makers on AHI through development and presentation of policy
papers; (ii) enhancing the communication skills of key policy makers and spokespersons;
(iii) establishing a communications center within the coordination centers at central and
digrict levels; (iv) supporting media campaigns; (v) training farmers and households,
local government officials, religious and cultural leaders on the risks of AHI;
(vi) building strategic partnerships with the media; and (vii) developing a monitoring and
evaluation matrix, al through the provision of Training, technical advisory services, and
the acquisition of goods and motor vehicles.

2. Supporting: (i) establishment of standard operating procedures for outbreak
communication strategy; (ii) dissemination of information, education and communication
materias for outbreaks; (ii) activation of media plan for outbreaks; (iv) strengthened
communication to the public of outbreak; (v) planned official communication for end of
the emergency phase; and (vi) the evaluation of the impact of the communication effort,
al through provision of Training and technical advisory services.

Part D: Coordination, Monitoring and Evaluation

Supporting planning, coordination, management, monitoring and evaluation of
Project activities at the centra and district levels, including the development of, and
integration of a monitoring and evaluation system of Project activities into the national
monitoring and evaluation system within the OPM, and monitoring and evaluation of
Project activities at MAAIF and MOH, through the provision of technical advisory
services, acquisition of goods and equipment, and motor vehicles.
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SCHEDULE 2

Project Execution

Section |. Implementation Arrangements
A. Institutional Arrangements
1 OPM. The Recipient shall ensure that the OPM is maintained at al times during

the implementation of the Project with staffing and resources satisfactory to the
Association, for the purpose of ensuring the prompt and efficient overal
coordination of the Project.

2. National Project Steering Committee

(@

(b)

Without limitation upon the provisions of Part A.1 of this Section, the
Recipient shall maintain, at all times until the completion of the Project,
a National Project Steering Committee with a composition, mandate and
resources satisfactory to the Association.

Without limitation to sub-paragraph: (a) of this paragraph, the National
Project Steering Committee shall be responsible for, inter alia:
(i) providing policy direction and strategic planning, including approval
of annual work plans and budgets; (ii) reviewing progress made towards
achieving the Project’s objectives, and ensuring accountability from all
participating sectors, (iii) facilitating the coordination of Project
activities among the participating sectors, institutions and stakeholders;
and (iv) mobilizing resources for implementation of the Integrated
National Action Plan, and alocating resources for effective
implementation of the Integrated National Action Plan; and
(v) providing comments on reports and reviews prepared by the
participating sectors for the benefit of the Association.

3. National Task Forceon Avian Influenza

(@

Without limitation upon the provisions of Part A.1 of this Section, the
Recipient shall maintain, at all times until the completion of the Project,
a National Task Force on Avian Influenza with a composition, mandate
and resources satisfactory to the Association.
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Without limitation to sub-paragraph (a) of this paragraph, the Nationa
Task Force on Avian Influenza shall be responsible for, inter alia:
(i) providing technical support to the National Project Steering
Committee; (ii) planning the technical preparedness and response actions
for AHI; and (iii) monitoring, evaluation and reporting progress in
Project implementation and achievement of its objectives.

Implementing Agencies

@

(b)

Without limitation upon the provisions of Section 1.A.1, A.2 and A.3 of
this Schedule, the Recipient shall ensure that MAAIF and MOH are
maintained at all times during the implementation of the Project with
functions, staffing and resources satisfactory to the Association, for the
purpose of ensuring the prompt and efficient implementation of Parts A,
B and C of the Project, including ensuring prompt and efficient
monitoring, reporting, evaluation and communication of the activities
under Parts A, B and C of the Project, respectively.

Without limitation to sub-paragraph (a) of this paragraph: (i) MAAIF
shall be responsible for the overall planning, coordination, financial
management, procurement, monitoring, evaluation, reporting and
communication of Part A of the Project; (ii) MOH shall be responsible
for the overall planning, coordination, financial management,
procurement, monitoring, evaluation, reporting and communication of
Part B of the Project; and (iii) the MAAIF and MOH shall through
respective technical working groups be responsible for publicizing,
dissemination, and advocacy under Part C of the Project.

Implementation Arrangements

Project Implementation Plan. The Recipient shall carry out the Project in
accordance with the arrangements and procedures set out in the Project
Implementation Plan (provided, however, that in case of any conflict between the
arrangements and procedures set out in the Project Implementation Plan and the
provisions of this Agreement, the provisions of this Agreement shall prevail) and,
except as the Association shall otherwise agree, shal not amend, abrogate or
waive any provision of any of the Project Implementation Plan, if such
amendment, abrogation or waiver may, in the opinion of the Association,
materialy or adversely affect the implementation of the Project.
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C. Anti-Corruption

The Recipient shall ensure that the Project is carried out in accordance with the
provisions of the Anti-Corruption Guidelines.

D. Environmental Safeguards

@

(b)

(©

Section I1.

The Recipient shall: (i) not later than three months after the Effective
Date, prepare and submit to the Association the EMP in a form and
substance satisfactory to the Association; and (ii) carry out the Project in
accordance with the guidelines, rules and procedures defined in the EMP,
and the Health Care Waste Management Plan, and in form and substance
acceptable to the Association.

The Recipient shall not amend or waive, or permit to be waived, the
EMP and the Hedlth Care Waste Management Plan or any provision
thereof, without the prior written consent of the Association.

The Recipient shal ensure that: (i) all measures for carrying out the
recommendations of the EMP and the Health Care Waste Management
Plan are taken in atimely manner; and (ii) the Project Reports referred to
in Section II.A of this Schedule shall include adequate information on
monitoring the measures defined in the EMP and the Health Care Waste
Management Plan.

Project Monitoring, Reporting and Evaluation

A. Project Reports

1 @

(b)

The Recipient shall monitor and evaluate the progress of the Project and
prepare Project Reports in accordance with the provisions of Section
4.08 of the Genera Conditions and on the basis of indicators set forth
below in sub-paragraph (b) of this paragraph. Each Project Report shall
cover the period of six calendar months, and shall be furnished to the
Association not later than one month after the end of the period covered
by such report.

The performance indicators referred to above in sub-paragraph (@)
consist of the following:
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() reduced socio-economic impact of HPAI infection, as measured
on the basis of absence of infection of HPAI,

(i) strengthened National Veterinary Services, as measured on the
basis of the proportion of veterinary facilities with capacity to
diagnose HPAI in at-risk region;

(i)  strengthened capacity for animal disease surveillance,
monitoring and emergency disease control, as measured on the
basis of: (i) the number of risk assessment trainings; and (ii) the
number of districts reporting on veterinary services on time;

(iv) improved public health planning and coordination on AHI, as
measured on the basis of the percentage of districts with
preparedness and response plans for HPAL,

(V) improved public health surveillance systems, as measured on the
basis of the percentage of districts reporting data on influenza-
like illness using the weekly integrated disease surveillance and
response system;

(vi)  availability of equipment, materials and skills for HPAI
diagnosis in designated |aboratories, as measured on the basis of
the percentage of public health laboratories that meet the World
Health Organization standards in diagnostic equipment and
skills;

(vii)  increased awareness and participation in HPALI infection control
and prevention, as measured on the basis of the coverage of
public awareness activities planned and implemented in the high
risk districts; and

(viii)  strengthened project monitoring and evaluation system, as
measured on the basis of the number of monitoring and
evaluation reports produced as a proportion of the number
planned.

For purposes of Section 4.08 (c) of the Genera Conditions, the report on the
execution of the Project and related plan required pursuant to that Section shall
be furnished to the Association not later than twenty four months after the
Effective Date.
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Financial Management, Financial Reports and Audits

The Recipient shall maintain or cause to be maintained a financial management
system in accordance with the provisions of Section 4.09 of the Genera
Conditions.

Without limitation on the provisions of Part A of this Section, the Recipient shall
prepare and furnish to the Association as part of the Project Report after the end
of each calendar quarter, interim unaudited financial reports for the Project
covering the quarter, in form and substance satisfactory to the Association.

The Recipient shall have its Financial Statements audited in accordance with the
provisions of Section 4.09 (b) of the General Conditions. Each audit of the
Financial Statements shall cover the period of one fiscal year of the Recipient.
The audited Financial Statements for each such period shall be furnished to the
Association not later than six months after the end of such period.

Section I11. Procur ement

General

Goods and Works. All goods and works required for the Project and to be
financed out of the proceeds of the Financing shall be procured in accordance
with the requirements set forth or referred to in Section | of the Procurement
Guidelines, and with the provisions of this Section.

Consultants Services. All consultants services required for the Project and to
be financed out of the proceeds of the Financing shall be procured in accordance
with the requirements set forth or referred to in Sections | and IV of the
Consultant Guidelines, and with the provisions of this Section.

Definitions. The capitalized terms used below in this Section to describe
particular procurement methods or methods of review by the Association of
particular contracts, refer to the corresponding method described in the
Procurement Guidelines, or Consultant Guidelines, as the case may be.

Particular Methods of Procurement of Goods and Works

International Competitive Bidding.  Except as otherwise provided in
paragraph 2 below, goods and works shall be procured under contracts awarded
on the basis of International Competitive Bidding.
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Other Methods of Procurement of Goods and Works. The following methods
of procurement, other than International Competitive Bidding, may be used for
goods and works under the circumstances specified in the Procurement Plan for
each such method: (@) National Competitive Bidding; (b) Direct Contracting;
(c) Procurement from the United Nations agencies (IAPSO); and (d) Shopping.

Particular Methods of Procurement of Consultants Services

Quality- and Cost-based Selection. Except as otherwise provided in
paragraph 2 below, consultants services shall be procured under contracts
awarded on the basis of Quality- and Cost-based Selection.

Other Methods of Procurement of Consultants Services. The following
methods of procurement, other than Quality- and Cost-based Selection, may be
used for consultants services under the circumstances specified in the
Procurement Plan for each such method: (a) Quality Based Selection;
(b) Selection under a Fixed Budget; (c) Least Cost Selection; (d) Selection Based
on Consultants Qualifications; (e) Single-source Selection; (f) Procedures set
forth in paragraphs 5.2 and 5.3 of the Consultant Guidelines for the Selection of
Individual Consultants; and (g) Sole Source Procedures for the Selection of
Individual Consultants.

Review by the Association of Procurement Decisons

Except as the Association shall otherwise determine by notice to the Recipient,
the following contracts shall be subject to Prior Review by the Association:
(@) each contract for works estimated to cost the equivalent of $500,000 or more
procured on the basis of International Competitive Bidding; (b) each contract for
goods estimated to cost the equivalent of $200,000 or more procured on the basis
of International Competitive Bidding; (c) each contract for goods procured on the
basis of Direct Contracting; (d) each contract for consultants services provided
by a firm estimated to cost the equivalent of $100,000 or more; (€) each contract
for consultants’ services provided by an individual estimated to cost the
equivalent of $50,000 or more; and (f) each contract for consultants service
procured through Single-Source Selection.

All other contracts shall be subject to Post Review by the Association.
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Section 1V. Withdrawal of the Proceeds of the Financing

A.

General

The Recipient may withdraw the proceeds of the Financing in accordance with
the provisions of Article Il of the General Conditions, this Section, and such
additional instructions as the Association shall specify by notice to the Recipient
(including the “World Bank Disbursement Guidelines for Projects’ dated
May 2006, as revised from time to time by the Association and as made
applicable to this Agreement pursuant to such instructions), to finance Eligible
Expenditures as set forth in the table in paragraph 2 below.

The following table specifies the categories of Eligible Expenditures that may be
financed out of the proceeds of the Financing (“ Category”), the allocations of the
amounts of the Financing to each Category, and the percentage of expendituresto
be financed for Eligible Expenditures in each Category:

Category Amount of the Per centage of
Financing Expendituresto be
Allocated Financed
(expressed in (inclusive of Taxes)
SDR)

(1) Animal Health:
(Works, goods and
equipments, 3,500,000 100%
consultants’ services,
Training and
Workshops, and
Operating Costs for
Part A of the Project)

(2) Human Health
and Communication:
(Works, goods and 100%
equipments,
consultants’ services,
Training and
Workshops, and
Operating Costs for
Parts B and C of the
Project)
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Category Amount of the Per centage of
Financing Expendituresto be
Allocated Financed
(expressed in (inclusive of Taxes)
SDR)
(8 Human Health 1,300,000
(b) Communication 1,100,000

(3) Goods and
equipments,
consultants’ services, 300,000 100%
Training and
Workshops, and
Operating Costs for
Part D of the Project

TOTAL AMOUNT 6,200,000

Withdrawal Conditions; Withdrawal Period

Notwithstanding the provisions of Part A.1 of this Section no withdrawal shall be
made:

@ for payments made prior to the date of this Agreement, except that
withdrawals up to an aggregate amount not to exceed $100,000
equivalent may be made for payments made prior to this date but on or
after January 31, 2008, for Eligible Expenditures; and

(b) for any Eligible Expenditure that may be required under Category (1),
for compensation of culled birds, unless the Recipient has adopted a
compensation policy and operational guiddines in form and substance
satisfactory to the Association, including eligibility criteria for payment
of any compensation in respect to culling of poultry that may occur under
Part A of the Project.

The Closing Date is June 30, 2012.
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SCHEDULE 3

Repayment Schedule

Date Payment Due Principal Amount of the Credit
repayable
(expressed as a per centage)*

On each March 15 and September 15:

commencing September 15, 2018 to and including 1
March 15, 2028
commencing September 15, 2028 to and including 2
March 15, 2048

*The percentages represent the percentage of the principal amount of the Credit to be
repaid, except as the Association may otherwise specify pursuant to Section 3.03 (b) of
the General Conditions.
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APPENDI X

Section |. Definitions

“AHI" means Avian and Human Influenza

“Anti-Corruption Guidelines’” means the “Guidelines on Preventing and
Combating Fraud and Corruption in Projects Financed by IBRD Loans and IDA
Credits and Grants’, dated October 15, 2006.

“Avian and Human Influenza Facility Grant Agreement” means the Co-financing
Agreement.

“Category” means a category set forth in the table in Section IV of Schedule 2 to
this Agreement.

“Co-financier” means the Association, acting as administrator of grant funds
provided by various donors under the Avian and Human Influenza Fecility, referred
toin paragraph 10 of the Appendix to the General Conditions.

“Co-financing” means an amount of approximately two million Dollars
(%$2,000,000), to be provided by the Association acting as an Administrator of the
Avian and Human Influenza Facility, to assist in financing of the Project.

“Co-financing Agreement” means the agreement of even date between the
Recipient and the Association acting as the Administrator of the Avian and
Human Influenza Facility, providing for the Avian and Human Influenza Facility
Co-financing.

“Consultant Guidelines” means the “Guidelines. Selection and Employment of
Consultants by World Bank Borrowers’ published by the Bank in May 2004 and
revised in October 2006.

Environmental Management Plan” or “EMP’ means the plan referred to in
Section D of Schedule 2 to this Agreement, to be prepared by the Recipient in a
form and substance satisfactory to the Association, setting forth the modalities,
guidance and procedures for safe culling , transport and safe disposal of carcasses,
including identifying all other potentia adverse environmental impacts and
providing for integration of environmental and public safety measures to mitigate
them, as the said document may be amended and/or supplemented from time to
time with the prior written concurrence of the Association.
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“General Conditions’ means the “International Development Association
General Conditions for Credits and Grants’, dated July 1, 2005 (as amended
through October 15, 2006).

“Headlth Care Waste Management Plan” means the plan of the Recipient for the
period 2005/06 — 2009/10, setting forth the guidelines, procedures and measures
for improvement of management of the health care waste including, preparedness
and management of AHI in an event of an outbreak, and disposal of waste as the
said document may be amended and/or supplemented from time to time with the
prior written concurrence of the Association.

“HPAI” means Highly Pathogenic Avian Influenza.

“HPAIl Rapid Response Teams' means the Recipients teams in the districts
charged with the responsibility for early response to HPAI outbreak.

“Integrated Nationa Action Plan” means the Recipient’s plan dated February 2008
setting forth a set of actionsfor implementation of the Program.

“MAAIF" means the Recipient’s ministry responsible for agriculture, the Ministry
of Agriculture, Animal Industry and Fisheries.

“MOH" means the Recipient’s ministry responsible for health, the Ministry of
Hedlth.

“Nationa Influenza Center” means the Recipient’s unit within MOH charged with
the responsibility for research and diagnosis of influenza viruses and other related
diseases.

“National Project Steering Committee” means the committee referred to in
Section |.A.2 (a) of Schedule 2 to this Agreement.

“National Task Force on Avian Influenza’ means the task force referred to in
Section 1.A.3 (a) of Schedule 2 to this Agreement.

“Nationa Veterinary Services’ means the Recipient’ s department within MAAIF
charged with the responsibility for animal health.

“Operating Costs” means the incremental operating costs incurred by OPM,
MAAIF and MOH on the basis of annual budgets approved by the Association,
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on account of the implementation of the Project including: (i) maintenance of
vehicles, fuel, equipment, office supplies, utilities, consumables, advertising
expenses, travel per diems, allowances and accommodation; and (ii) under Parts
A and B of the Project for technical activities such as surveillance, collection of
samples from the field, and diagnostic work at the laboratories, al excluding
salaries of the Recipient’s civil servants.

“OPM” means the Recipient’s ministry responsible for coordinating the work of
sector ministries, the Office of the Prime Minister.

“Procurement Guidelines’ means the “Guiddines. Procurement under IBRD
Loans and IDA Credits’ published by the Bank in May 2004 and revised in
October, 2006.

“Procurement Plan” means the Recipient’s procurement plan for the Project,
dated May 9, 2008, and referred to in paragraph 1.16 of the Procurement
Guidelines and paragraph 1.24 of the Consultant Guidelines, as the same shall be
updated from time to time in accordance with the provisions of said paragraphs.

“Program” means the program set out in the Recipient’s National Plan of Action
for Preparedness and Response to Avian Influenza (2006), and elaborated in the
Integrated National Plan for Preparedness and Response to Avian and Human
Influenza, describing plans designed to ensure prevention and preparedness, and
response and recovery, including a strategy for planning and coordination, animal
health, human health and communication sectors, and a proposa for devel opment
of amulti-sectoral monitoring and evaluation system.

“Project Implementation Plan” means the Recipient’ s plan, in form and substance
satisfactory to the Association, containing or referring to detailed arrangements
and procedures for the implementation of the Project, including: (i) institutional
coordination and day-to-day execution of activities under the Project;
(i) capacity building activities for sustained achievement of the Project’'s
objectives; (iii) disbursement and financia management; (iv) procurement;
(v) monitoring,  evaluation,  reporting, information, education and
communication; and (vi) such other administrative, financial, technical and
organizational arrangements and procedures as shall be required for the Project.

“Training and Workshops’ means costs incurred by MAAIF, MOH and OPM, on
the basis of annual budgets approved by the Association on account of approved
workshops, and training of personnel to ensure sustainability of the activities
financed under the Project, and of personnel involved in the implementation of
the Project, including travel and subsistence costs for training participants, costs



28.

29.

30.

31.

-20-

associated with securing the services of trainers, rental of training facilities,
preparation and reproduction of training materials, and other costs directly
related to course preparation and i mplementation.

“Uganda National Health Research Organization” means the unit within MOH
responsible for coordinating health research.

“Uganda Virus Research Institute” means the Recipient’s unit within MOH
charged with the responsibility for research of viral and other related diseases.

“Uganda Wildlife Authority” means the entity established and operating pursuant
to the Uganda Wildlife Authority Act (CAP 200) of the laws of the Recipient.

“World Organization for Animal Health (OIE) Performance Vision Strategy
Document” means a document dated September 2007 prepared for the Recipient
by OIE, providing an assessment of the Recipient’s veterinary services on the
basis internationally accepted standards, and the term “OIE” means the Office
Internationale des Epizooites.



