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CREDIT NUMBER 4877-NE
FINANCING AGREEMENT

AGREEMENT dated June 6, 2011, entered into between the REPUBLIC OF
NIGER (“Recipient”) and the INTERNATIONAL DEVELOPMENT ASSOCIATION
(“Association”).

WHEREAS (A) the Association, by extending financial assistance in 2007 to the
Republic of Mali, the Republic of Ghana and the Republic of Senegal and in 2010 to
Burkina Faso, the Republic of Cote d'Ivoire and the Federa Republic of Nigeria, has
provided support to precedent activities under the first phase of the West Africa
Agricultural Productivity Program (“Program”) which aims at: (i) implementing the
Agricultural Policy (“ECOWAP’, as further defined in Section | of the Appendix to this
Agreement) of the Economic Community of West African States (“ECOWAS’); and
(ii) contributing to the sustained agricultural productivity increase in the ECOWAS
region’s top priority commodity subsectors;

(B) the Recipient, having satisfied itself as to the feasibility and priority of
the project (“Project”, as described in Schedule 1 hereto) under the first phase of the
Program, has requested the Association to assist in the financing of the Project;

© by a financing agreement to be entered into between the Republic of
Benin (“Benin”) and the Association (“Benin Financing Agreement”, as further defined
in Section | of the Appendix to this Agreement), the Association will extend to Benin a
grant in an amount equivalent to eleven million Special Drawing Rights
(SDR 11,000,000) to assist Benin in financing part of the cost of activities related to the
Project on the terms and conditions set forth in the Benin Financing Agreement;

(D) by afinancing agreement to be entered into between the Republic of The
Gambia (“The Gambia’) and the Association (“The Gambia Financing Agreement”, as
further defined in Section | of the Appendix to this Agreement), the Association will
extend to The Gambia a grant in an amount equivalent to four million six hundred
thousand Special Drawing Rights (SDR 4,600,000) to assist The Gambia in financing
part of the cost of activities related to the Project on the terms and conditions set forth in
the The Gambia Financing Agreement;

(E) by a financing agreement to be entered into between the Republic of
Liberia (“Liberia’) and the Association (“Liberia Financing Agreement”, as further
defined in Section | of the Appendix to this Agreement), the Association will extend to
Liberia a credit in an amount equivalent to three million nine hundred thousand Special
Drawing Rights (SDR 3,900,000) to assist Liberia in financing part of the cost of
activities related to the Project on the terms and conditions set forth in the Liberia
Financing Agreement;



(3] by a financing agreement to be entered into between the Republic of
Sierra Leone (“Sierra Leone’) and the Association (“Sierra Leone Financing
Agreement”, as further defined in Section | of the Appendix to this Agreement), the
Association will extend to Sierra Leone a grant in an amount equivalent to seven million
eight hundred thousand Special Drawing Rights (SDR 7,800,000) to assist Sierra Leone
in financing part of the cost of activities related to the Project on the terms and conditions
set forth in the Sierra Leone Financing Agreement;

(G) by a financing agreement to be entered into between the Republic of
Togo (“Togo”) and the Association (“Togo Financing Agreement”, as further defined in
Section | of the Appendix to this Agreement), the Association will extend to Togo a grant
in an amount equivalent to seven million eight hundred thousand Specia Drawing Rights
(SDR 7,800,000) to assist Togo in financing part of the cost of activities related to the
Project on the terms and conditions set forth in the Togo Financing Agreement; and

(H) Parts 1.2, 1.5, 3.1 (a) and 4(i) of the Project will be carried out by Le
Conseil Ouest et Centre Africain pour la Recherche et le Développement Agricoles
(“CORAF" or “Project Implementing Entity”) with the Recipient’s assistance and, as part
of such assistance, the Recipient will make a portion of the proceeds of the credit
provided for in Article Il of this Agreement available to CORAF as set forth in this
Agreement;

WHEREAS the Association has also agreed, on the basis, inter alia, of the
foregoing, to extend the credit provided for in Article Il of this Agreement to the
Recipient upon the terms and conditions set forth in this Agreement and in the Project
Agreement of even date herewith between the Association and CORAF (*Project
Agreement”);

NOW THEREFORE the Recipient and the Association hereby agree asfollows:
ARTICLE | — GENERAL CONDITIONS; DEFINITIONS

1.01. The Generd Conditions (as defined in the Appendix to this Agreement)
constitute an integral part of this Agreement.

1.02. Unless the context requires otherwise, the capitalized terms used in this
Agreement have the meanings ascribed to them in the General Conditions or in
the Preamble or in the Appendix to this Agreement.

ARTICLE Il — FINANCING

2.01. The Association agrees to extend to the Recipient, on the terms and conditions
set forth or referred to in this Agreement, a credit in an amount equivalent to
nineteen million five hundred thousand Specia Drawing Rights
(SDR 19,500,000) (the “Financing”) to assist in financing the Project.



2.02.

2.03.

2.04.

2.05.

2.06.

2.07.

3.01.

3.02.

4.01.

5.01.

5.02.

The Recipient may withdraw the proceeds of the Financing in accordance with
Section 1V of Schedule 2 to this Agreement.

The Maximum Commitment Charge Rate payable by the Recipient on the
unwithdrawn Financing Balance shall be one-half of one percent (1/2 of 1%) per
annum.

The Service Charge payable by the Recipient on the Withdrawn Credit Balance
shall be equal to three-fourths of one percent (3/4 of 1%) per annum.

The Payment Dates are April 1 and October 1 in each year.

The principal amount of the Credit shall be repaid in accordance with the
repayment schedule set forth in Schedule 3 to this Agreement.

The Payment Currency is the Euro.
ARTICLE Il — PROJECT

The Recipient declares its commitment to the objectives of the Project. To this
end, the Recipient shall: (i) carry out Parts 1.1, 1.3, 1.4, 2, 3.1(b), 3.2, 3.3 and 4
(i1) of the Project through the MA-GEL; and (ii) pursuant to the Subsidiary Grant
Agreement, cause Parts 1.2, 1.5, 3.1 (a) and 4(i) of the Project to be carried out
by CORAF, al in accordance with the provisions of Article IV of the Genera
Conditions and the Project Agreement.

Without limitation upon the provisions of Section 3.01 of this Agreement, and
except as the Recipient and the Association shall otherwise agree, the Recipient
shall ensure that the Project is carried out in accordance with the provisions of
Schedule 2 to this Agreement.

ARTICLE IV — REMEDIESOF THE ASSOCIATION

The Additional Event of Suspension consists of the following, namely, that the
CORAF's Legidation has been amended, suspended, abrogated, repealed or
waived so as to affect materially and adversely the ability of CORAF to perform
any of its obligations under the Project Agreement.

ARTICLE V — EFFECTIVENESS; TERMINATION
The Additional Condition of Effectiveness consists of the following, namely, that
the Subsidiary Grant Agreement has been executed on behalf of the Recipient
and CORAF.

The Additional Legal Matter consists of the following, namely, that the
Subsidiary Grant Agreement has been duly authorized by the Recipient and



5.03.

5.04.

6.01.

6.02.

6.03.

CORAF and is legally binding upon the Recipient and CORAF in accordance
with itsterms.

The Effectiveness Deadline is the date ninety (90) days after the date of this
Agreement.

For purposes of Section 8.05(b) of the General Conditions, the date on which the
obligations of the Recipient under this Agreement (other than those providing for
payment obligations) shall terminate is twenty (20) years after the date of this
Agreement.

ARTICLE VI — REPRESENTATIVE; ADDRESSES

The Recipient’s Representative is the minister of the Recipient at the time
responsible for finance.

The Recipient’s Addressiis:

Minister of Economy and Finance
B.P. 389

Niamey

Republic of Niger

Facsimile:
(227) 207359 34
(227) 207240 20

The Association’s Addressis:

International Development Association
1818 H Street, N.W.
Washington, D.C. 20433

United States of America
Cable: Telex: Facsimile:
INDEVAS 248423 (MCI) (1) 202-477-6391

Washington, D.C.



AGREED at Niamey, Republic of Niger, as of the day and year first above
written.

REPUBLIC OF NIGER

By

/sl Amadou Boubacar Cissé
Authorized Representative

INTERNATIONAL DEVELOPMENT ASSOCIATION

By

/s/ Nestor Coffi
Authorized Representative



SCHEDULE 1
Project Description

The objective of the Project is to generate and accelerate adoption of improved
technologies in the Participating Countries' top agricultural commaodity priority areas that
are aligned with the sub-region’s top agricultural commoadity priorities as outlined in the
ECOWAP.

The Project congtitutes part of the first phase of the Program, and consists of the
following parts:

Part 1: Enabling Conditions for Sub-Regional Cooperation in Generation, Dissemination
and Adoption of Agricultural Technologies

Carrying out of a program to strengthen the mechanisms and procedures for
generation, dissemination and adoption of improved agricultural technologies and tools
by the Recipient so as to allow the Recipient and the ECOWAS member countries to
benefit from the said technologies within the framework of a sub-regional technical and
scientific cooperation, encompassing the provision of goods, consultants services,
training, and the financing of operational costs required for:

1 the development of a sustainable financing mechanism for the existing
Competitive Agricultural Research Grant (CARG) systems and an appropriate
ingtitutional arrangement for the generation, dissemination and adoption of
improved and resilient agricultura technologies, through: (i) the development of
suitable legislation harmonized with legislation of the other Participating
Countries; (ii) the preparation of similarly harmonized manuals of procedures for
such financing mechanism's effective, transparent, and participatory
management; and (iii) the setting up of suitable monitoring and evaluation
systems adequate to supervise and, thereby, ensure the profitable performance of
the financing mechanism and its accompanying institutional arrangements;

2. the strengthening of CORAF's knowledge management, information and
communication systems through: (i) the establishment of an efficient
communication and information network system linking the Participating
Countries; (ii) the upgrading of skills in information and communications
technology and knowledge management, the consolidation of information
available in various other data bases both at the national and sub-regional levels,
and the provision to end-users of easy access to appropriate responses in real
time; (iii) the development of a data base on agricultural research skills; and (iv)
the carrying out of studies and the delivery of workshops to establish a food
security hub for the Mano River Union;



Part 2:

the establishment of sub-regional regulations on genetic materials and
agrochemicals through: (i) the development and adoption of regulations on
fertilizer use and handling under preparation by ECOWAS which are harmonized
with regulations of the other Participating Countries and the dissemination of the
exigting regulations on pesticide and genetic materials management; (ii) the
evaluation of existing policies, rules and procedures on the exchange of
technologies; and (iii) the delivery of workshops and seminars designed to ensure
the participation of producers and agro-industrials in the formulation of
regulations;

the establishment and strengthening of the national structures to ensure the
effective release of genetic materials, pesticides and fertilizers and the
management of intellectual property rights (IPR), through: (i) the revision, as
necessary, of the Recipient’s procedures thereon in order to align them with sub-
regional directives; (ii) the implementation of these procedures for the release,
dissemination and adoption of new technologies, including the preparation and
carrying out of a dissemination action plan; (iii) the documentation and the
recording of the characteristics of technologies and the constitution of catalogues
for proven and released technologies; (iv) the promotion of these technologies
through various media; (v) the strengthening of the harmonization of procedures
and analysis of IPR issues; and (vi) the promotion and the facilitation of access
by non Participating Countries to improved technologies developed in the
Participating Countries; and

the development by CORAF of a strategy to mainstream climate change
considerations in research and development programs carried out by the
Participating Countries, including: (i) the organization of a training program for
researchers on climate change; (ii) the adoption of a screening tool for the CARG
schemes to ensure research proposals take into account climate change issues;
(iii) the assessment of the vulnerability of priority commodities to climate
change; (iv) the promotion of relevant technologies to mitigate climate change
impact; and (v) the development of a strategy to mainstream gender
considerations in research and devel opment programs using similar tools to those
for mainstreaming climate change.

National Centers of Specialization (NCOs)

Strengthening of the operational capacities of the national agricultural research

and advisory systems in one national priority area of each Participating Country which is
aligned to regiona priorities, specificaly through the strengthening of the Institut
National de la Recherche Agronomique du Niger (INRAN), the University Abdou
Moumouni, the Laboratoire Central de | Elevage, and the Centres de Multiplication du
bétail, and the carrying out of a program encompassing the provision of works, goods,



consultants' services, training (including academic training), and the financing of
operational costs and Small Grants required for:

1

Part 3:

the development and implementation of INRAN’'s core research and
development dissemination programs, including: (i) the implementation, through
the provision of Small Grants, of research activities to assess available
technologies from within or outside the Recipient’s territory; (ii) the elaboration
and implementation of dissemination and communication plans on readily
available technologies; and (iii) the development of programs on adaptation and
generation of new technologies and adequate responses to other constraints along
the value chain;

the enhancement of the capacity building of research scientists and the
facilitation of national, sub-regional and international partnerships, including the
carrying out of research exchange programs, the provision of training to young
researchers, and the implementation of the annual capacity building plans;

the construction and rehabilitation of selected core facilities the of INRAN, the
University Abdou Moumouni, the Laboratoire Central de | Elevage, and the
Centres de Multiplication du bétail, and the provision of equipment required for
the purpose; and

the carrying out of value chain analysis, impact studies, benchmarking, and
monitoring and impact analysis for commissioned or strategic research thereon.

Funding of Demand-Driven Technology Generation and Adoption

Carrying out of a program aimed to accelerate the adoption of readily available

technol ogies and the generation and dissemination of adapted technologies in top national
and regional priority commodities in Participating Countries and at the sub-regional level,
through the funding of CORAF's and the national existing CARG schemes,
encompassing the provision of works, goods, consultants services, training, study tours
and workshops and the financing of operational costs and Grants for:

1

Competitive Agricultural Research Schemes for Technology Generation and

Dissemination

@ Regional Window: expansion of CORAF' s CARG scheme through the
financing of Grants to carry out research projects that benefit the entire
ECOWAS region.

(b) National Window: expansion of a CNRA’s CARG scheme through the
financing of Grants to complement ongoing and future research and
development activities within the Recipient’ s territory.




Part 4:

Accelerated Adoption of Released Technologies

Improvement of the adoption of released technologies in order to bridge the yield
gap between producers and research and reinforcement of the dissemination of
technologies generated under the Project, through: (i) the carrying out of
stakeholder workshops for the preparation of national dissemination action plans
for released technologies; (ii) the promotion of released technologies, using
various media to improve knowledge and scale up application of the
technologies; (iii) the introduction of information technology in the technology
transfer system; (iv) the provision of training on released technologies for
extension service providers (including national extension services, non-
governmental organizations, input providers, farmer organizations and other
stakeholders) through the use of participatory strategies and mechanisms; and (v)
the delivery of field demonstrations of released technologies.

Facilitating Access to Improved Genetic Materia

Expansion of the availability to, and access of, producers to improved genetic
materials of seeds, planting materials, fingerlings, other breed stock and the like,
entailing: (i) the development and improvement of the Recipient’s gene banks
with a view to manage biodiversity and climate change through better
conservation of its genetic assets; (ii) the upgrading of the capacity of selected
public research stations to produce, procure and store breeder seeds and to
produce foundation seeds through investments in irrigation facilities, lab and
storage equipment; (iii) the scaling up of the production of certified seeds by
small and medium enterprises and farmers organizations; (iv) the strengthening
of the production and quality capacity of seed companies and seed producers;
(v) the development of a network to link seed producers to variety development
programs so as to facilitate producers access to improved varieties and the
provision of mini-kits of improved seeds to producers to quick-start
dissemination; (vi) the promotion of the information and technology
communications necessary to develop the network of seed producers and end
seed users, including the provision of up-to-date information on improved
varieties potentially beneficial to small farmers; and (vii) the strengthening of the
capacity for seed quality assurance of the Direction Générale del’ Agriculture.

Project Coordination, Management, Monitoring and Evauation

Establishment of an effective coordination, management, monitoring and

evaluation system for the Project at both: (i) the regional; and (ii) the nationa levels,
thereby ensuring the implementation at each level of suitable financial management and
procurement systems by CORAF and the NCU, timely reporting on Project’s activities,
accurate monitoring and evaluation of regional and national agricultural productivity,
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and carrying out of a communication strategy, al through the provision of vehicles and
goods, consultants' services, training, and the financing of operational costs.
SCHEDULE 2

Proj ect Execution

Section I. | mplementation Arrangements
A. Institutional Arrangements
1. Ministry of Agriculture and Livestock

The Recipient, through its MAL, shall assure overall coordination of the Project
is carried out by the NCU.

2. Steering Committee

The Recipient, through the MAL, shall maintain throughout Project
implementation the Steering Committee under terms of reference satisfactory to the
Association vested with responsibility for providing policy guidance and for overseeing
Parts 1.1, 1.3, 1.4, 2, 3.1(b), 3.2, 3.3 and 4(ii) of the Project. The Steering Committee
shall be chaired by the Recipient’s Minister of Agriculture and Livestock (or his/her
designee) and its composition shall include representatives from the government,
stakeholders, farmers and the private sector. The Steering Committee shall meet at least
twice each Fiscal Year to undertake, inter alia, the review and approval of the draft
AWP& B and the approval of the annual report to be prepared by the Project Coordinator
not later than October 31 each year to follow-up on, and assess the progress in, the
carrying out of the precedent AWP& B.

3. National Coordination Unit

The Recipient, through the MAL, shall maintain throughout Project
implementation the National Coordination Unit (“NCU"), headed by the Project
Coordinator and under terms of reference and staffed in number and with qualifications
satisfactory to the Association, thereby ensuring that the NCU oversee and take all
measures necessary for the suitable and timely implementation of Parts 1.1, 1.3, 1.4, 2,
3.1(b), 3.2, 3.3 and 4(ii) of the Project pursuant to the provisions of this Agreement,
including without limitation: (i) in general, the coordination and management of the
Financing and the carrying out of the procurement, monitoring, evaluation and reporting
functions; and (ii) in particular, the assessment of impacts and systematic analysis of
lessons learnt and the monitoring of the overall progress in implementing agricultural
research activities undertaken within the NCU. The Recipient, through the Minister of
Agriculture and Livestock, shall appoint and maintain a the Project Coordinator to
oversee daily implementation of Parts 1.1, 1.3, 1.4, 2, 3.1(b), 3.2, 3.3 and 4(ii) of the
Project and to manage the NCU, which shall comprise any additiona staff that may be
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necessary, particularly in the accounting and procurement areas, for the successful
implementation of the Project. For such purposes, the Recipient shall, not later than three
(3) months after the Effective Date: (i) amend the consultant contract between the MAL
and the external auditor retained for the NCU to expand the scope of the consultancy so
as to include a similar assignment under the Project, al under terms of reference
satisfactory to the Association; and (ii) recruit for the NCU an Assistant Coordinator
responsible for the Project, one (1) procurement speciaist, one (1) accountant, and
(1) communications specialist, al on the basis of terms of reference and with
qualifications and experience satisfactory to the Association.

B. Implementation M odalities
1. Parts 1.3 and 1.4 of the Project: Establishment of Regiona Regulations on

Genetic Materials and Agrochemicals and Strengthening of the Direction
Généraledel’ Agriculture

For the purposes of carrying out Parts 1.3 and 1.4 of the Project, the NCU shall
conclude with each concerned Directorate of the MAL, a result-based memorandum of
understanding under terms and conditions satisfactory to the Association: (i) entrusting
responsibility for implementation of such Parts of the Project to the relevant Directorate;
and (ii) setting forth the implementation details and the Directorate’s undertaking to
assure the efficient carrying out of such Parts of the Project.

2. Part 2 of the Project: National Centers of Specidization (NCOS)

For the purposes of carrying out Part 2 of the Project, the NCU shall enter into
an implementation agreement with INRAN whereby the NCU shall: (i) entrust to INRAN
its implementation responsibilities thereunder; and (ii) ensure Part 2 is carried out by
INRAN as planned in the AWP& B and in accordance with the provisions of the Project
Implementation Manual.

3. Small Grants under Part 2.1 of the Project and Grants under Part 3.1(b) of the
Project

@ Small Grants under Part 2.1 of the Project shall be managed and
monitored by INRAN pursuant to the provisions of the Project
Implementation Manua and within the framework of the AWP&B, and
shall be made available to Beneficiaries through INRAN on the basis of
the specific Research Proposals previoudy validated by INRAN and
included and approved in the AWP&B to finance an amount not
exceeding the total estimated cost of the activities it will finance.

(b) The national CARG scheme under Part 3.1(b) of the Project shall be
managed and monitored by the NCU pursuant to the procedures of, and
under the terms and conditions set forth in, the Project Implementation
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Manual. The NCU shall: (i) ensure the evaluation and consideration for
approval of the Grant applications; (ii) inform the Beneficiary on which
Grants shall receive financing under the Financing; (iii) approve the
Grant for disbursement, ensuring it will not exceed the total estimated
cost of the activities it will finance and, thereafter, conclude the Grant
Agreement with each Beneficiary; and (iv) not assign, amend, abrogate
or waive the Project Implementation Manual or any of its provisions
without the Association’s prior agreement. Once the Executive Secretary
of the CNRA (“Executive Secretary”) is fully operational for purposes of
Part 3.1 (b) of the Project to the satisfaction of the Association, the said
Executive Secretary shall take over the responsibilities of the NCU set
forth in sub-paragraphs (i), (ii), (iii), and (iv) of this paragraph (b), thus
managing and monitoring the CARG scheme pursuant to the provisions
of this paragraph and the procedures of, and under the terms and
conditions to be set forth in, the CNRA Manua of Procedures, and in
accordance with an agreement to be concluded between the NCU and the
CNRA for the purpose.

Without any limitation upon the provisions of the preceding paragraphs
(a) and (b), the Recipient shall take all action necessary to ensure that, in
making Small Grants and Grants available, as the case may be, the
INRAN or the NCU/Executive Secretary, as the case may be, shall
obtain rights adequate to protect the interests of the Recipient and those
of the Association, including the right:

(1) to suspend or terminate the right of the Beneficiary to use the
proceeds of the Small Grant or Grant, as the case may be, or
obtain a refund of al or any part of the amount of the Small
Grant or Grant then withdrawn, as the case may be, upon the
Beneficiary’s failure to perform any of its obligations,
respectively, under the Research Proposal or Grant Agreement;
and

(i) to require each Beneficiary: (A) to carry out the activities for
which the Small Grant or Grant, as the case may be, was given
with due diligence and efficiency and in accordance with sound
agricultural, technical, economic, financial, managerial,
environmental and social standards and practices satisfactory to
the Association, including in accordance with the provisions of
the Anti-Corruption Guidelines applicable to recipients of credit
proceeds other than the Recipient, and under the terms and
conditions stipulated in the Project Implementation Manual or
the CNRA Manual of Procedures, as the case may be; (B) to
provide, promptly as needed, the resources required for the
purpose of the Small Grant or Grant, as the case may be; (C) to
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procure the goods, works and services to be financed out of the
proceeds of the Small Grant or Grant, as the case may be, in
accordance with the provisions of this Agreement; (D) (1) to
maintain a financial management system and prepare financial
statements in accordance with consistently applied accounting
standards acceptable to the Association, both in a manner
adequate to reflect the operations, resources and expenditures
related to the Small Grant or Grant, as the case may be; and (2)
at the Association’s or the Recipient’s request, to have such
financial statements audited by independent auditors acceptable
to the Association, in accordance with consistently applied
auditing standards acceptable to the Association, and promptly
furnish the statements as so audited to the Recipient and the
Association; (E) upon reasonabl e request, to enable the Recipient
and the Association to inspect the activities, its operation and
any relevant records and documents; and (F) to prepare and
furnish to the Recipient and the Association all such information
as the Recipient or the Association shall reasonably request
relating to the foregoing.

The Recipient shall take all measures necessary to ensure that INRAN or
the NCU/Executive Secretary, when and as appropriate, shall exercise its
rights under each Research Proposal or Grant Agreement, as the case
may be, in such manner as to protect the interests of the Recipient and
the Association and to accomplish the purposes of the Financing.

4. Parts 3.2 and 3.3 of the Project: Support to Accelerated Adoption of Released

Technologies and Facilitating Access to Improved Genetic Materia

The Recipient, through the NCU, shall carry out Parts 3.2 and 3.3 of the Project
through contractual arrangements to be concluded with suitable advisory service
providersin accordance with the provisions of the Project Implementation Manual.

5. Selection of Facilities and Stations under Parts 2.3 and 3.3(ii) of the Project

In order to maximize the benefits to be derived from the Project, the Recipient,
through the NCU, shall:

(@

select: (i) the core facilities of INRAN, the University Abdou
Moumouni, the Laboratoire Central de | Elevage, and the Centres de
Multiplication du bétail proposed to be constructed and rehabilitated
under Part 2.3 of the Project; and (ii) the public research stations
proposed to be upgraded under Part 3.3(ii) of the Project, applying the
following criterion: the facility or the station has been identified by the
management of INRAN, the University Abdou Moumouni, the
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Laboratoire Central de | Elevage, and the Centres de Multiplication du
bétail, on the basis of consultations carried out with its researchers
during the preparation of the priority list of works and during the
validation of the design of the works; and

(b)  thereafter, furnish to the Association for approval for financing out of the
proceeds of the Financing the facilities and stations as so selected.

6. Project |mplementation Manua

The Recipient, through the NCU, shall: (i) take al action required to carry out
Parts 1.1, 1.3, 1.4, 2, 3.1(b), 3.2, 3.3 and 4(ii) of the Project in accordance with the
provisions and requirements set forth or referred to in the Project Implementation
Manual; (ii) submit recommendations to the Association for its consideration for changes
and updates of the Project Implementation Manual as they may become necessary or
advisable during Project implementation in order to achieve the objective of Parts 1.1,
1.3, 1.4, 2,3.1(b), 3.2, 3.3 and 4(ii) of the Project; and (iii) not assign, amend, abrogate or
waive the Project Implementation Manual or any of its provisons without the
Association’s prior agreement. Notwithstanding the foregoing, if any of the provisions of
the Project Implementation Manual is inconsistent with the provisions of this Agreement,
the provisions of this Agreement shall prevail and govern.

7. Training under Parts 1.1, 1.3, 1.4, 2, 3.1(b), 3.2, 3.3 and 4(ii) of the Project

For the purposes of the training (including academic training) to be financed
under Parts 1.1, 1.3, 1.4, 2, 3.1(b), 3.2, 3.3 and 4 (ii) of the Project and to be delivered
through study tours, workshops, seminars, conferences, and on the job training, the
Recipient shall:

@ furnish to the Association for its approval, not later than January 31 of
each year, a training program including an explanation of how such
training is consistent and conducive to the objectives of the Project and
whether it offers the best price/quality ratio, as well as the schedule for
its implementation;

(b) select the trainees in accordance with a transparent process and criteria
satisfactory to the Association; and

(c) furnish to the Association a report of such scope and detail as the
Association shall reasonably request, on the results of each training and
the benefits to be derived therefrom.
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Annual Work Program and Budget (AWP&B)

The Recipient, through the NCU, shall:

@

(b)

(©

prepare a draft AWP&B for each Fiscal Year, setting forth, inter alia:
(i) a detailed description of planned activities for Parts 1.1, 1.3, 1.4, 2,
3.1(b), 3.2, 3.3 and 4(ii) of the Project for the following Fisca Year;
(i) the sources and uses of funds therefor; and (iii) responsibility for
execution of said Project activities, budgets, start and completion date,
outputs, and monitoring indicators to track progress of each activity;

not later than November 30 of each Fiscal Year and after considering the
comments provided by the Steering Committee, furnish to the
Association for its comments and approval, the draft AWP&B and,
promptly thereafter, finaize the AWP&B taking into account the
Association’ s views and recommendations thereon; and

adopt and sign the fina version of the AWP&B in the form approved by
the Association not later than December 31 of such Fiscal Y ear.

CORAF Arrangements: Subsidiary Grant Agreement

@

(b)

For the purposes of carrying out Parts 1.2, 1.5, 3.1(a) and 4(i) of the
Project, the Recipient shall make the proceeds of the Financing allocated
from time to time to Categories (2)(a) and (4) available to CORAF on a
grant basis under a subsidiary grant agreement to be entered into between
the Recipient and CORAF, under terms and conditions approved by the
Association (* Subsidiary Grant Agreement”).

The Recipient shall exercise its rights and carry out its obligations under
the Subsidiary Grant Agreement in such manner as to protect the
interests of the Recipient and the Association and to accomplish the
purposes of the Financing. Except as the Association shall otherwise
agree, the Recipient shall not assign, amend, abrogate or waive the
Subsidiary Grant Agreement or any of its provisions.

Anti-Corruption

The Recipient shall ensure that the Project is carried out in accordance with the
provisions of the Anti-Corruption Guidelines.
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D. Safeguar ds Covenants

1. Works under Parts 2.3 and 3.3(ii) of the Project

Prior to the award of each contract for works under Parts 2.3 or 3.3 (ii) of the
Project, the Recipient, through the NCU, shall: (i) furnish to the Association a written
attestation for the specific site where the works will be undertaken that the works shall
not cause or result in Resettlement or submit to the Association for its review and
approval the related site-specific Resettlement Action Plan (RAP) in accordance with the
provisions of the Resettlement Policy Framework (RPF) and in form and substance
satisfactory to the Association; (ii) submit to the Association for its review and approval
the related site-specific Environmental and Sociad Impact Assessment (ESIA) or
Environment and Social Management Plan (ESMP), as the case may be, in accordance
with the provisons of the ESMF and in form and substance satisfactory to the
Association; (iii) consult upon and disclose the site-specific ESIA or ESMP and RAP, if
there is one, as approved by the Association; and (iv) thereafter, ensure that the relevant
mitigation and monitoring provisions of the ESIA or ESMP, as the case may be, and
RAP, if applicable, are appropriately included in the works contract concluded for the site
and that they are implemented in the carrying out of Parts 2.3 and 3.3(ii) of the Project.

2. Pest M anagement Plan

The Recipient, through the NCU, shall follow and apply at all times in the
implementation of Parts 2 and 3 of the Project the provisions of the Pest Management
Plan in atimely manner, ensuring that: (i) mitigation and monitoring measures acceptable
to the Association are designed and implemented with due diligence and employing
appropriate environmental expertise; and (ii) adequate information on the implementation
of the measures contained in the PMP is appropriately included in the Progress Reports
referred to below in Section [1.A.1.

3. Environmental and Social Screening Arrangements

The Recipient shall take all measures required on its behalf so that the INRAN or
the NCU/CNRA, as the case may be: (i) screen, under Parts 2.1 and 3.1(b) of the Project,
the activities under the Research Proposals and Grants proposals submitted for financing
out of the proceeds of the Financing; (ii) ensure that each Beneficiary: (A) carry out an
appropriate site-specific Environmental and Social Impact Assessment (ESIA) or
Environment and Sociad Management Plan (ESMP), as the case may be, and a
Resettlement Action Plan, if there is Resettlement, for each such activities in accordance
with the provisions of the ESMF and RPF, as the case may be, and in form and substance
satisfactory to the Association; and (B) consult upon and disclose the site-specific ESIA
or ESMP, as the case may be, and the RAP, if there is one, as approved by the
Association; (iii) verify (through its own staff, outside experts, or existing
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environmental/social ingtitutions) before approving the Research Proposal or Grant
proposal that the activities meet the environmental and social requirements of appropriate
national and local authorities and that they are consistent with the Association’s
applicable environmental and socia assessment and safeguard policies and comply with
the environmental and socia review procedures set forth in the Project Implementation
Manual or CNRA Procedures Manual, as the case may be; and (iv) thereafter, ensure that
the relevant mitigation and monitoring provisions of the ESIA or ESMP, as the case may
be, and RAP, if there is one, are appropriately implemented.

4. Biosafety Reguirements

The Recipient shall carry out Parts 1.1, 1.3, 1.4, 2, 3.1(b), 3.2, 3.3 and 4(ii) of the
Project pursuant to its obligations under, and in accordance with environmental
safeguards and international good practice and standards consistent with those of, the
Cartagena Protocol on Biosafety.

Section I1. Project Monitoring, Reporting and Evaluation

A. Project and Completion Reports

1 The Recipient, through the NCU, shall monitor and eval uate the progress of Parts
1.1, 1.3, 1.4, 2, 3.1(b), 3.2, 3.3 and 4(ii) of the Project and prepare Project
Reports in accordance with the provisions of Section 4.08 of the General
Conditions and on the basis of the Nationa Monitoring and Evaluation
Indicators. Each Project Report shall cover the period of one calendar semester,
and shall be furnished to the Association and CORAF not later than forty-fine
(45) days after the end of the period covered by such report.

2. For purposes of Section 4.08(c) of the General Conditions, the report on the
execution of Parts 1.1, 1.3, 1.4, 2, 3.1(b), 3.2, 3.3 and 4(ii) of the Project and
related plan required pursuant to that Section shall be furnished to the
Association and CORAF not later than four (4) months before the Closing Date.

B. Mid-Term Review
The Recipient, through the NCU, shall:

@ maintain policies and procedures adequate to enable it to monitor and
evaluate on an ongoing basis, in accordance with the National
Monitoring and Evaluation Indicators, the carrying out of Parts 1.1, 1.3,
1.4, 2, 3.1(b), 3.2, 3.3 and 4(ii) of the Project and the achievement of the
objective thereof;

(b) prepare, under terms of reference satisfactory to the Association, and
furnish to the Association, on or about September 30, 2013, a report
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integrating the results of the monitoring and evaluation activities and
setting out the measures recommended to ensure the efficient carrying
out of Parts 1.1, 1.3, 1.4, 2, 3.1(b), 3.2, 3.3 and 4(ii) of the Project and
the achievement of the objective thereof during the period following such
date; and

(©) review with the Association, on or about October 31, 2013, or such later
date as the Association shall request, the report referred to in the
preceding paragraph (b), and, thereafter, take al measures required to
ensure the efficient completion of Parts 1.1, 1.3, 1.4, 2, 3.1(b), 3.2, 3.3
and 4(ii) of the Project and the achievement of the objective thereof,
based on the conclusions and recommendations of the said report and the
Association’ s views on the matter.

Financial Management, Financial Reports and Audits

The Recipient, through the NCU, shall maintain or cause to be maintained a
financial management system in accordance with the provisions of Section 4.09
of the General Conditions.

Without limitation upon the provisions of Part A of this Section, the Recipient
shall prepare and furnish to the Association as part of the Project Report not later
than forty-five (45) days after the end of each calendar semester, interim
unaudited financial reports for Parts 1.1, 1.3, 1.4, 2, 3.1(b), 3.2, 3.3 and 4(ii) of
the Project covering the semester, in form and substance satisfactory to the
Association.

The Recipient shall have its Financial Statements audited in accordance with the
provisions of Section 4.09(b) of the General Conditions. Each audit of the
Financial Statements shall cover the period of one Fiscal Year of the Recipient,
commencing with the Fiscal Year in which the first withdrawa was made under
the Preparation Advance for the Project. The audited Financial Statements for
each such period shall be furnished to the Association not later than six (6)
months after the end of such period.

Section I11. Procur ement

General

Goods, Works and Services (Other than Consultants’ Services). All goods,
works and services (other than consultants services) required for the Project and
to be financed out of the proceeds of the Financing shall be procured in
accordance with the requirements set forth or referred to in Section | of the
Procurement Guidelines, and with the provisions of this Section.
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Consultants Services. All consultants services required for the Project and to
be financed out of the proceeds of the Financing shall be procured in accordance
with the requirements set forth or referred to in Sections | and IV of the
Consultant Guidelines, and with the provisions of this Section.

Definitions. The capitalized terms used below in this Section to describe
particular procurement methods or methods of review by the Association of
particular contracts, refer to the corresponding method described in the
Procurement Guidelines, or Consultant Guidelines, as the case may be.

Particular Methods of Procurement of Goods, Works and Services (Other
than Consultants Services)

International Competitive Bidding. Except as otherwise provided in
paragraph 2 below, goods, works and services (other than consultants’ services)
shall be procured under contracts awarded on the basis of Internationa
Competitive Bidding.

Other Methods of Procurement of Goods, Works and Services (Other than
Consultants  Services). The following table specifies the methods of
procurement, other than International Competitive Bidding, which may be used
for goods, works and services (other than consultants services). The
Procurement Plan shall specify the circumstances under which such methods may
be used:

Procurement Methods

@

National Competitive Bidding

(b)

Shopping

(©

Direct Contracting

C.

1

Particular Methods of Procurement of Consultants Services

Quality- and Cost-based Selection. Except as otherwise provided in
paragraph 2 below, consultants' services shal be procured under contracts
awarded on the basis of Quality- and Cost-based Selection.

Other Methods of Procurement of Consultants Services The following table
specifies methods of procurement, other than Quality- and Cost-based Selection,
which may be used for consultants’ services. The Procurement Plan shall specify
the circumstances under which such methods may be used:
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Procurement Methods

(@) Quality-Based Selection

(b) Selection under a Fixed-Budget

(c) Least-Cost Selection

(d) Selection Based on Consultants' Qualifications

(e) Single Source Selection

(f)  Individual Consultants

(g0 Sole-source basisfor individual consultants

D. Review by the Association of Procurement Decisions

The Procurement Plan shall set forth those contracts which shall be subject to the
Association’s Prior Review. All other contracts shall be subject to Post Review
by the Association.

Section 1V. Withdrawal of the Proceeds of the Financing

General

The Recipient may withdraw the proceeds of the Financing in accordance with
the provisions of Article Il of the General Conditions, this Section, and such
additional instructions as the Association shall specify by notice to the Recipient
(including the “World Bank Disbursement Guidelines for Projects’ dated
May 2006, as revised from time to time by the Association and as made
applicable to this Agreement pursuant to such instructions), to finance Eligible
Expenditures as set forth in the table in paragraph 2 below.

The following table specifies the Categories of Eligible Expenditures that may be
financed out of the proceeds of the Financing, the allocations of the amounts of
the Financing to each Category, and the percentage of expenditures to be
financed for Eligible Expenditures in each Category:
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Amount of the Per centage of
Financing Expendituresto be
Allocated Financed
Category (expressed in SDR) | (inclusive of Taxes)
(1) Works under Parts 2.3 and 3.3(ii) 3,250,000 100%
of the Project
(2) Goods, consultants' services,
training, study tours, workshops
and Operationa Costs:
(8 under Parts1.2, 1.5and 4 (i) 460,000 30%
of the Project
(b) under Parts1.1, 1.3, 1.4, 2, 8,950,000 100%
3.2,3.3and 4 (ii) of the
Project
(3 Small Grants under Part 2.1 of the 4,550,000 100% of the research
Project and Grants under Part 3.1 costs covered by the
(b) of the Project Small Grant or Grant
(4) Grantsunder Part 3.1 (a) of the 850,000 40% of the research
Project costs covered by the
Grant
(5) Refund of Preparation Advance 150,000 Amount payable
No. Q757-NE pursuant to Section
2.07 of the Generd
Conditions
(6) Unalocated 1,290,000
TOTAL AMOUNT 19,500,000
3. For the purposes of this Section, the term “Operational Costs’ means

expenditures incurred by CORAF and the NCU to finance the cost under the
Project of: (i) sdaries of the staff of CORAF and the NCU (excluding civil
servants) and state contributions thereon; (ii) per diem and travel expenses of the
staff to perform their responsibilities under the Project; (iii) fuel and vehicle
maintenance and insurance; (iv) communication technology (including, without
limitation, internet and telephone); (v) building security and maintenance;
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(vi) trandation services, photocopies and publications; (vii) bank commissions,
and (viii) utilities and office supplies.

Withdrawal Conditions; Withdrawal Period

Notwithstanding the provisions of Part A of this Section, no withdrawa shall be
made for payments:

@ made prior to the date of this Agreement, except that withdrawals up to
an aggregate amount not to exceed the equivalent of SDR 1,000,000 may
be made for payments made within one year prior to this date but on or
after September 1, 2010, for Eligible Expenditures under Category (1),
(2), (3) and (4); or

(b) under Categories (2)(a) and (4), until and unless at least three (3)
Participating Country Financing Agreements have been executed and
delivered and al conditions precedent to their effectiveness have been
fulfilled.

The Closing Date is June 30, 2016.
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SCHEDULE 3

Repayment Schedule

Principal Amount of the Credit
Date Payment Due repayable
(expressed as a per centage)*

On each April 1 and October 1:

commencing on April 1, 2021, and to and including 1%
October 1, 2030

and commencing on April 1, 2031, and to and 2%
including October 1, 2050

* The percentages represent the percentage of the principal amount of the Credit to be
repaid, except as the Association may otherwise specify pursuant to Section 3.03(b) of
the Genera Conditions.
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APPENDIX

Section |. Definitions

1

“Annual Work Plan and Budget” and “AWP&B” mean the annual work plan and
budget to be prepared on an annual basis by the NCU (as hereinafter defined) and
CORAF for the Project.

“Anti-Corruption Guidelines’” means the “Guidelines on Preventing and
Combating Fraud and Corruption in Projects Financed by IBRD Loans and IDA
Credits and Grants’, dated October 15, 2006, and revised in January 2011.

“Beneficiary” means: (i) a physical or legal person qualified to receive a Grant
(as hereinafter defined) under the CORAF's Manual of Procedures for
Management of Competitive Funds (as hereinafter defined) or the Project
Implementation Manual (as hereinafter defined)/CNRA Manual of Procedures
(as hereinafter defined), as the case may be; and (ii) a researcher which,
according to the Project Implementation Manua (as hereinafter defined),
qualifies as a Project beneficiary under Part 2.1 of the Project; and
“Beneficiaries’ means more than one Beneficiary.

“Benin Financing Agreement” means the financing agreement for activities
related to the Project to be entered into between Benin and the Association, as
such financing agreement may be amended from time to time. “Benin Financing
Agreement” includes all appendices, schedules and agreements supplemental to
the Benin Financing Agreement.

“CARG" means the existing scheme of Competitive Agricultural Research
Grants, a sub-regional and national financing mechanism aimed at financing
competitive grants in the agriculture sector.

“Cartagena Protocol on Biosafety” means the document adopted in Montreal,
Canada, on January 29, 2000, as a Protocol to the 1992 Nairobi Convention on
Biological Diversity, the objective of which is to contribute to ensuring an
adequate level of protection in the field of the safe transfer, handling and use of
genetically modified organisms resulting from modern biotechnologies that may
have adverse effects on the conservation and sustainable use of biological
diversity, taking also into account risks to human health, and specifically
focusing on transboundary movements.

“Category” means a category set forth in the table in Section IV of Schedule 2 to
this Agreement.
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“Centres de Multiplication du bétail” means any of the centers responsible for
livestock breading in the Recipient’ s territory.

“CNRA" means the Recipient’s Conseil National de la Recherche Agronomique
created and operating pursuant to the provisions of the Recipient’s Decree no.
2007-258/PRN/MDA dated July 19, 2007, which is responsible for coordinating
agriculture research institutions in the Recipient’s territory and for hosting
competitive research grants.

“CNRA Manual of Procedures’ means the Manual to be developed by the CNRA
setting forth the procedures for and the terms and conditions for the CNRA
competitive grants, as the same may be amended from time to time in a manner
satisfactory to the Association.

“CGIAR” means the Consultative Group on International Agriculture Research, a
global partnership that unites organizations engaged in research for sustainable
devel opment with the funders of this work.

“Consultant Guidelines’ means the “Guidelines. Selection and Employment of
Consultants by World Bank Borrowers’ published by the Bank in May 2004 and
revised in October 2006 and May 2010.

“CORAF" means the West and Central Africa Council for Agricultural Research
and Development, an organization aimed to improve the efficiency and
effectiveness of small-scale producers and to promote the agribusi ness sector.

“CORAF' s Legidation” means collectively the Registration Act (enregistrement)
of the Republic of Senegal MAE No. 0892 MAESE dated December 20, 1989,
CORAF's Statutes dated June 2008, and CORAF s Governance Manual dated
June 20, 2008, pursuant to which CORAF has been established and is
functioning.

“CORAF s Manual of Procedures for Management of Competitive Funds’ means
the Manua of Procedures for Management of Competitive Funds adopted by
CORAF in March 2004, as the same may be amended from time to time in a
manner satisfactory to the Association.

“Direction Générale de I'Agriculture” means Genera Directorate for
Agriculture which mandate includes the seed services of the MAL (as hereinafter
defined).

“ECOWAP’ means ECOWAS Agricultural Policy adopted by the Heads of
States of the ECOWAS's member countries on January 19, 2005.

“Environmental and Social Impact Assessment” or “ESIA” means a site-specific
report, to be prepared in accordance with the parameters laid down in the ESMF
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(as hereinafter defined) and acceptable to the Association, identifying and
assessing the potential environmental and social impacts of the activities to be
undertaken for the Project, evaluating alternatives, and designing appropriate
mitigation, management, and monitoring measures.

“Environmental and Social Management Framework” and “ESMF’ means the
Recipient’s framework dated December 13, 2010, which: (i) sets forth standards,
methods and procedures specifying how technological research activities under
the Project whose location, nhumber and scale are presently unknown shall
systematically address environmental and socia issues in the screening and
categorization, sitting, design, implementation and monitoring phases during
Project implementation; (ii) systematizes the environmental and social impact
assessment required for such activities before Project execution; and (iii)
dtipulates the procedures for conducting site-specific environmental impact
assessments, be they limited environmental impact assessments or full
environmental impact assessment.

“Environmental and Social Management Plan” or “ESMP” means a site-specific
environmental and social management plan to be prepared in accordance with the
parameters laid down in the ESMF and acceptable to the Association, setting
forth a set of mitigation, monitoring, and institutional measures to be taken
during the implementation and operation of the Project activities to diminate
adverse environmental and social impacts, offset them, or reduce them to
acceptable levels, and including the actions needed to implement these measures.

“Executive Secretariat” means the executive organ of the CNRA to be
established by the Recipient pursuant to the provisions of the [legidation setting
framework for this organ].

“Fiscal Year” means the twelve (12) month period corresponding to any of the
Recipient’s or CORAF sfiscal years, which period commences on January 1 and
ends on December 31 in each calendar year.

“General  Conditions” means the “International Development Association
Genera Conditions for Credits and Grants’, dated July 31, 2010.

“Grant” means a grant made or proposed to be made by CORAF or the
NCU/CNRA, as the case may be, to a Beneficiary under, respectively, Parts 3.1
(@) or 3.1(b) of the Project.

“Grant Agreement” means the agreement between CORAF or the NCU/CNRA,
as the case may be, and a Beneficiary for the purposes of providing a Grant
under, respectively, Parts 3.1(a) or 3.1(b) of the Project.
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“Institut National de Recherche Agricole de Niger” and “INRAN”" means the
Recipient’s national center of specialization responsible for research in livestock.

“Laboratoire Central de | Elevage” means the Recipient laboratory for
Livestock.

“Liberia Financing Agreement” means the financing agreement for activities
related to the Project to be entered into between Liberia and the Association, as
such financing agreement may be amended from time to time. Liberia Financing
Agreement” includes all appendices, schedules and agreements supplemental to
the Liberia Financing Agreement.

“MAL” means the Recipient’s Ministry of Agriculture and Livestock, or any
successor thereto.

“Mano River Union” means the international association established in 1973
between Liberia and Sierra Leone (and joined in 1980 by the Republic of Guinea
and in 2008 by the Republic of the Cote Cote d'lvoire) with the goal to foster
economic cooperation among the countries within the system of the Mano River,
which begins in the Guinea highlands and forms a border between Liberia and
SierraLeone.

“national agricultural research and advisory systems’ means a Participating
Country (as hereinafter defined) system encompassing: (i) national agricultura
research; (ii) national extension agencies or departments involved in training and
dissemination activities; (iii) producer organizations; and (iv) regulatory agencies
and providers of seed and breed services.

“Nationa Coordination Unit” or “NCU” means the National Coordination
Unit established by the Recipient within the MAL by its decision (arrété) no.
115/MDA/CAB of July 25, 2003, for purposes of the Financing Agreement
between the Recipient and the Association (Community Action Program Support
Project 2) dated September 25, 2008, for Grant No. H423-NE.

“National Monitoring and Evaluation Indicators’ means the agreed monitoring
and evaluation indicators set forth in the Project Implementation Manua (as
hereinafter defined) to be utilized by the Recipient to measure the progress in the
implementation of Parts 1.1, 1.3, 1.4, 2, 3.1(b), 3.2, 3.3 and 4(i) of the Project
and the degree to which the objective thereof are being achieved.

“NCO” means a national center of speciaization, an entity responsible for
conducting research on a specific commaodity, the results of which can be adapted
by another ECOWAS' member.
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“Participating Countries’ mean collectively the Participating Countries, being the
Recipient, Benin, Liberia, Sierra Leone, The Gambia and Togo, and
“Participating Country” means individually each and any of the Participating
Countries.

“Participating Country Financing Agreement” means a financing agreement
between a Participating Country and the Association for activities related to the
Project under the first phase of the Program, as such agreement may be amended
from time to time, and including al appendices, schedules and agreements
supplemental thereto; and “Participating Countries Financing Agreements’
means collectively the Participating Countries Financing Agreements.

“Pest Management Plan” and “PMP’ means the Recipient's plan dated
December 13, 2010, which: (i) addresses the concerns relating to the Project risks
associated with potential increases in the use of pesticides for agricultura
production, intensification and diversification and controlling disease vector
populations arising from irrigation schemes; (ii) sets forth mitigation and
monitoring measures to be taken during Project implementation and operation to
eliminate adverse environmental and socia impacts, offset them, or reduce them
to acceptable levels; (iii) recommends ingtitutional measures to strengthen
national capacities to implement the mitigation and monitoring measures; and
(iv) as part of the implementation arrangements, identifies national agencies and
other partnersthat could play avital role in the success of the Project.

“Preparation Advance” means the advance which referred to in Section 2.07 of
the Genera Conditions, granted by the Association to the Recipient pursuant to
the letter agreement signed on behalf of the Association on March 14, 2011, and
on behalf of the Recipient on April 4, 2011.

“Procurement Guidelines” means the “Guiddines: Procurement under IBRD
Loans and IDA Credits’ published by the Bank in May 2004 and revised in
October 2006 and May 2010.

“Procurement Plan” means the Recipient’s procurement plan for the Project,
dated January 14, 2011, and referred to in paragraph 1.16 of the Procurement
Guidelines and paragraph 1.24 of the Consultant Guidelines, as the same shall be
updated from time to time in accordance with the provisions of said paragraphs.

“Project Coordinator” means the person appointed by the Recipient as the
Coordinator of the NCU.

“Project Implementation Manual” means the manual adopted by the Recipient
through the NCU on December 14, 2010, for the purposes of defining the
detailed implementation arrangements for the Project, and setting forth, inter
alia: (i) the detailed Project staffing plan for each stakeholder; (ii) the Project
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monitoring and evaluation modalities, and (iii) the terms, procedures and
conditions for the initial management and operation of the national CGAR
scheme, as the same may be amended from time to time with the agreement of
the Association.

“Research Proposal” means the signed research agreement between INRAN and
a Beneficiary for the purposes of providing a Small Grant under Part 2.1 of the
Project.

“Resettlement” means: (i) the involuntary (i.e., an action that may be taken
without a person’s informed consent or power of choice) taking of land,
including anything growing on or permanently affixed to such land, such as
buildings and crops, resulting in: (A) relocation or loss of shelter; (B) loss of
assets or access to assets; or (C) loss of income sources or means of livelihood,
whether or not the affected persons must move to another location; or (ii) the
involuntary restriction of access to legally designated parks and protected areas
resulting in adverse impacts on the livelihoods of the affected persons, and
encompassing restrictions on the use of resources imposed on people living
outside a park or protected area, or on those who continue living inside the park
or protected area during and after Project implementation.

“Resettlement Action Plan” or “RAP’ means a site-specific resettlement action
plan to be prepared in accordance with the parameters laid down in the RPF (as
hereinafter defined), acceptable to the Association, to be developed for each
Project site which involves Resettlement, and covering the following: (i) a
baseline census and socioeconomic survey information; specific compensation
rates and standards, policy entitlements related to any additiona impacts
identified through the census or survey; description of Resettlement sites and
programs for improvement or restoration of livelihoods and standards of living;
an implementation schedule for Resettlement activities; and detailed cost
estimate; (ii) measures designed to ensure that the displaced persons. (A) are
informed about their options and rights pertaining to Resettlement, consulted on,
offered choices among, and provided with technically and economically feasible
Resettlement alternatives; and (B) provided prompt and effective compensation
at full replacement cost for losses of assets attributable directly to the Project;
(iii) if the impacts include physical relocation, that the displaced persons are: (A)
provided assistance (such as moving allowances) during relocation; (B) provided
with residential housing, or housing sites, or, as required, agricultural sites for
which a combination of productive potential, locational advantages, and other
factors is at least equivalent to the advantages of the old site; and (C) offered
support after displacement, for atransition period, based on areasonable estimate
of the time likely to be needed to restore their livelihood and standards of living;
(iv) affordable and accessible grievance procedures, taking into account the
availability of judicial recourse and community and traditional dispute settlement
mechanisms, and (v) provided with development assistance in addition to
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compensation measures, such as land preparation, credit facilities, training, or job
opportunities.

“Resettlement Policy Framework” or “RPF’ means the resettlement policy
framework adopted by the Recipient on January 20, 2011, setting forth, inter
alia, abrief description of the Project and components for which land acquisition
and Resettlement are required, the principles and objectives governing
Resettlement preparation and implementation, and a description of the process
for preparing and approving site-specific Resettlement Action Plans.

“Sierra Leone Financing Agreement” means the financing agreement for
activities related to the Project to be entered into between Sierra Leone and the
Association, as such financing agreement may be amended from time to time.
“Sierra Leone Financing Agreement” includes all appendices, schedules and
agreements supplemental to the Sierra Leone Financing Agreement.

“Small Grant” means a grant made or proposed to be made by the INRAN to a
Beneficiary under Part 2.1 of the Project.

“Steering Committee” means the Steering Committee established by the
Recipient within the Program 6 of its Rural Development Strategy (Stratégie de
Dével oppement Rural) pursuant to the provisions of the Recipient’s Decree no.
110 dated June 27, 2008.

“Subsidiary Grant Agreement” means the agreement pursuant to which the
Recipient shall make a portion of the proceeds of the Financing available to
CORAF.

“The Gambia Financing Agreement” means the financing agreement for
activities related to the Project to be entered into between The Gambia and the
Association, as such financing agreement may be amended from time to time.
“The Gambia Financing Agreement” includes all appendices, schedules and
agreements supplemental to The Gambia Financing Agreement.

“Togo Financing Agreement” means the financing agreement for activities
related to the Project to be entered into between Togo and the Association, as
such financing agreement may be amended from time to time. “Togo Financing
Agreement” includes all appendices, schedules and agreements supplemental to
the Togo Financing Agreement.

“University Abdou Moumouni” means the Recipient’s university created by the
Recipient’s Order (Ordonnance) No. 99-71 dated December 20, 1999.



