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GRANT NUMBER H409-TG 

PROJECT AGREEMENT 

 Agreement dated July 16, 2008, entered into between INTERNATIONAL 
DEVELOPMENT ASSOCIATION (“Association”) and AGAIB-Plateaux (“Project 
Implementing Entity”) (“Project Agreement”) in connection with the Financing Agreement 
(“Financing Agreement”) of same date between THE REPUBLIC OF TOGO (“Recipient) and 
the Association.  The Association and the Project Implementing Entity hereby agree as follows: 

ARTICLE I — GENERAL CONDITIONS; DEFINITIONS 

1.01. The General Conditions (as defined in the Appendix to the Financing Agreement) 
constitute an integral part of this Agreement. 

1.02. Unless the context requires otherwise, the capitalized terms used in this Agreement have 
the meanings ascribed to them in the Financing Agreement or the General Conditions. 

ARTICLE II — PROJECT 

2.01. The Project Implementing Entity declares its commitment to the objectives of the Project. 
To this end, the Project Implementing Entity shall carry out its Respective Part of the 
Project in accordance with the provisions of Article IV of the General Conditions, and 
shall provide promptly as needed, the funds, facilities, services and other resources 
required for its Respective Part of the Project. 

2.02. Without limitation upon the provisions of Section 2.01 of this Agreement, and except as 
the Association and the Project Implementing Entity shall otherwise agree, the Project 
Implementing Entity shall carry out its Respective Part of the Project in accordance with 
the provisions of the Schedule to this Agreement. 

ARTICLE III — TERMINATION 

3.01. For purposes of Section 8.05 (c) of the General Conditions, the date on which the 
provisions of this Agreement shall terminate is twenty years after the date of this 
Agreement. 
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ARTICLE IV — REPRESENTATIVE; ADDRESSES 

4.01. The Project Implementing Entity’s Representative is the President of the Regional Board 
of Directors or any other person designated by such Board.  

4.02. The Association’s Address is: 

 International Development Association 
 1818 H Street, NW 
 Washington, DC 20433 
 United States of America 

 Cable:   Telex:   Facsimile: 

 INDEVAS  248423(MCI)   1-202-477-6391 
 Washington, D.C.  

4.03. The Project Implementing Entity’s Address is: 

 AGAIB-Plateaux 
 BP 270 
 Atakampe-TOGO 

 Telex:   Facsimile: 

 (228) 440 00 77  (228) 440 00 77 
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AGREED at Lomé, Republic of Togo, as of the day and year first above written. 

 

INTERNATIONAL DEVELOPMENT ASSOCIATION 
 

By:      /s/ Madani M. Tall 
Authorized Representative 

 

AGAIB-Plateaux 
 

By:      /s/ Yawo Edem Konou 
Authorized Representative 
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SCHEDULE 

Execution of the Project Implementing Entity’s Respective Part of the Project 

Section I. Implementation Arrangements 

A. Institutional Arrangements 

The Project Implementing Entity shall maintain, throughout Project implementation, the 
following bodies: Regional Assembly, Regional Board of Directors; Regional Approval 
Committee and Regional Coordination in form and substance and with functions and resources 
satisfactory to the Association. 

Regional Assembly (Assemblée Régionale)

a) The founding members of the Regional Assembly are representatives, in equal numbers, 
of: (i) regional directorates of Ministries including the regional directorate in charge of planning; 
(ii) NGOs; and (iii) civil society. New members may be admitted following procedures specified 
in the by-laws of the Project Implementing Entity.  

(b) The Regional Assembly shall be responsible for, inter alia: (i) defining the Project 
Implementing Entity’s policies and strategies; and (ii) electing the Regional Board of Directors 
and the auditors of the Project Implementing Entity. 

Regional Board of Directors (Conseil d’Administration Régional)

a) The Regional Board of Directors shall be comprised of seven directors: (i) the Regional 
Director of Plan (Directeur Régional du Plan et du Développement) and two other directors 
elected by the Line Ministry members; (ii) two directors elected by the NGO members; and (iii) 
two directors elected by the civil society members. 

b) The Regional Board of Directors shall be responsible for, inter alia: (i) appointing and 
revoking the Regional coordinator and ratifying the selection of the technical staff recruited by 
the Regional Coordinator; (ii) appointing the five members of the Regional Approval Committee; 
(iii) adopting the Project Implementation Manual (Manuel de Procédures); and (iv) reviewing 
and approving the Project Implementing Entity’s program of activities, progress reports and 
budgets prepared by the Regional Coordinator.  

Regional Approval Committee (Comité Régional d’Approbation)

a) The Regional Approval Committee shall be comprised of five members: (i) the Director 
of Regional Planning of the relevant region (Directeur Régional de l’Aménagement et du 
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Développement); (ii) one representative of the Line Ministries; (iii) one representative of NGOs; 
(iv) one representative of civil society; and (v) one moral persona.

b) The Regional Approval Committee shall be responsible for the approval of Sub-projects. 

Regional Coordination (Coordination Régionale)

a) The Regional Coordination shall be comprised of: (i) a Regional Coordinator; and (ii) 
project officers, financial and accounting staff and support staff. 

b) The Regional Coordinator is responsible for the: (i) day-to-day management of the 
Project Implementation Entity; (ii) preparation and implementation of the annual work programs 
and budgets; (iii) preparation and signing of the Subproject Grant Agreements; and (iv) 
monitoring of the implementation of Sub-projects. 

B. Anti-Corruption 

 The Project Implementing Entity shall ensure that its Respective Part of the Project is 
carried out in accordance with the provisions of the Anti-Corruption Guidelines. 

C. Sub-projects 

1. The Project Implementing Entity shall not finance any Sub-projects unless the 
Association has confirmed in writing that all of the following conditions have been met: 

(i) the Project Implementing Entity has opened a Sub-Account with a financial 
institution acceptable to the Association; 

(ii) the Project Implementing Entity has established a financial management system 
and a procurement system in form and substance satisfactory to the Association, and with 
functions and resources satisfactory to the Association, including staff with 
qualifications, experience, and terms of reference satisfactory to the Association and 
recruited in accordance with the provisions of Section III of Schedule 2 of the Financing 
Agreement;  

(iii) the Project Agreement has been executed by the Project Implementing Entity;  

(iv) the Subsidiary Agreement has been executed on behalf of the Recipient and the 
Project Implementing Entity; and  

(v) a legal opinion satisfactory to the Association from counsel acceptable to the 
Association shall have confirmed that: (A) the Subsidiary Agreement has been duly 
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authorized or ratified by the Recipient and the Project Implementing Entity and is legally 
binding upon the Recipient and the Project Implementing Entity in accordance with its 
terms; and (B) the Project Agreement has been duly authorized or ratified by the Project 
Implementing Entity and is legally binding upon the Project Implementing Entity in 
accordance with its terms. 

2. Subproject Grant Eligibility and Subproject Implementation Guidelines and Procedures 

No proposed Subproject shall be eligible for financing under the Project unless the 
Project Implementing Entity has determined, in accordance with this Agreement and the Project 
Implementation Manual that the proposed Sub-project satisfies the eligibility criteria specified 
below and in further detail in the Project Implementation Manual, which shall include the 
following: 

(a) the proposed Sub-project has been initiated by a Village Development Committee which 
meets the eligibility criteria specified in the Project Implementation Manual; 

(b) the proposed Subproject is for either: (i) socio-economic infrastructure (health, education, 
water, sanitation and other socio-economic infrastructure) (“Infrastructure Sub-projects”); or (ii) 
income generating activities (“Income Generating Sub-projects”), as set forth in further detail in 
the Project Implementation Manual; 

(c) the proposed Subproject does not fall under any non-eligibility criteria specified in the 
Project Implementation Manual; 

(d) the proposed Subproject complies with the Environmental and Social Management 
Framework, and Resettlement Policy Framework; 

(e) the proposed Sub-project is consistent with the national sector policies; 

(f) the cost of the proposed Subproject does not exceed: (i) $60,000 per Sub-project for 
Infrastructure Sub-projects; and (ii) $25,000 per Sub-project for Income Generating Sub-projects; 

(g) the respective Village Development Committee ensures that the community contribute at 
least ten percent (10%) of the projected Sub-project costs in cash or in kind; and 

(i) the relevant Village Development Committee has established a specific committee for 
management of the proposed Subproject and put in place all necessary arrangements, including 
financial and human resources, for maintenance of the Subproject. 
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3. Terms and Conditions of Sub-project Grant Agreements

(a) A Subproject shall be carried out pursuant to a Subproject Grant Agreement, to be 
concluded between the Project Implementing Entity and the respective Village Development 
Committee, under terms and conditions satisfactory to the Association, described in further detail 
in the Project Implementation Manual, which shall include the following: 

(i) the obligation of the respective Village Development Committee to 
ensure that the community contribute at least ten percent (10%) of the projected 
Sub-project costs in cash or in kind;  

(ii) a disbursement mechanism in tranches according to the physical progress 
of the work; 

(iii) the obligation of the Village Development Committee to: (A) carry out 
the Subproject with due diligence and efficiency and in accordance with sound 
technical, environmental, financial, and administrative practices; (B) ensure that 
the resources required for the Subproject are provided promptly as needed; (C) 
maintain adequate records to reflect, in accordance with sound accounting 
practices, the resources, operations, and expenditures relating to the Subproject; 
and (D) at the request of the Association or the Recipient (through the relevant 
Project Implementing Entity), have such records audited by independent auditors 
acceptable to the Association, in accordance with consistently applied auditing 
standards acceptable to the Association, and promptly furnish the records as so 
audited to the Recipient (through the relevant Project Implementing Entity) and 
the Association; 

(iv) the requirement that the goods, works, and consultants’ services to be 
financed from the proceeds of the Subproject Grant shall be procured in 
accordance with procedures ensuring efficiency and economy and in accordance 
with the provisions of Section III of this Schedule, as further set forth in the 
Project Implementation Manual, and shall be used exclusively in the carrying out 
of the Subproject; and 

(b) The Project Implementing Entity shall exercise its rights under the Subproject Grant 
Agreement in such manner as to protect its interests and the interests of the Association and to 
achieve the Project objective, and, except as the Association shall otherwise agree, the Project 
Implementing Entity shall not assign, amend, abrogate, or waive, or permit to be assigned, 
amended, abrogated, or waived, any substantive provision of the aforementioned. 
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D. Safeguards 

The Project Implementing Entity shall ensure that the Project is implemented in 
accordance with the provisions of the Environmental and Social Management Framework, and 
Resettlement Policy Framework, and, except as the Association shall otherwise agree, the Project 
Implementing Entity shall not amend, abrogate, or waive, or permit to be amended, abrogated, or 
waived, any provision of the aforementioned. 

Section II. Project Monitoring, Reporting and Evaluation

A. Project Reports 

1. The Project Implementing Entity shall monitor and evaluate the progress of its 
Respective Part of the Project and prepare Project Reports for its Respective Part of the Project in 
accordance with the provisions of Section 4.08 of the General Conditions and on the basis of 
indicators agreed with the Association.  Each such Project Report shall cover the period of one 
calendar semester, and shall be furnished to the Recipient not later than 30 days after the end of 
the period covered by such report for incorporation and forwarding by the Recipient to the 
Association of the overall Project Report.  

2. The Project Implementing Entity shall provide to the Recipient for incorporation in the 
report referred to in Section 4.08 (c) of the General Conditions all such information as the 
Recipient or the Association shall reasonably request for the purposes of such Section. 

B. Financial Management, Financial Reports and Audits 

1. The Project Implementing Entity shall maintain a financial management system and 
prepare financial statements in accordance with consistently applied accounting standards 
acceptable to the Association, both in a manner adequate to reflect the operations and financial 
conditions of the Project Implementing Entity, including the operations, resources and 
expenditures related to its Respective Part of the Project. 

2. The Project Implementing Entity shall have its financial statements referred to above 
audited by independent auditors acceptable to the Association, in accordance with consistently 
applied auditing standards acceptable to the Association.  Each audit of these financial statements 
shall cover the period of one fiscal year of the Project Implementing Entity, except that the first 
audit shall cover a period of more than 12 months and up to 18 months. All audits subsequent to 
the first shall cover a period of 12 months. The audited financial statements for each period shall 
be furnished to the Association not later than six months after the end of the period. 

Section III. Procurement

All goods, works and services required for the Project Implementing Entity’s Respective 
Part of the Project and to be financed out of the proceeds of the Financing shall be procured in 
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accordance with the provisions of Section III of Schedule 2 to the Financing Agreement, as 
further set forth in the Project Implementation Manual. 

Section IV. Other Undertakings

1. The Project Implementing Entity shall establish and maintain a financial management 
system and a procurement system in form and substance satisfactory to the Association, and with 
functions and resources satisfactory to the Association, including staff with qualifications, 
experience, and terms of reference satisfactory to the Association and recruited in accordance 
with the provisions of Section III of Schedule 2 of the Financing Agreement. 

2. No later than twenty months after the Effective date, or such later date as may be agreed 
upon by the Recipient and the Association, the Recipient and the Association shall carry out a 
mid-term review of the Project, covering the progress achieved in the implementation of the 
Project.  The Project Implementing Entity shall prepare under terms of reference satisfactory to 
the Association, and furnish to the Recipient about two months prior to the beginning of such 
mid-term review of the Project, a report integrating the results of the monitoring and evaluation 
activities performed pursuant to this Agreement, on the progress achieved in the carrying out of 
the Project during the period preceding the date of such report, and setting out the measures 
recommended to ensure the efficient carrying out of the Project and the achievement of the 
objectives of the Project during the period following such date. 

 


