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GRANT NUMBER H397-CI 

FINANCING AGREEMENT 

AGREEMENT dated July 25, 2008, entered into between REPUBLIC OF CÔTE 

D’IVOIRE (“Recipient”) and INTERNATIONAL DEVELOPMENT ASSOCIATION 

(“Association”).  The Recipient and the Association hereby agree as follows: 

ARTICLE I — GENERAL CONDITIONS; DEFINITIONS 

1.01. The General Conditions (as defined in the Appendix to this Agreement) 

constitute an integral part of this Agreement. 

1.02. Unless the context requires otherwise, the capitalized terms used in this 

Agreement have the meanings ascribed to them in the General Conditions or in 

the Appendix to this Agreement.  

ARTICLE II — FINANCING 

2.01. The Association agrees to extend to the Recipient, on the terms and conditions 

set forth or referred to in this Agreement, a grant in an amount equivalent to fifty 

seven million one hundred thousand Special Drawing Rights (SDR 57,100,000) 

(variously, “Grant”, and “Financing”) to assist in financing the project described 

in Schedule 1 to this Agreement (“Project”). 

2.02. The Recipient may withdraw the proceeds of the Financing in accordance with 

Section IV of Schedule 2 to this Agreement. 

2.03. The Maximum Commitment Charge Rate payable by the Recipient on the Un-

withdrawn Financing Balance shall be one-half of one percent (1/2 of 1%) per 

annum. 

2.04. The Payment Dates are March 1 and September 1 in each year. 

2.05. The Payment Currency is the Euro. 
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ARTICLE III — PROJECT 

3.01. The Recipient declares its commitment to the objectives of the Project.  To this 

end, the Recipient shall carry out the Project through its ministry at the time 

responsible for economic infrastructure in accordance with the provisions of 

Article IV of the General Conditions. 

3.02. Without limitation upon the provisions of Section 3.01 of this Agreement, and 

except as the Recipient and the Association shall otherwise agree, the Recipient 

shall ensure that the Project is carried out in accordance with the provisions of 

Schedule 2 to this Agreement. 

ARTICLE IV — EFFECTIVENESS 

4.01. The Additional Condition of Effectiveness consists of the following: 

The Environmental and Social Management Framework and the 

Resettlement Policy Framework, both in form and substance satisfactory 

to the Association, have been adopted and disclosed by the Recipient in a 

manner satisfactory to the Association. 

4.02. The Effectiveness Deadline is the date ninety (90) days after the date of this 

Agreement. 
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ARTICLE V — REPRESENTATIVE; ADDRESSES 

5.01. The Recipient’s Representative is its minister at the time responsible for finance. 

5.02. The Recipient’s Address is: 

Ministry of Economy and Finance 

17 P. O. Box 670 

Abidjan 17 

Côte d’Ivoire 

Cable:   Facsimile: 

MINFIN  225-20-30-25-25 

Abidjan   225-20-30-25-28 

5.03. The Association’s Address is: 

International Development Association 

 1818 H Street, N.W. 

Washington, D.C. 20433 

 United States of America 

Cable:   Telex:   Facsimile: 

INDEVAS  248423 (MCI)  1-202-477-6391 

 Washington, D.C. 
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AGREED at Washington D. C., United States of America, as of the day and year 

first above written. 

 

 

REPUBLIC OF CÔTE D’IVOIRE 

 

 

   By /s/ Charles Koffi Diby 

Authorized Representative 

 

 

   INTERNATIONAL DEVELOPMENT ASSOCIATION 

 

 

   By /s/ Madani M. Tall 

Authorized Representative 
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SCHEDULE 1 

Project Description 

The objectives of the Project are to increase access to and improve the quality of 

urban infrastructure and services in the two largest cities of the Recipient, Abidjan and 

Bouaké. 

The Project consists of the following parts: 

1. Potable Water 

(a) Expansion of potable water production capacity in Abidjan. 

(b)  Strengthening and expansion of potable water distribution networks in 

Abidjan and Bouaké. 

(c) Provision, in Abidjan and Bouaké, of subsidized water service 

connections and stand-posts to selected urban areas, including informal 

neighborhoods, and of water service connections to schools and health 

centers. 

2. Sanitation 

(a) Rehabilitation of principal pumping stations and pretreatment station 

feeding ocean outfall. 

(b) Rehabilitation of secondary neighborhood pumping stations. 

(c) Connection of secondary networks to principal interceptor. 

3. Solid Waste 

(a) Elimination of principal informal disposal sites in Abidjan. 

(b) Rehabilitation of Williamsville transfer station. 

(c) Provision of institutional support to National Urban Sanitation Agency 

and other entities charged with solid waste management. 
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(d) Carrying out of outreach campaign with regard to hygiene and sanitation, 

including in relation to HIV / AIDS. 

(e) Extension of health center and school for population residing near 

Akouédo landfill site. 

4. Urban Roads 

(a) Rehabilitation of public transport service roads in Abidjan. 

(b) Carrying out of measures to address congestion, accessibility, and traffic 

accidents at critical locations, such as construction of footbridge, bridges, 

and roads. 

(c) Rehabilitation of horizontal and vertical signage. 

(d) Rehabilitation of roads in Bouaké. 

5. Municipal Contracts 

(a) Carrying out of urban, financial, and organizational audits of initial 

group of ten (10) Municipalities – Abobo, Adjamé, Bouaké, Daloa, Divo, 

Korhogo, Koumassi, Port Bouet, San Pedro, and Yopougon – for 

purposes of carrying out of needs assessment and development of 

Priority Investment Program, Priority Maintenance Program, and 

Municipal Adjustment Program. 

(b) Carrying out of measures identified during said audits for purposes of 

provision of support to local governments of said Municipalities. 

(c) Implementation of selected Municipal Contracts. 
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SCHEDULE 2 

Project Execution 

Section I. Implementation Arrangements 

A. Institutional Arrangements 

1. The Recipient’s ministry at the time responsible for economic infrastructure shall 

be responsible for Project coordination and management. 

 Monitoring and Steering Committee 

2. The Recipient shall maintain, throughout Project implementation, the Monitoring 

and Steering Committee, with an institutional framework, functions, and 

resources satisfactory to the Association, and comprising at least representatives 

from the ministry at the time responsible for urban affairs and sanitation, 

Directorate of Human Hydraulics, Roads Management and Maintenance Agency, 

Directorate of Sanitation and Drainage, Department of Public Debt, Department 

of Local Governments, and Union of Cities and Communes of Côte d’Ivoire. 

3. The Monitoring and Steering Committee shall be responsible for provision of 

strategic orientation and guidance with regard to, and overall inter-ministerial 

coordination of, the Project. 

 Project Coordination Unit 

4. The Recipient shall establish, no later than one (1) month after the Effective 

Date, and maintain, throughout Project implementation, under the supervisory 

authority of the Municipal Operations Implementation Support Mission, the 

Project Coordination Unit, with an institutional framework, functions, and 

resources satisfactory to the Association, including staff with qualifications, 

experience, and terms of reference satisfactory to the Association, including a 

coordinator, administrative and financial officer, accountant, procurement 

specialist, and administrative assistant. 

5. The Project Coordination Unit shall be responsible for implementation of Part 5 

of the Project in consultation with the respective Municipality, day-to-day 

oversight of Project implementation, and financial, procurement, and 

administrative management, including disbursements, under the Project. 
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6. The Recipient shall, no later than one (1) month after the Effective Date, enter 

into an agreement, in form and substance satisfactory to the Association, with the 

Municipal Operations Implementation Support Mission for purposes of discharge 

of said responsibilities by the Project Coordination Unit. 

 Technical Departments 

7. The Recipient shall maintain, throughout Project implementation, the Directorate 

of Human Hydraulics, the Directorate of Sanitation and Drainage, the National 

Urban Sanitation Agency, the Roads Management and Maintenance Agency, and 

the Municipal Operations Implementation Support Mission, all with an 

institutional framework, functions, and resources satisfactory to the Association, 

including staff with qualifications, experience, and terms of reference satisfactory 

to the Association for purposes of Project implementation. 

8. The Directorate of Human Hydraulics shall be responsible for implementation of 

Part 1 of the Project, the Directorate of Sanitation and Drainage shall be 

responsible for implementation of Part 2 of the Project, the National Urban 

Sanitation Agency shall be responsible for implementation of Part 3 of the 

Project, and the Roads Management and Maintenance Agency shall be 

responsible for implementation of Part 4 of the Project. 

9. The Recipient shall, no later than one (1) month after the Effective Date, enter 

into an agreement, in form and substance satisfactory to the Association, with the 

Roads Management and Maintenance Agency for purposes of implementation of 

Part 4 of the Project. 

B. Anti-Corruption 

 The Recipient shall ensure that the Project is carried out in accordance with the 

provisions of the Anti-Corruption Guidelines. 

C. Manual 

The Recipient shall: (i) adopt, no later than one (1) month after the Effective 

Date, a Project Implementation Manual, in form and substance satisfactory to the 

Association; (ii) carry out the Project in accordance with said Manual; and 

(iii) except as the Association shall otherwise agree, not assign, amend, abrogate, 

or waive, or permit to be assigned, amended, abrogated, or waived, the 

aforementioned, or any provision thereof. 
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D. Safeguards 

1. The Recipient shall ensure that the Project is implemented in accordance with the 

provisions of the Environmental and Social Management Framework and the 

Resettlement Policy Framework and, except as the Association shall otherwise 

agree, the Recipient shall not assign, amend, abrogate, or waive, or permit to be 

assigned, amended, abrogated, or waived, the aforementioned, or any provision 

thereof. 

2. The Recipient shall prepare Environmental Assessments and Resettlement Action 

Plans, in form and substance satisfactory to the Association, in accordance with 

the provisions of the Environmental and Social Management Framework and the 

Resettlement Policy Framework, as the case may be, and shall ensure that the 

Project is implemented in accordance with the provisions of said Assessments 

and Plans. 

3. The Project Coordination Unit shall be responsible for implementation of the 

Environmental and Social Management Framework, Resettlement Policy 

Framework, any Environmental Assessments, and any Resettlement Action 

Plans, and, to this end, shall recruit, no later than three (3) months after the 

Effective Date, and maintain throughout Project implementation, a safeguards 

specialist, with qualifications, experience, and terms of reference satisfactory to 

the Association. 

Section II. Project Monitoring, Reporting and Evaluation  

A. Project Reports 

1. (a) The Recipient shall monitor and evaluate the progress of the Project and 

prepare Project Reports in accordance with the provisions of 

Section 4.08 of the General Conditions and on the basis of the indicators 

set forth below in sub-paragraph (b) of this paragraph.  Each Project 

Report shall cover the period of one (1) calendar quarter, and shall be 

furnished to the Association not later than one (1) month after the end of 

the period covered by such report. 
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(b) The performance indicators referred to above in sub-paragraph (a) 

consist of the following: 

No. Indicator 

1. Number of additional people having access to potable water 

2. Number of people benefiting from improved sanitary conditions in targeted 

areas 

 

B. Financial Management, Financial Reports and Audits 

1. The Recipient shall maintain or cause to be maintained a financial management 

system in accordance with the provisions of Section 4.09 of the General 

Conditions. 

2. Without limitation on the provisions of Part A of this Section, the Recipient shall 

prepare and furnish to the Association as part of the Project Report, not later than 

one (1) month after the end of each calendar quarter, interim unaudited financial 

reports for the Project covering the quarter, in form and substance satisfactory to 

the Association. 

3. The Recipient shall have its Financial Statements audited in accordance with the 

provisions of Section 4.09 (b) of the General Conditions.  Each audit of the 

Financial Statements shall cover the period of one (1) fiscal year of the Recipient.  

The audited Financial Statements for each such period shall be furnished to the 

Association not later than six (6) months after the end of such period. 

Section III. Procurement 

A. General 

1. Goods and Works.  All goods and works required for the Project and to be 

financed out of the proceeds of the Financing shall be procured in accordance 

with the requirements set forth or referred to in Section I of the Procurement 

Guidelines, and with the provisions of this Section. 

2. Consultants’ Services.  All consultants’ services required for the Project and to 

be financed out of the proceeds of the Financing shall be procured in accordance 

with the requirements set forth or referred to in Sections I and IV of the 

Consultant Guidelines, and with the provisions of this Section. 
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3. Definitions.  The capitalized terms used below in this Section to describe 

particular procurement methods or methods of review by the Association of 

particular contracts, refer to the corresponding method described in the 

Procurement Guidelines, or Consultant Guidelines, as the case may be. 

B. Particular Methods of Procurement of Goods and Works 

1. International Competitive Bidding.  Except as otherwise provided in 

paragraph 2 below, goods and works shall be procured under contracts awarded 

on the basis of International Competitive Bidding.  The provisions of 

paragraphs 2.55 and 2.56 of the Procurement Guidelines shall apply to the 

procurement of goods and works. 

2. Other Methods of Procurement of Goods and Works.  The following table 

specifies the methods of procurement, other than International Competitive 

Bidding, which may be used for goods and works.  The Procurement Plan shall 

specify the circumstances under which such methods may be used: 

Procurement Method 

(a) National Competitive Bidding 

(b) Shopping 

(c) Direct Contracting 

 

C. Particular Methods of Procurement of Consultants’ Services 

1. Quality- and Cost-based Selection.  Except as otherwise provided in 

paragraph 2 below, consultants’ services shall be procured under contracts 

awarded on the basis of Quality and Cost-based Selection. 

2. Other Methods of Procurement of Consultants’ Services.  The following table 

specifies methods of procurement, other than Quality- and Cost-based Selection, 

which may be used for consultants’ services.  The Procurement Plan shall specify 

the circumstances under which such methods may be used. 
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Procurement Method 

(a) Quality-Based Selection 

(b) Selection under a Fixed Budget 

(c) Least Cost Selection 

(d) Selection Based on Consultants’ Qualifications 

(e) Single Source Selection 

(f) Selection of Individual Consultants 

 

D. Review by the Association of Procurement Decisions 

 Except as the Association shall otherwise determine by notice to the Recipient, 

the following contracts shall be subject to Prior Review by the Association: 

(a) each contract for goods estimated to cost the equivalent of $250,000 or more; 

(b) the first two (2) contracts for goods estimated to cost less than the equivalent 

of $250,000 each; (c) each contract for works estimated to cost the equivalent of 

$500,000 or more; (d) the first two (2) contracts for works estimated to cost less 

than the equivalent of $500,000 each; (e) each contract for goods or works 

procured on the basis of Direct Contracting; (f) each contract for consultants’ 

services provided by a firm estimated to cost the equivalent of $200,000 or more; 

(g) the first two (2) contracts for consultants’ services provided by a firm 

estimated to cost less than the equivalent of $200,000 each; (h) each contract for 

consultants’ services provided by an individual estimated to cost the equivalent 

of $50,000 or more; and (i) each contract for consultants’ services procured on 

the basis of Single Source Selection.  All other contracts shall be subject to Post 

Review by the Association. 

Section IV. Withdrawal of the Proceeds of the Financing 

A. General 

The Recipient may withdraw the proceeds of the Financing in accordance with 

the provisions of Article II of the General Conditions, this Section, and such 

additional instructions as the Association shall specify by notice to the Recipient 

(including the “World Bank Disbursement Guidelines for Projects” dated 

May 2006, as revised from time to time by the Association and as made 

applicable to this Agreement pursuant to such instructions), to finance 100% of 
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Eligible Expenditures, consisting of goods, works, services (including audits), 

Training, and Operating Costs. 

B. Withdrawal Conditions; Withdrawal Period 

1. Notwithstanding the provisions of Part A of this Section, no withdrawal shall be 

made for payments made prior to the date of this Agreement, except that 

withdrawals up to an aggregate amount not to exceed $1,000,000 equivalent may 

be made for payments made prior to this date but on or after February 29, 2008 

for Eligible Expenditures. 

2. The Closing Date is September 15, 2012. 

Section V. Other Undertakings 

A. Financial Management Software 

The Recipient shall, no later than one (1) month after the Effective Date, install, 

in the Project Coordination Unit for purposes of Project implementation, 

accounting and financial management software, satisfactory to the Association. 

B. Financial Auditors 

The Recipient shall, no later than one (1) month after the Effective Date, appoint, 

in accordance with the provisions of Section III of this Schedule, external 

auditors, with qualifications, experience, and terms of reference satisfactory to 

the Association, for purposes of the carrying out of the audit referred to in 

Section II.B.3 of this Schedule. 

C. Technical Auditors 

1. The Recipient shall have the Project audited on an annual basis.  Each audit of 

the Project shall cover the period of one (1) fiscal year of the Recipient.  The 

audit report for each such period shall be furnished to the Association not later 

than six (6) months after the end of such period. 

2. The Recipient shall, no later than one (1) month after the Effective Date, appoint, 

in accordance with the provisions of Section III of this Schedule, technical 

auditors, with qualifications, experience, and terms of reference satisfactory to 
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the Association, for purposes of the carrying out of the audit referred to in 

paragraph 1 above. 

D. Annual Work Plans and Budgets 

The Recipient shall furnish to the Association as soon as available, but in any 

case not later than September 1 of each year, the annual work plan and budget for 

the Project for each subsequent year of Project implementation, of such scope 

and detail as the Association shall have reasonably requested, except for the 

annual work plan and budget for the Project for the first year of Project 

implementation, which shall be furnished no later than one (1) month after the 

Effective Date. 

E. Annual Reviews 

The Recipient shall: 

(a) maintain policies and procedures adequate to enable it to monitor and 

evaluate on an ongoing basis, in accordance with the indicators referred 

to in Section II.A.1 (a) of this Schedule, the carrying out of the Project 

and the achievement of the objectives thereof; 

(b) prepare, under terms of reference satisfactory to the Association, and 

furnish to the Association, on or about March 1 of each year, a report 

integrating the results of the monitoring and evaluation activities 

performed pursuant to paragraph (a) of this Section, on the progress 

achieved in the carrying out of the Project during the period preceding 

the date of said report and setting out the measures recommended to 

ensure the efficient carrying out of the Project and the achievement of the 

objectives thereof during the period following such date; and 

(c) review with the Association, by April 1 of each year or such later date as 

the Association shall request, the report referred to in paragraph (b) of 

this Section, and, thereafter, take all measures required to ensure the 

efficient completion of the Project and the achievement of the objectives 

thereof, based on the conclusions and recommendations of said report 

and the Association’s views on the matter. 
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F. Midterm Review 

The Recipient shall: 

(a) carry out jointly with the Association, no later than 24 months after the 

Effective Date, a midterm review to assess the status of Project 

implementation, as measured against the performance indicators referred 

to in Section II.A.1 (a) of Schedule 2 to this Agreement.  Such review 

shall include an assessment of the following: (i) overall progress in 

Project implementation; (ii) results of monitoring and evaluation 

activities; (iii) annual work plans and budgets; (iv) progress on 

procurement and disbursement; and (v) Project implementation 

arrangements; and make adjustments to the Project and reallocate funds 

to improve performance, if needed; 

(b) prepare and furnish to the Association, three (3) months before such 

review, a report, in scope and detail satisfactory to the Association, 

needed to undertake the review, integrating the results of the monitoring 

and evaluation activities performed pursuant to paragraph (a) of this 

Section on the progress achieved in the carrying out of the Project during 

the period preceding the date of the said report and setting out the 

measures recommended to ensure the efficient carrying out of the Project 

and the achievement of the objective thereof during the period following 

such date; and 

(c) review, jointly with the Association, the report referred to in 

paragraph (b) of this Section and thereafter take all measures required to 

ensure the efficient completion of the Project and the achievement of the 

objective thereof, based on the conclusions and recommendations of the 

said report and the Association’s views on the matter. 
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APPENDIX 

Definitions 

1. “Anti-Corruption Guidelines” means the “Guidelines on Preventing and 

Combating Fraud and Corruption in Projects Financed by IBRD Loans and IDA 

Credits and Grants”, dated October 15, 2006. 

2. “Commune” (Commune) means an administrative area of the Recipient 

established pursuant to the Recipient’s Law No. 95-611 of August 3, 1995, 

representing a designated area and population within the territory of the 

Recipient. 

3. “Consultant Guidelines” means the “Guidelines: Selection and Employment of 

Consultants by World Bank Borrowers” published by the Bank in May 2004 and 

revised on October 1, 2006. 

4. “Directorate General of Decentralization and Local Development” (Direction 

Générale de la Décentralisation et du Développement Local) means the 

Recipient’s entity, under the supervisory authority of its ministry at the time 

responsible for the interior and local governments, charged with decentralization 

and local development. 

5. “Directorate of Human Hydraulics” (Direction de l’Hydraulique Humaine) 

means the Recipient’s entity, under the supervisory authority of its ministry at the 

time responsible for economic infrastructure, charged with human hydraulics.  

6. “Directorate of Public Debt” (Direction de la Dette Publique) means the 

Recipient’s entity, under the supervisory authority of its ministry at the time 

responsible for economy and finance, charged with public debt. 

7. “Directorate of Sanitation and Drainage” (Direction de l’Assainissement et du 

Drainage) means the Recipient’s entity, under the supervisory authority of its 

ministry at the time responsible for construction and urban planning, charged 

with sanitation and drainage. 

8. “Environmental Assessment” means the Recipient’s assessment, to be agreed 

with the Association and setting out the mitigation, enhancement, monitoring, 

and institutional measures, including capacity building through training, that 

have been identified by the Recipient to eliminate any adverse environmental and 

social impacts of Project activities, offset them, or reduce them to acceptable 
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levels, or enhance positive impacts, in accordance with the provisions of the 

Environmental and Social Management Framework (as hereinafter defined), as 

the same may be modified from time to time with the prior written concurrence 

of the Association, and such term includes any schedules or annexes to said 

Assessment. 

9. “Environmental and Social Management Framework” means the Recipient’s 

framework, referred to in Section 4.01 of this Agreement, agreed with the 

Association and setting out mitigation, enhancement, monitoring, and 

institutional measures, including capacity building through training, that have 

been identified by the Recipient to eliminate any adverse environmental and 

social impacts of Project activities, offset them, or reduce them to acceptable 

levels, or enhance positive impacts, as the same may be modified from time to 

time with the concurrence of the Association, and such term includes any 

schedules to said Framework. 

10. “General Conditions” means the “International Development Association 

General Conditions for Credits and Grants”, dated July 1, 2005 (as amended 

through October 15, 2006). 

11. “Monitoring and Steering Committee” (Comité de Suivi et de Pilotage) means 

the Recipient’s entity established and operating pursuant to its 

letter nos. 0020/MIE/DHH of January 8, 2008 and 0707/MIE/CAB of 

April 4, 2008. 

12. “Municipal Adjustment Program” (Programme d’Ajustement Municipal) means a 

plan prepared by a Municipality (as hereinafter defined) under a Municipal 

Contract (as hereinafter defined) outlining a program of adjustment measures for 

purposes of improvement of municipal management and finances over a given 

period of four (4) years. 

13. “Municipal Contract” (Contrat de Ville) means a contract between the Recipient 

and any one (1) of the Municipalities targeted under the Project, outlining a 

Priority Investment Program (as hereinafter defined), a Priority Maintenance 

Program (as hereinafter defined), and a Municipal Adjustment Program for said 

Municipality for a given period of four (4) years. 

14. “Municipal Operations Implementation Support Mission” (Mission d’Appui à la 

Conduite d’Opérations Municipales) means the Recipient’s entity, under the 

supervisory authority of its ministry at the time responsible for economic 

infrastructure and established and operating pursuant to the Recipient’s Decree 
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No. 95-107 of February 14, 1995, charged with the provision of support to the 

implementation of municipal operations. 

15. “Municipality” (Municipalité) means an administrative area of the Recipient 

established pursuant to the Recipient’s Law No. 95-611 of August 3, 1995, 

representing a designated area and population within the territory of the 

Recipient. 

16. “National Urban Sanitation Agency” (Agence Nationale de la Salubrité Urbaine) 

means the Recipient’s entity, under the supervisory authority of its ministry at the 

time responsible for urban affairs and sanitation, established and operating 

pursuant to the Recipient’s Decree No. 2007-588 of October 4, 2007 and charged 

with urban sanitation. 

17. “Operating Costs” means the incremental expenses incurred by the Recipient, 

based on the annual budgets referred to in Section V.D of Schedule 2 to this 

Agreement as approved by the Association, on account of Project 

implementation, management, and monitoring and evaluation, including for 

utilities and supplies, bank charges, communications, vehicle operation, 

maintenance, and insurance, office space rental, building and equipment 

maintenance, public awareness-related media expenses, travel and supervision, 

and salaries of contractual and temporary staff, but excluding salaries, fees, 

honoraria, and bonuses of members of the Recipient’s civil service  

18. Priority Investment Program (Programme d’Investissement Prioritaire) means 

the program prepared by a Municipality under a Municipal Contract outlining its 

priority investments over a given period of four (4) years. 

19. Priority Maintenance Program  (Programme d’Entretien Prioritaire) means the 

program prepared by a Municipality under a Municipal Contract outlining its 

priority maintenance activities over a given period of four (4) years. 

20. “Procurement Guidelines” means the “Guidelines: Procurement under IBRD 

Loans and IDA Credits” published by the Bank in May 2004 and revised on 

October 1, 2006. 

21. “Procurement Plan” (Plan de Passation des Marchés) means the Recipient’s 

procurement plan for the Project, dated April 30, 2008 and referred to in 

paragraph 1.16 of the Procurement Guidelines and paragraph 1.24 of the 

Consultant Guidelines, as the same shall be updated from time to time in 

accordance with the provisions of said paragraphs. 
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22. “Project Coordination Unit” (Cellule de Coordination du Projet) means the 

Recipient’s entity, referred to in Section I.A.4 of Schedule 2 to this Agreement, 

whose responsibilities are set out in Section I.A.5 of said Schedule. 

23. “Project Implementation Manual” (Manuel d’Exécution du Projet) means the 

Recipient’s manual, referred to in Section I.C of Schedule 2 to this Agreement, 

agreed with the Association and outlining implementation, organizational, 

administrative, monitoring and evaluation, environmental and social monitoring 

and mitigation, financial management, disbursement, and procurement 

arrangements for purposes of Project implementation, as the same may be 

amended from time to time with the concurrence of the Association, and such 

term includes any schedules or annexes to said Manual. 

24. “Resettlement Action Plan” (Plan d’Action de Réinstallation) means the 

Recipient’s plan, to be agreed with the Association and setting out the 

procedures, including related compensation measures, to be applied in the event 

of the physical or economic displacement of persons affected by activities to be 

implemented under the Project in accordance with the provisions of the 

Resettlement Policy Framework (as hereinafter defined), as the same may be 

modified from time to time with the prior written concurrence of the Association, 

and such term includes any schedules or annexes to said Plan. 

25. “Resettlement Policy Framework” (Cadre de Politique de Réinstallation) means 

the Recipient’s framework, referred to in Section 4.01 of this Agreement, agreed 

with the Association and setting out arrangements for the resettlement and 

compensation of persons affected by potential changes in land use associated 

with activities to be implemented under the Project, as the same may be modified 

from time to time with the prior written concurrence of the Association, and such 

term includes any schedules or annexes to said Framework. 

26. “Roads Management and Maintenance Agency” (Agence de Gestion et 

d’Entretien des Routes) means the Recipient’s entity, under the supervisory 

authority of its ministry at the time responsible for economic infrastructure and 

established and operating pursuant to the Recipient’s Decree No. 2001-592 of 

September 19, 2001, charged with the management and maintenance of roads. 

27. “Training” means the training of persons involved in Project-supported activities, 

based on the annual budgets referred to in Section V.D of Schedule 2 to this 

Agreement as approved by the Association, such term including seminars, 

workshops, and study tours, and costs associated with such activity include travel 

and subsistence costs for training participants, costs associated with securing the 

services of trainers, rental of training facilities, preparation and reproduction of 
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training materials, and other costs directly related to course preparation and 

implementation. 

28. “Union of Cities and Communes of Côte d’Ivoire” (Union des Villes et 

Communes de Côte d’Ivoire) means the entity established and operating pursuant 

to the Recipient’s Law No. 60-315 of September 21, 1960 and grouping the 

mayors of the cities and Communes of the Recipient. 

__________ 


