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GRANT NUMBER H377 - ET

FINANCING AGREEMENT

AGREEMENT dated June 13, 2008, entered into between the FEDERAL

DEMOCRATIC REPUBLIC OF ETHIOPIA (“Recipient”) and the INTERNATIONAL
DEVELOPMENT ASSOCIATION (“Association”). The Recipient and the Association hereby
agree asfollows:

1.01.

1.02.

2.01.

2.02.

2.03.

2.04.

2.05

3.01.

ARTICLE | — GENERAL CONDITIONS; DEFINITIONS

The General Conditions (as defined in the Appendix to this Agreement) constitute an
integral part of this Agreement.

Unless the context requires otherwise, the capitalized terms used in this Agreement
have the meanings ascribed to them in the General Conditions or in the Appendix to
this Agreement.

ARTICLE Il —FINANCING

The Association agrees to extend to the Recipient, on the terms and conditions set forth
or referred to in this Agreement, a grant in an amount equivalent to twelve million five
hundred thousand Special Drawing Rights (SDR 12,500,000) (“Financing”) to assist in
financing the project described in Schedule 1 to this Agreement (“ Project”).

The Recipient may withdraw the proceeds of the Financing in accordance with
Section 1V of Schedule 2 to this Agreement.

The Maximum Commitment Charge Rate payable by the Recipient on the
Unwithdrawn Financing Balance shall be one-half of one percent (1/2 of 1%) per
annum.

The Payment Dates are May 15 and November 15 in each year.
The Payment Currency is Dollar.
ARTICLE Il — PROJECT

The Recipient declares its commitment to the objectives of the Project which is
described in Schedule 1 to this Agreement. To this end, the Recipient shall carry out the
Project in accordance with the provisions of Article IV of the General Conditions.



3.02.

4.01.

4.02.

5.01.

5.02.

5.03.

Without limitation upon the provisions of Section 3.01 of this Agreement, and except as
the Recipient and the Association shall otherwise agree, the Recipient shall ensure that
the Project is carried out in accordance with the provisions of Schedule 2 to this
Agreement.

ARTICLE IV — REMEDIESOF THE ASSOCIATION

The Additional Event of Suspension consist that a situation shall have arisen which
shall make it improbable that the Project or asignificant part thereof will be carried out.

The Co-financing deadline for the effectiveness of the Co-financing Agreement is
October 1, 2008.

ARTICLE V — EFFECTIVENESS; TERMINATION
The Additional Conditions of Effectiveness consist of the following:

@ The Co-financing Agreement has been executed and delivered and al
conditions precedent to its effectiveness or to the right of the Recipient to make
withdrawal s under it (other than the effectiveness of this Agreement) have been
fulfilled.

(b) The Recipient has established the SLM Support Unit in MOARD consisting of a
national Project coordinator, financial management specialist, a procurement
specialist, and monitoring and evaluation specialist, all with qualifications,
experience and terms of reference satisfactory to the Association.

(c) The Recipient has adopted a Project Implementation Manual, including a
financial management manual and chart of accounts to report on Project
activities; samples of the formats for Project interim financia reports; audit
terms of reference; and a Project procurement manual; in each case in form and
substance satisfactory to the Association.

The Effectiveness Deadline is the date one hundred twenty (120) days after the date of
this Agreement.

For purposes of Section 8.05 (b) of the Genera Conditions, the date on which the
obligations of the Recipient under this Agreement (other than those providing for
payment obligations) shall terminate is twenty years after the date of this Agreement.



6.01.

6.02.

6.03.

ARTICLE VI — REPRESENTATIVE; ADDRESSES

Except as provided in Section 2.02 of this Agreement, the Recipient’ s representative is
the Minister responsible for finance and economic devel opment.

The Recipient’s Addressiis:

Ministry of Finance and Economic Devel opment

P. O. Box 1905

Addis Ababa

Ethiopia

Cable: Telex: Facsimile:
MINFIN 21147 (251-111) 551355

The Association’s Addressis:

International Development Association
1818 H Street, N.W.
Washington, D.C. 20433

United States of America
Cable: Tdex: Facsimile:
INDEVAS 248423 (MCI) 1-202-477-6391

Washington, D.C.



AGREED at Addis Ababa, Federal Democratic Republic of Ethiopia, as of the day and
year first above written.

FEDERAL DEMOCRATIC REPUBLIC OF ETHIOPIA

By /s Sufian Ahmed

Authorized Representative

INTERNATIONAL DEVELOPMENT ASSOCIATION

By /9 Kenichi Ohashi

Authorized Representative



SCHEDULE 1
Project Description

The objectives of the Project are to reduce land degradation in agricultural landscapes
and improve the agricultural productivity of small holder farmers in selected watersheds
identified in the Program Implementation Manual.

The Project consists of the following three Parts:

Part A: Water shed M anagement

Support for scaling up of best practices in sustainable land management and
technologies by smallholder farmers in high potential or food secure areas. This Part consists of
four sub-parts:

1. Capacity Building

@ Provision of capacity building services to the Recipient's Ministry of
Agriculture and Rural Development, Regional Bureaus of Agriculture and
Rural Development, Woreda Offices of Agriculture and Rural Devel opment,
devel opment agents, and local communities on community-based approaches to
watershed planning and management using MoARD’s Community-Based
Watershed Management Guidelines,

(b) Provision of equipment;

(© Development of on-farm demonstration sites for reclaiming and improving the
productivity of acidic soils;

(d) Upgrading of MoARD’s World Overview of Conservation Approaches and
Technologies (WOCAT) information management system including devel oping
improved protocols for collecting peer review information on best management
practices and providing structured exchange of knowledge between
practitioners, researchers and farmers;

(e Provision of capacity building services to MOARD by means of Training and
expert participation in the selection of best management practices; and

) Production and dissemination of information products for policy makers,
extension workers and other stakeholders.



Communal Land and Gully Rehabilitation

Stabilizing hillsides and degraded communal lands and gullies through:

(@

(b)

(©)

Provision of advisory services and forums for communities to develop loca
by-laws to govern the use of communal lands;

Carrying out of Sub-projects involving reclamation of degraded communal
lands, hillsides and gullies through measures such as terraces, forage contour
bunds, reforestation, afforestation, deep-trenching, interventions to ameliorate
acidic or saline-sodic soils; building of check dams, reshaping, cultivation with
multi-purpose perennial trees, shrubs and grasses; and

Provision of relevant goods and equipment including inter alia hand tools,
seeds, seedlings, and fencing materials.

Farmland and homestead devel opment

Reducing soil erosion and improving agricultural productivity on individual farmlands
and homesteads through:

@
(b)

Provision of advisory services; and

Carrying out of Sub-projects involving application of soil and water
conservation measures including introduction of high value crop varieties such
as horticulture and orchard development, forage and grassland devel opment,
restoration and sustenance of soil fertility, improvement of water use efficiency
in smallholder farming systems, and establishment of woodlots.

Community infrastructure

Part B:

Carrying out of Sub-projects involving construction of small-scale community-based
infrastructure such as water harvesting systems including farm ponds, storage tanks,
roadside flood harvesting, and spring development.

Rural Land Certification and Administration

Strengthening of tenure security for smallholder farmers by scaling-up the enhanced
land certification process through:



1 Provision of Training to upgrade the organizational, technical and managerial capacity
of existing institutions/units responsible for land administration at the Federal, Regional
and Woreda levels and in the judiciary;

2. Supporting land certification interventions, including cadastral surveying parcel-based
land registration, and developing registries for rural land in Woredas participating in
watershed management activities, and

3. Provision of relevant goods and equipment including hand held global position system
(“GPS") devices and maps.

Part C: Project M anagement

Provision of capacity building services including: financial management, procurement,
and monitoring and evaluation, to MOARD, including the SLM Support Unit, the National SLM
Steering Committee, and the Regional, Woreda, and Kebele agencies responsible for sustainable
land management, to effectively support coordination and implementation of the Project.



SCHEDULE 2

Project Execution

Section I. I nstitutional and | mplementation Arrangements

A.

Institutional Arrangements

The Recipient shall ensure that the National SLM Steering Committee; National
Technical Committee; SLM Support Unit; BOARD; Woreda Office of Agriculture and
Rural Development (WOARD); and Kebele Watershed Development Committee
(KWDC) are maintained at all times during the implementation of the Project with
functions, staffing and resources satisfactory to the Association so as to ensure prompt
and efficient implementation of the Project.

MOARD

Without limitation to paragraph 1 of this Part A, the MOARD shall be responsible for
Project coordination and implementation.

@ National SLM Steering Committee

) Without limitation to paragraph 1 of this Part A, the National SLM
Steering Committee (“the Steering Committee™) shall be chaired by the
State Minister for Natural Resources, MoARD, and including
representatives from the Ministry of Finance and Economic
Development (MoFED), the Ministry of Water Resources (MoWR), the
Environmental Protection Authority (EPA), the Ethiopia Institute for
Agricultural Research (EIAR), and the Regional administrations.

(i) The Steering Committee shall be responsible for: (a) establishing policy
guidelines and providing overall supervison for Project
implementation; (b) approving the annual Federal and Regional work
program and budget; (¢) approving the annual Procurement Plan;
(d) reviewing the annua implementation performance report prepared
by the SLM Support Unit; and (€) overseeing the implementation of
corrective actions when necessary.



(b)

(©)

(d)

()

National Technical Committee

(1) Without limitation to paragraph 1 of this Part A, the Nationa Technical
Committee shall include senior technica staff from MoARD, MoWR,
EPA, EIAR, and the Ethiopia Development Research Institute.

(i) The Nationa Technical committee shall provide technical advice to the
MOARD on the quality of implementation reports and specia studies
such as policy documents, guidelines, documentation of best practices,
and monitoring & evaluation reports.

SLM Support Unit

Without limitation to paragraph 1 of this Part A, the SLM Support Unit shall be
responsible for the day-to-day management of the Project implementation,
including: (&) preparing annual work plans and progress reports; (b) monitoring
and supervising overall implementation progress and evaluation of Project
impacts; (c) financial administration; (d) procuring goods and services at the
federa level and supporting procurement management a the Woreda and
Kebele levels, and (e) providing administrative support to the National SLM
Steering Committee and the National Technical Committee.

BoARD

Without limitation to paragraph 1 of this Part A, the respective Bureaus of
Agriculture and Rural Development (BoOARD) of each Region shall lead the
implementation of the relevant Project activities at the Regional level. BOARDs
shall approve and consolidate annua work plans and implementation progress
reports submitted by the constituent Woredas, which reports shall be submitted
to the SLM Support Unit.

Woreda Office of Agriculture and Rural Development (WOARD) and Kebele
Watershed Development Committee.

Without limitation to paragraph 1 of this Part A, the Woreda Office of
Agriculture and Rura Development, the Kebele Watershed Development
Committee and communities shal jointly undertake on-the-ground
implementation of the relevant Project activities at the Woreda and sub-district
levels. The WOARD and KWDC shall inter alia assiss communities to:
(@) develop annua work plans and budgets;, (b) facilitate community
participation in watershed development planning and rehabilitation in
accordance with the Community-Based Participating Watershed Development
Planning Guidelines; (c) provide Training; (d) carry out monitoring and
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evaluation; (e) disseminate innovations in SLM; and (f) implement land
certification and administration activities at the Woreda and Kebele levels.

I mplementation Arrangements

Project |mplementation Manua

The Recipient shall implement the Project in accordance with the arrangements and
procedures set out in the Project Implementation Manual (provided, however, that in
case of any conflict between the arrangements and procedures set out in the Project
Implementation Manual and the provisions of this Agreement, the provisions of this
Agreement shall prevail), and, except as the Recipient and the Association shall
otherwise agree, the Recipient shall not amend or waive any provision of the Project
Implementation Manual, if in the opinion of the Association, such amendment or
waiver shall materialy or adversely affect the carrying out of the Project or the
achievement of the objectives thereof.

Annual Work Program

@ The Recipient shall prepare and furnish to Association for its approval, not later
than March 31 of each year during the implementation of the Project, or such
later date as the Association may agree, the annua work plans and budgets
containing al proposed Sub-projects to be carried out in the following Fiscal
Y ear, modified in a manner satisfactory to the Association, taking into account
the Association’s comments and views on the matter.

(b) The Recipient shall cause each participating Woreda and Kebele to implement,
monitor and evaluate its respective Sub-projects in accordance with the
provisions set forth in this Agreement and in more detail in the Project
Implementation Manual, and shall not make or alow to be made any material
change to any Sub-project included in the approved annua work plans and
budgets without consultation with the Association.

Anti-Corruption

The Recipient shal ensure that the Project is carried out in accordance with the
provisions of the Anti-Corruption Guidelines.

Environmental and Social M anagement

The Recipient shall ensure that, prior to authorizing the commencement of any Project
activities including financing of any Sub-projects likely to have detrimental
environmental or social impacts, an appropriate environmental impact assessment shall
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have been undertaken, and that in the case of the identified environmental or socid
risks, appropriate action plans are adopted and carried out in accordance with the
provisions of the Environmental and Social Management Framework (ESMF).

2. The Recipient shall regularly review the effective use of the ESMF as part of the
monitoring and evaluation system for the SLM Project.

Section I1. Project Monitoring, Reporting and Evaluation

A. Project Reports

1 @ The Recipient shall monitor and evaluate the progress of the Project and
prepare Project Reports in accordance with the provisions of Section 4.08 of the
General Conditions and on the basis of the indicators set forth below in
sub-paragraph (b) of this paragraph. Each Project Report shall cover the period
of one calendar year, and shall be furnished to the Association not later than
three months after the end of the period covered by such report.

(b) The performance indicators referred to above in sub-paragraph (a) consist of the
following:

(i)  Percentage increase in area under sustainable land management practices
in the targeted watersheds.

(i)  Percentage increase in agricultura productivity (for dominate crops and
livestock).

(iii)  Percentage of development agents and Woreda experts in the Project area
using information on best management practices in sustainable land
management from MoARD’ s knowledge management system.

(iv)  Percentage increase in the number of beneficiary farmers with a sense of
tenure security compared with non-beneficiaries.

B. Financial Management, Financial Reports and Audits

1 The Recipient shall maintain or cause to be maintained a financia management system
in accordance with the provisions of Section 4.09 of the General Conditions.

2. Without limitation on the provisions of Part A of this Section, the Recipient shall
prepare and furnish to the Association not later than 60 days after the end of each
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financial quarter, interim unaudited financial reports for the Project covering the
quarter, in form and substance satisfactory to the Association.

The Recipient shall have the Financial Statements audited in accordance with the
provisions of Section 4.09(b) of the Genera Conditions. Each audit of the Financia
Statements shall cover the period of one fiscal year of the Recipient. The audited
Financial Statements for each such period shall be furnished to the Association not later
than six months after the end of such period.

Section I11. Procur ement

General

Goods and Works. All goods and works required for the Project and to be financed
out of the proceeds of the Financing shall be procured in accordance with the
reguirements set forth or referred to in Section | of the Procurement Guidelines dated
May 2004 and revised in October 2006, and with the provisions of this Section.

Consultants Services. All consultants services required for the Project and to be
financed out of the proceeds of the Financing shall be procured in accordance with the
reguirements set forth or referred to in Sections | and IV of the Consultant Guidelines
dated May 2004 and revised in October 2006, and with the provisions of this Section.

Definitions. The capitalized terms used below in this Section to describe particular
procurement methods or methods of review by the Association of particular contracts,
refer to the corresponding method described in the Procurement Guidelines, or
Consultant Guidelines, as the case may be.

Particular Methods of Procurement of Goods and Works

International and National Competitive Bidding. Except as otherwise provided in
paragraph 2 below, goods and works shall be procured under contracts awarded on the
basis of International and National Competitive Bidding. National Competitive Bidding
(NCB) shall follow the Recipient’s procurement procedures subject to the following
additional procedures: (i) the Recipient’s standard bid documents for procurement of
goods and works shall be used; (ii) if pre-qualification is used, the Bank’s standard pre-
qualification document shall be used; (iii) margin of preference shall not be applicable;
(iv) bidders shall be given a minimum of 30 days to submit bids from the date of
availability of the bidding documents; (v) use of merit points for evaluation of bids are
not alowed; (vi) foreign bidders shall not be excluded from participation; and
(vii) results of evaluation and award of contract shall be made public.
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Other Methods of Procurement of Goods and Works. The following methods of
procurement, other than International and National Competitive Bidding, may be used
for goods and works. The Procurement Plan shall specify the circumstances under
which such methods may be used: (@) Direct contracting; (b) Community Participation
in Procurement procedures as further elaborated in the Procurement Plan or the Project
Implementation Manual; (¢) Shopping; and (d) Procurement from United Nations
Agencies.

Particular Methods of Procurement of Consultants Services

Quality- and Cost-based Selection. Except as otherwise provided in paragraph 2
below, consultants services shall be procured under contracts awarded on the basis of
Quality and Cost-based Selection.

Other Methods of Procurement of Consultants Services. The following methods of
procurement, other than Quality and Cost-based Selection, may be used for consultants
services. The Procurement Plan shall specify the circumstances under which such
methods may be used: (a) Single Source Selection; (b) Selection of Individual
Consultants; (c) Least Cost Selection; (d) Selection Based on Consultants
Qualifications.

Review by the Association of Procurement Decisions

The Procurement Plan shall set forth those contracts which shall be subject to the
Association’s Prior Review. All other contracts shall be subject to Post Review by the
Association.

Section 1V. Withdrawal of the Proceeds of the Financing

General

The Recipient may withdraw the proceeds of the Financing in accordance with the
provisions of Article Il of the General Conditions, this Section, and such additional
instructions as the Association shall specify by notice to the Recipient (including the
“World Bank Disbursement Guidelines for Projects’ dated May 2006, as revised from
time to time by the Association and as made applicable to this Agreement pursuant to
such instructions), to finance Eligible Expenditures as set forth in the table in
paragraph 2 below.

The following table specifies the categories of Eligible Expenditures that may be
financed out of the proceeds of the Financing (“Category”), the dlocations of the
amounts of the Financing to each Category, and the percentage of expenditures to be
financed for Eligible Expenditures in each Category:



14

Category Amount of the Per centage of
Financing Expendituresto be
Allocated Financed
(expressed in SDR) | (exclusive of Taxes)
(1) Subprojects under 8,600,000 67% of the amounts
Part A.2, A.3 and disbursed
A.4 of the Project
(2) Goods, Training 2,600,000 67%
and consultants
services for the Project
(3) Operating Costs 200,000 67%
(4) Unallocated Amounts 1,100,000
TOTAL AMOUNT 12,500,000

B. Withdrawal Conditions; Withdrawal Period

1 Notwithstanding the provisions of Part A of this Section, no withdrawal shall be made
for payments made prior to the date of this Agreement, except that withdrawals up to an
aggregate amount not to exceed US$335,000 equivalent may be made for payments
made prior to this date but on or after March 11, 2008, for Eligible Expenditures under
Categories (1) to (3).

2. The Closing Date is September 30, 2013.

Section V. Other Undertakings

A. The Recipient undertakes:

D to hire by January 7, 2009, a Project accountant in each Region to support
Project financia activities with qualifications and terms of reference acceptable
to the Association; and

2 without limitation to the provisions of paragraph B.1. of Section Il of this
Schedule, to provide by January 7, 2009, through the Project Finance Division
a MoARD, financial management Training programs to all staff at the
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Regional and Woreda levels involved in financial management of the Financing
and the Co-financing, under terms of reference acceptable to the Association,
and thereafter to continue to provide to new and existing staff such Training as
needed, along with adequate resources, to support these activities.
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APPENDI X

Definitions

“Anti-Corruption Guidelines’ means the “Guidelines on Preventing and Combating
Fraud and Corruption in Projects Financed by IBRD Loans and IDA Credits and
Grants’, dated October 15, 2006.

“BOARD” means any Bureau of Agriculture and Rural Development at the Regional
level.

“Category” means a category set forth in the table in Section IV of Schedule 2 to this
Agreement.

“Co-financier” means the Global Environment Facility (“GEF”), referred to in
paragraph 10 of the Appendix to the General Conditions.

“Co-financing” means an amount of nine million United States Dollars
(US$.9,000,000), to be provided by the Co-financier to assist in financing the Project.

“Co-financing Agreement” means the agreement between the Recipient and the Co-
financier providing for the Co-financing.

“Community-Based Participatory Watershed Development Planning Guidelines’” means
the regulatory guidelines adopted by the MoARD (as hereinafter defined) in 2005 for
purposes of establishing sustainable land management practices and containing inter
alia, methods and standards on design and implementation conservation measures
within watersheds in the territory of the Recipient.

“Consultant Guidelines’ means the “Guidelines. Selection and Employment of
Consultants by World Bank Borrowers’ published by the Bank in May 2004 and
revised in October 2006.

“Environmental and Social Management Framework” (“ESMF") means the Recipient’s
plan, dated January 18, 2008, that includes the set of mitigation, enhancement,
monitoring, and institutional measures to be taken during implementation of the Project
to eliminate any adverse environmental and social impacts, offset them, reduce them to
acceptable levels, or to enhance positive impacts. The measures include inter alia: clear
procedures and methodologies for the environmental and social assessment, review,
approval and implementation of investments to be financed under the Project;
appropriate roles and responsibilities, and necessary reporting procedures for managing
and monitoring environmental and social concerns related to proposed Sub-projects;
and practical information resources for implementing the ESMF.
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11.

12.

13.

14.

15.

16.

17.

18.

19.

20.

21.

22.
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“Environmental Protection Authority” or “EPA” means the entity established by the
Recipient pursuant to Proclamation No. 295/2002.

“Ethiopia Development Research Institute” or “EDRI” means the entity established by
the Recipient pursuant to Council of Ministers Regulation No. 54/99.

“Ethiopia Institute for Agricultural Research” or “EIAR” means the entity established
by the Recipient pursuant to Proclamation N0.79/97, as amended to date.

“Fiscal Year” and “FY” mean the Recipient's fiscal year beginning July 8 and ending
July 7 of the next calendar year.

“General Conditions’ means the “International Development Association Genera
Conditions for Credits and Grants’, dated July 1, 2005 (as amended through October
15, 2006).

“Kebele” means the lowest tier of government in the Recipient’ s administrative system
as established under the relevant Regional legislation.

“Kebele Watershed Development Committee” means any committee described in
paragraph 1 (e) of Section |.A of Schedule 2 of this Agreement or the successor thereto.

“MOoARD” means the Recipient’s Ministry of Agriculture and Rural Development.
“MoFED” means the Recipient’ s Ministry of Finance and Economic Development.
“MoWR” means the Recipient’s Ministry of Water Resources.

“Nationa SLM Steering Committee” means the committee established for the
coordination of activities to be carried out under the Project, and referred to in
paragraph (a) of Section |.A.1 of Schedule 2 to this Agreement or the successor thereto.

“Nationa Technical Committee” means the committee established for the coordination
of activities to be carried out under the Project, and referred to in paragraph (b) of
Section |.A.1 of Schedule 2 to this Agreement or the successor thereto.

“Operating Costs” means the incremental costs incurred by MoARD, BOARD,
WOARD and WoFED based on annua budgets approved by the Association, on
account of Project implementation, management and monitoring, including fuel and
operation and maintenance costs for vehicles; stationary and sundries; advertising and
office running costs including services of office machines and equipment; purchase of
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30.

31.
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materials for workshops,; office supplies; communication charges, and venues for
workshops and Training.

“Procurement Guidelines’ means the “Guideines: Procurement under IBRD Loans and
IDA Grants’ published by the Bank in May 2004 and revised in October 2006.

“Procurement Plan” means the Recipient’s procurement plan for the Project, dated
March 11, 2008 and referred to in paragraph 1.16 of the Procurement Guidelines and
paragraph 1.24 of the Consultant Guidelines, as the same shall be updated from time to
time in accordance with the provisions of said paragraphs.

“Project Implementation Manua” means the manual referred to in Section 5.01 (c) of
this Agreement consisting of different modules setting out respectively, inter alia, the
administrative, financial and accounting procedures; criteria for selection of the
watersheds included in the Project; the procurement and disbursement procedures; the
terms and conditions for related grant agreements and financing agreements, including
procurement and accounting procedures; performance indicators to be used for the
Project, and other activities and arrangements to be used for the purpose of
implementing the Project, to be adopted by the Recipient not later than the Effective
Date, as the same may be amended from time to time.

“Region” means the following six Regional States: Amhara, Oromiya, Tigray, SNNP,
Beneshangul Gumuz and Gambela within the Recipient’ s territory as defined under the
Recipient’s Constitution.

“SLM Support Unit” means the unit established within the MoARD for the
coordination of activities to be carried out under the Project, as referred to in
paragraph (c) of Section I.A 1 of Schedule 2 to this Agreement or the successor thereto.

“Sub-project” means a sub-project to be carried out by participating Woredas and
Kebeles, communities and or farmers in accordance with the Project Implementation
Manual.

“Training” means the Project-related expenses incurred by MoARD, BoARD, WOARD
and WoFED based on annual budgets approved by the Association, for per diem, travel,
purchase of Training materials and rental of facilities, and includes workshops and
seminars.

“WOARD” means any Woreda Office for Agriculture and Rural Devel opment.

“WOoCAT"” means the World Overview of Conservation Approaches and Technologies a
network of soil and water conservation specialists from all over the world organized as
aconsortium of national and international institutions (www.wocat.net).
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32. “Woreda’ means the third tier of government in the Recipient’s administrative system
as established under the relevant Regional legislation.



