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CREDIT NUMBER 4883-LR 

JAPAN PHRD TF GRANT NUMBER TF099511-LR 

 

JAPAN POLICY AND HUMAN RESOURCES DEVELOMENT 

TRUST FUND GRANT AGREEMENT 
 

AGREEMENT dated June 30, 2011, entered into between the REPUBLIC OF 
LIBERIA (the “Recipient”) and the INTERNATIONAL BANK FOR 
RECONSTRUCTION AND DEVELOPMENT and the INTERNATIONAL 
DEVELOPMENT ASSOCIATION (the “World Bank”), acting as administrators of 
funds provided by Japan under the Policy and Human Resources Development Fund 
(“PHRD Fund”). 
 
 WHEREAS (A)   the Association, by extending financial assistance in 2007 to the 
Republic of Mali, the Republic of Ghana and the Republic of Senegal and in 2010 to 
Burkina Faso, the Republic of Côte d’Ivoire and the Federal Republic of Nigeria, has 
provided support to precedent activities under the first phase of the West Africa 
Agricultural Productivity Program (“Program”) which aims at: (i) implementing the 
Agricultural Policy (“ECOWAP”, as further defined in Section I of the Appendix to this 
Agreement) of the Economic Community of West African States (“ECOWAS”); and (ii) 
contributing to the sustained agricultural productivity increase in the ECOWAS region’s 
top priority commodity subsectors; 

 

 (B) by a financing agreement to be entered into between the Recipient and 
the Association (“Liberia Financing Agreement”, as further defined in Section I of the 
Appendix to this Agreement), the Association intends to extend to the Recipient a credit 
in an amount equivalent to three million nine hundred thousand Special Drawing Rights 
(SDR 3,900,000) to assist Liberia in financing activities under the first phase of the 
Program on the terms and conditions set forth in the Liberia Financing Agreement; 

 

(C) the Recipient, having satisfied itself as to the feasibility and priority of 
the Project (“Project”) as described in Schedule 1, respectively, to the Liberia Financing 
Agreement and to this Agreement, has requested assistance from the resources under the 
PHRD Fund to finance part of the cost of Parts 2 and 3 of the Project, and said request 
has been approved in accordance with the rules and procedures governing the PHRD 
Fund; and  

 

(D) Parts 1.2, 1.5, 3.1 (a) and 4 (i) of the Project will be carried out by Le 

Conseil Ouest et Centre Africain pour la Recherche et le Développement Agricoles 
(“CORAF” or “Project Implementing Entity”) with the Recipient’s assistance and, as part 
of such assistance, the Recipient will make a portion of the proceeds of the credit 
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provided for in Article II of the Liberia Financing Agreement available to CORAF as set 
forth in the Liberia Financing Agreement; 

 

WHEREAS the World Bank has agreed, on the basis, inter alia, of the foregoing, 
to extend a grant out of the PHRD Fund (“PHRD Trust Fund Grant”) to the Recipient 
upon the terms and conditions set forth in this Agreement; 

 
NOW THEREFORE the World Bank and the Recipient hereby agree as follows: 

 
Article I 

Standard Conditions; Definitions 

 

1.01. The “Standard Conditions for Grants Made by the World Bank Out of Various 
Funds” dated July 31, 2010, (“Standard Conditions”) constitute an integral part 
of this Agreement. 

1.02. Unless the context requires otherwise, the capitalized terms used in this 
Agreement have the meanings ascribed to them in the Standard Conditions or in 
the Preamble or the Appendix to this Agreement.  

Article II 

The Project 
 

2.01. The Recipient declares its commitment to the objective of the Project.  To this 
end, the Recipient shall: (i) carry out Parts 1.1, 1.3, 1.4, 2, 3.1(b), 3.2, 3.3 and 
4 (ii) of the Project through the MOA; and (ii) pursuant to the Subsidiary Grant 
Agreement, cause Parts 1.2, 1.5, 3.1 (a) and 4(i) of the Project to be carried out 
by CORAF, all in accordance with the provisions of Article II of the General 
Conditions and the Project Agreement. 

2.02. Without limitation upon the provisions of Section 2.01 of this Agreement, and 
except as the Recipient and the World Bank shall otherwise agree, the Recipient 
shall ensure that the Project is carried out in accordance with the provisions of 
the Schedule 2 to this Agreement. 

Article III 

The Japan PHRD Trust Fund Grant 

 

3.01. The World Bank agrees to extend to the Recipient, on the terms and conditions 
set forth or referred to in this Agreement, the PHRD Trust Fund Grant in an 
amount equal to eight million Dollars ($8,000,000) to assist in financing Parts 2 
and 3 of the Project.  
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3.02. The Recipient may withdraw the proceeds of the Japan PHRD Trust Fund Grant 
in accordance with Section IV of the Schedule 2 to this Agreement. 

3.03. The Japan PHRD Trust Fund Grant is funded out of the Japan PHRD Fund for 
which the World Bank receives periodic contributions.  In accordance with  
Section 3.02 of the Standard Conditions, the Recipient may withdraw the Japan 
PHRD Trust Fund Grant proceeds subject to the availability of such funds. 

 
Article IV 

Additional Remedies 

 
4.01. The Additional Event of Suspension referred to in Section 4.02(k) of the 

Standard Conditions consists of the following, namely, that the World Bank has 
determined after the Effective Date referred to in Section 5.03 of this Agreement 
that prior to such date but after the date of this Agreement, an event has occurred 
which would have entitled the World Bank to suspend the Recipient's right to 
make withdrawals from the Japan PHRD Trust Fund Grant Account if this 
Agreement had been effective on the date such event occurred. 

Article V 

Effectiveness; Termination 

 
5.01. This Agreement shall not become effective until evidence satisfactory to the 

World Bank has been furnished to the World Bank that the conditions specified 
below have been satisfied: 

 
(a)  This Agreement has been executed and delivered. 

 
(b) All conditions precedent to the effectiveness of the Liberia Financing 

Agreement have been fulfilled, other than those related to the 
effectiveness of this Agreement. 

 

5.02. As part of the evidence to be furnished pursuant to Section 5.01(a), there shall be 
furnished to the World Bank an opinion or opinions satisfactory to the World 
Bank of counsel acceptable to the World Bank or, if the World Bank so requests, 
a certificate satisfactory to the World Bank of a competent official of the 
Recipient, showing, on behalf of the Recipient, that this Agreement has been 
duly authorized or ratified by, and executed and delivered on its behalf, and is 
legally binding upon it in accordance with its terms. 

 
5.03. Except as the Recipient and the World Bank shall otherwise agree, this 

Agreement shall enter into effect on the date upon which the World Bank 
dispatches to the Recipient notice of its acceptance of the evidence required 
pursuant to Section 5.01 (“Effective Date”).  If, before the Effective Date, any 
event has occurred which would have entitled the World Bank to suspend the 
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right of the Recipient to make withdrawals from the Grant Account if this 
Agreement had been effective, the World Bank may postpone the dispatch of the 
notice referred to in this Section until such event (or events) has (or have) ceased 
to exist.  

 
5.04. This Agreement and all obligations of the parties under it shall terminate if it has 

not entered into effect by the date ninety (90) days after the date of this 
Agreement, unless the World Bank, after consideration of the reasons for the 
delay, establishes a later date for the purpose of this Section. The World Bank 
shall promptly notify the Recipient of such later date. 

 
Article VI 

Recipient’s Representative; Addresses 
 

6.01. The Recipient’s Representative referred to in Section 7.02 of the Standard 
Conditions is its Minister of Finance. 

6.02. The Recipient’s Address referred to in Section 7.01 of the Standard Conditions 
is: 

 
 Ministry of Finance 
 Broad Street 
 Monrovia 
 Republic of Liberia 
  

6.03. The World Bank’s Address referred to in Section 7.01 of the Standard Conditions 
is: 

 
  International Development Association 
  1818 H Street, N.W. 

Washington, D.C. 20433 
  United States of America 
 
  Cable:   Telex:   Facsimile: 

  INDEVAS  248423 (MCI) or (1)-202-477-6391 
  Washington, D.C.   64145 (MCI) 
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AGREED at Monrovia, Republic of Liberia, as of the day and year first above 

written. 

 REPUBLIC OF LIBERIA 
 
 
 
   By 
 
 

/s/ Augustine Ngafuan 
Authorized Representative 

 
 
 
 INTERNATIONAL BANK FOR RECONSTRUCTION AND 

DEVELOPMENT AND INTERNATIONAL DEVELOPMENT 
ASSOCIATION 
(acting as administrators of the Japan Policy and Human 
Resources Development Fund) 

 
 
 
   By 
 
 

/s/ Ohene Owusu Nyanin 
Authorized Representative 
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SCHEDULE 1 

Project Description 

The objective of the Project is to generate and accelerate adoption of improved 
technologies in the Participating Countries’ top agricultural commodity priority areas that 
are aligned with the sub-region’s top agricultural commodity priorities as outlined in the 
ECOWAP.  

The Project constitutes part of the first phase of the Program, and consists of the 
following parts: 

Part 1: Enabling Conditions for Sub-Regional Cooperation in Generation, Dissemination 
and Adoption of Agricultural Technologies 

Carrying out of a program to strengthen the mechanisms and procedures for 
generation, dissemination and adoption of improved agricultural technologies and tools 
by the Recipient so as to allow the Recipient and the ECOWAS member countries to 
benefit from the said technologies within the framework of a sub-regional technical and 
scientific cooperation, encompassing the provision of goods, consultants’ services, 
training, and the financing of operational costs required for: 

 
1. the development of a sustainable financing mechanism for the existing 

Competitive Agricultural Research Grant (CARG) systems and an appropriate 
institutional arrangement for the generation, dissemination and adoption of 
improved and resilient agricultural technologies, through: (i) the development of 
suitable legislation harmonized with legislation of the other Participating 
Countries; (ii) the preparation of similarly harmonized manuals of procedures for 
such financing mechanism’s effective, transparent, and participatory 
management; and (iii) the setting up of suitable monitoring and evaluation 
systems adequate to supervise and, thereby, ensure the profitable performance of 
the financing mechanism and its accompanying institutional arrangements; 

 
2. the strengthening of CORAF’s knowledge management, information and 

communication systems through: (i) the establishment of an efficient 
communication and information network system linking the Participating 
Countries; (ii) the upgrading of skills in information and communications 
technology and knowledge management, the consolidation of information 
available in various other data bases both at the national and sub-regional levels, 
and the provision to end-users of easy access to appropriate responses in real 
time; (iii) the development of a data base on agricultural research skills; and (iv) 
the carrying out of studies and the delivery of workshops to establish a food 
security hub for the Mano River Union; 
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3. the establishment of sub-regional regulations on genetic materials and 

agrochemicals through: (i) the development and adoption of regulations on 
fertilizer use and handling under preparation by ECOWAS which are harmonized 
with regulations of the other Participating Countries and the dissemination of the 
existing regulations on pesticide and genetic materials management; (ii) the 
evaluation of existing policies, rules and procedures on the exchange of 
technologies; and (iii) the delivery of workshops and seminars designed to ensure 
the participation of producers and agro-industrials in the formulation of 
regulations; 

 
4. the establishment and strengthening of the national release committees for seeds 

and pesticides to ensure the effective release of genetic materials, pesticides and 
fertilizers and the management of intellectual property rights (IPR), through: (i) 
the revision, as necessary, of the Recipient’s procedures thereon in order to align 
them with sub-regional directives; (ii) the implementation of these procedures for 
the release, dissemination and adoption of new technologies, including the 
preparation and carrying out of a dissemination action plan; (iii) the 
documentation and the recording of the characteristics of technologies and the 
constitution of catalogues for proven and released technologies; (iv) the 
promotion of these technologies through various media; (v) the strengthening of 
the harmonization of procedures and analysis of IPR issues; and (vi) the 
promotion and the facilitation of access by non Participating Countries to 
improved technologies developed in the Participating Countries; and 

 
5. the development by CORAF of a strategy to mainstream climate change 

considerations in research and development programs carried out by the 
Participating Countries, including: (i) the organization of a training program for 
researchers on climate change; (ii) the adoption of a screening tool for the CARG 
schemes to ensure research proposals take into account climate change issues; 
(iii) the assessment of the vulnerability of priority commodities to climate 
change; (iv) the promotion of relevant technologies to mitigate climate change 
impact; and (v) the development of a strategy to mainstream gender 
considerations in research and development programs using similar tools to those 
for mainstreaming climate change. 

 
Part 2: Strengthening of the Research System  
 
 Strengthening of the operational capacities of the national agricultural research 
and advisory systems in one national priority area of each Participating Country which is 
aligned to regional priorities, specifically through the strengthening of the Central 
Agricultural Research Institute (CARI) to carry out research on the value chain of rice, 
building on backstopping from CGIAR centers and existing NCOs in the sub-region and 
the carrying out of a program encompassing the provision of works, goods, consultants’ 
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services, training (including academic training), and the financing of operational costs 
and Small Grants required for: 
1. the development and implementation of CARI’s core research and development 

dissemination programs for rice, including: (i) the implementation, through the 
provision of Small Grants, of research activities to assess available technologies 
from within or outside the Recipient’s territory; (ii) the elaboration and 
implementation of dissemination and communication plans on readily available 
technologies; and (iii) the development of programs on adaptation and generation 
of new technologies and adequate responses to other constraints along the value 
chain; 

 
2. the enhancement of the capacity building of research scientists and the 

facilitation of national, sub-regional and international partnerships for rice, 
including the carrying out of research exchange programs, the provision of 
training to young researchers, and the implementation of the annual capacity 
building plans; 

 
3. the construction and rehabilitation of CARI’s selected core facilities to carry out 

research in rice and the provision of equipment required for the purpose; and 
 
4. the carrying out of value chain analysis for rice, impact studies, benchmarking, 

and monitoring and impact analysis for commissioned or strategic research 
thereon. 

 
Part 3: Funding of Demand-Driven Technology Generation and Adoption 
 
 Carrying out of a program aimed to accelerate the adoption of readily available 
technologies and the generation and dissemination of adapted technologies in top national 
and regional priority commodities in Participating Countries and at the sub-regional level, 
through the funding of CORAF’s scheme and the piloting of a national CARG scheme in 
the Recipient’s territory, encompassing the provision of works, goods, consultants’ 
services, training, study tours and workshops and the financing of operational costs and 
Grants for: 
 
1. Competitive Agricultural Research Schemes for Technology Generation and 

Dissemination 
 
 (a) Regional Window: expansion of CORAF’s CARG scheme through the 

financing of Grants to carry out research projects that benefit the entire 
ECOWAS region.  

 
(b) National Window: establishment of a pilot CARG national scheme to 

finance Grants to complement ongoing and future research and 
development activities for rice within the Recipient’s territory. 
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2.  Accelerated Adoption of Released Technologies  
 Improvement of the adoption of released technologies for rice in order to bridge 

the yield gap between producers and research and reinforcement of the 
dissemination of technologies generated under the Project, through: (i) the 
carrying out of stakeholder workshops for the preparation of national 
dissemination action plans for released technologies; (ii) the promotion of 
released technologies, using various media to improve knowledge and scale up 
application of the technologies; (iii) the introduction of information technology in 
the technology transfer system; (iv) the provision of training on released 
technologies for extension service providers (including national extension 
services, non-governmental organizations, input providers, farmer organizations 
and other stakeholders) through the use of participatory strategies and 
mechanisms; and (v) the delivery of field demonstrations of released 
technologies.  

 
3.  Facilitating Access to Improved Genetic Material 
 
 Expansion of the availability to, and access of, producers to improved genetic 

materials of seeds, planting materials, fingerlings, other breed stock and the like 
for rice, entailing: (i) the development and improvement of the Recipient’s gene 
banks with a view to manage biodiversity and climate change through better 
conservation of its  genetic assets; (ii) the upgrading  of the capacity of selected 
public research stations to produce, procure and store breeder seeds and to 
produce foundation seeds through investments in irrigation facilities, lab and 
storage equipment; (iii) the scaling up of the production of certified seeds by 
small and medium enterprises and farmers organizations; (iv) the strengthening 
of the production and quality capacity of seed companies and seed producers; (v) 
the development of a network to link seed producers to variety development 
programs so as to facilitate producers’ access to improved varieties and the 
provision of mini-kits of improved seeds to producers to quick-start 
dissemination; (vi) the promotion of the information and technology 
communications necessary to develop the network of seed producers and end 
seed users, including the provision of up-to-date information on improved 
varieties potentially beneficial to small farmers; and (vii) the strengthening of the 
capacity for seed quality assurance of the Recipient’s Crop Resources Division. 

 
Part 4: Project Coordination, Management, Monitoring and Evaluation 
 

 Establishment of an effective coordination, management, monitoring and 
evaluation system for the Project at both: (i) the regional; and (ii) the national levels, 
thereby ensuring the implementation at each level of suitable financial management and 
procurement systems by CORAF and the PCU, timely reporting on Project’s activities, 
accurate monitoring and evaluation of regional and national agricultural productivity,  
and carrying out of a communication strategy, all through the provision of vehicles and 
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goods, consultants’ services, training, and the financing of operational costs.
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SCHEDULE 2 

Execution of the Project 

Section I. Implementation Arrangements 

A. Institutional Arrangements   
 

1. Ministry of Agriculture 
 
 The Recipient, through its MOA, shall assure overall coordination of the Project 
is carried out by the PCU. 
 
2. Steering Committee 
 
 The Recipient, through the MOA, shall, not later than three (3) months after the 
Effective Date, establish and thereafter maintain throughout Project implementation, a 
national Steering Committee under terms of reference satisfactory to the Association and 
vested with responsibility for providing policy guidance and for overseeing Parts 1.1, 1.3, 
1.4, 2, 3.1(b), 3.2, 3.3 and 4(ii) of the Project.  The Steering Committee shall be chaired 
by the Recipient’s Minister of Agriculture (or his/her designee) and its composition shall 
include representatives from the government, stakeholders, farmers, the private sector 
and civil society organizations.  The Steering Committee shall meet at least twice each 
Fiscal Year to undertake, inter alia, the review and approval of the draft AWP&B and the 
approval of the annual report to be prepared by the Project Coordinator not later than 
October 31 each year to follow-up on, and assess the progress in, the carrying out of the 
precedent AWP&B.  
 
3. Project Coordination Unit 
 
 The Recipient shall maintain throughout Project implementation the Project 
Coordination Unit (“PCU”), headed by the Project Coordinator, within the MOA and 
under terms of reference and staffed in number and with qualifications satisfactory to the 
Association, thereby ensuring that the PCU (acting as the National Coordination Unit), 
oversee and take all measures necessary for the suitable and timely implementation of 
Parts 1.1, 1.3, 1.4, 2, 3.1(b), 3.2, 3.3 and 4(ii) of the Project pursuant to the provisions of 
this Agreement, including without limitation: (i) in general, the coordination and 
management of the Credit and the carrying out of the procurement, monitoring, 
evaluation and reporting functions; and (ii) in particular, the assessment of impacts and 
systematic analysis of lessons learnt and the monitoring of the overall progress in 
implementing agricultural research activities undertaken within the CARI.  The 
Recipient, through the Minister of Agriculture, shall appoint and maintain the Project 
Coordinator to oversee daily implementation of Parts 1.1, 1.3, 1.4, 2, 3.1(b), 3.2, 3.3 and 
4(ii) of the Project and to manage the PCU, which shall comprise any additional staff that 
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may be necessary, particularly in the accounting and procurement areas, for the 
successful implementation of the Project.  For such purposes, the Recipient shall, not 
later than three (3) months after the Effective Date: (i) set up within the PCU an internal 
audit unit headed by a qualified internal auditor under terms of reference satisfactory to 
the Association; and (ii) recruit for the PCU two (2) procurement specialists, one (1) 
accountant, one (1) monitoring and evaluation specialist, and one (1) communication 
officer, all on the basis of terms of reference and with qualifications and experience 
satisfactory to the Association. 
 
B. Implementation Modalities 
 
1. Parts 1.3 and 1.4 of the Project:  Establishment of Regional Regulations on 

Genetic Materials and Agrochemicals and Strengthening of the Crop Resources 
Division 

 
 For the purposes of carrying out Parts 1.3 and 1.4 of the Project, the PCU shall 
conclude with each concerned Divisions of the MOA, a result-based memorandum of 
understanding under terms and conditions satisfactory to the Association: (i) entrusting 
responsibility for implementation of such Parts of the Project to the relevant Division; 
and (ii) setting forth the implementation details and the Division’s undertaking to assure 
the efficient carrying out of such Parts of the Project. 
 
2. Part 2 of the Project: Strengthening of the Research System  
 
 For the purposes of carrying out Part 2 of the Project, the PCU shall enter into an 
implementation agreement with CARI whereby the PCU shall: (i) entrust to CARI its 
implementation responsibilities thereunder; and (ii) ensure Part 2 is carried out by CARI 
as planned in the AWP&B and in accordance with the provisions of the Project 
Implementation Manual. 
 
3. Small Grants under Part 2.1 of the Project and Grants under Part 3.1(b) of the 

Project 
 

(a) Small Grants under Part 2.1 of the Project shall be managed and 
monitored by CARI pursuant to the provisions of the Project 
Implementation Manual and within the framework of the AWP&B, and 
shall be made available to Beneficiaries through CARI on the basis of the 
specific Research Proposals previously validated by CARI and included 
and approved in the AWP&B to finance an amount not exceeding the 
total estimated cost of the activities it will finance. 
 

(b) The pilot CARG scheme under Part 3.1(b) of the Project shall be 
managed and monitored by the PCU pursuant to the procedures of, and 
under the terms and conditions set forth in, the Project Implementation 
Manual of Procedures.  The PCU shall: (i) evaluate the Grant 
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applications; (ii) decide on which Grants shall receive financing under 
the PHRD Trust Fund Grant; and (iii) approve the Grant for 
disbursement, ensuring it will not exceed the total estimated cost of the 
activities it will finance and, thereafter, conclude the Grant Agreement 
with each Beneficiary.   
 

(c) Without any limitation upon the provisions of the preceding paragraphs 
(a) and (b), the Recipient shall take all action necessary to ensure that, in 
making Small Grants and Grants available, as the case may be, CARI or 
the PCU, as the case may be, shall obtain rights adequate to protect the 
interests of the Recipient and those of the Association, including the 
right:  
 
(i) to suspend or terminate the right of the Beneficiary to use the 

proceeds of the Small Grant or Grant, as the case may be, or 
obtain a refund of all or any part of the amount of the Small 
Grant or Grant then withdrawn, as the case may be, upon the 
Beneficiary’s failure to perform any of its obligations, 
respectively, under the Research Proposal or Grant Agreement; 
and  

 
(ii) to require each Beneficiary: (A) to carry out the activities for 

which the Small Grant or Grant, as the case may be, was given 
with due diligence and efficiency and in accordance with sound 
agricultural, technical, economic, financial, managerial, 
environmental and social standards and practices satisfactory to 
the Association, including in accordance with the provisions of 
the Anti-Corruption Guidelines applicable to recipients of credit 
proceeds other than the Recipient, and under the terms and 
conditions stipulated in the Project Implementation Manual;  
(B) to provide, promptly as needed, the resources required for 
the purpose of the Small Grant or Grant, as the case may be;  
(C) to procure the goods, works and services to be financed out 
of the proceeds of the Small Grant or Grant, as the case may be, 
in accordance with the provisions of this Agreement; (D) (1) to 
maintain a financial management system and prepare financial 
statements in accordance with consistently applied accounting 
standards acceptable to the Association, both in a manner 
adequate to reflect the operations, resources and expenditures 
related to the Small Grant or Grant, as the case may be; and  
(2) at the Association’s or the Recipient’s request, to have such 
financial statements audited by independent auditors acceptable 
to the Association, in accordance with consistently applied 
auditing standards acceptable to the Association, and promptly 
furnish the statements as so audited to the Recipient and the 
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Association; (E) upon reasonable request, to enable the Recipient 
and the Association to inspect the activities, its operation and 
any relevant records and documents; and (F) to prepare and 
furnish to the Recipient and the Association all such information 
as the Recipient or the Association shall reasonably request 
relating to the foregoing. 

 
(d) The Recipient shall take all measures necessary to ensure that CARI or 

the PCU, when and as appropriate, shall exercise its rights under each 
Research Proposal or Grant Agreement, as the case may be, in such 
manner as to protect the interests of the Recipient and the Association 
and to accomplish the purposes of the PHRD Trust Fund Grant. 

 
4. Parts 3.2 and 3.3 of the Project: Support to Accelerated Adoption of Released 

Technologies and Facilitating Access to Improved Genetic Material 
 
 The Recipient, through the PCU, shall carry out Parts 3.2 and 3.3 of the Project 
through contractual arrangements to be concluded with suitable advisory service 
providers in accordance with the provisions of the Project Implementation Manual. 
 
5. Selection of Facilities and Stations under Parts 2.3 and 3.3(ii) of the Project 
  
 In order to maximize the benefits to be derived from the Project, the Recipient, 
through the PCU, shall: 
 

(a) select: (i) CARI’s core facilities proposed to be constructed and 
rehabilitated under Part 2.3 of the Project; and (ii) the public research 
stations proposed to be upgraded under Part 3.3 (ii) of the Project, 
applying the following criterion: the facility or the station has been 
identified by CARI’s management on the basis of consultations carried 
out with its researchers during the preparation of the priority list of works 
and during the validation of the design of the works; and 

  
(b) thereafter, furnish to the Association for approval for financing out of the 

proceeds of the PHRD Trust Fund Grant the facilities and stations as so 
selected.  

 
6. Project Implementation Manual 
 

The Recipient, through the PCU, shall: (i) take all action required to carry out 
Parts 1.1, 1.3, 1.4, 2, 3.1(b), 3.2, 3.3 and 4 (ii) of the Project in accordance with the 
provisions and requirements set forth or referred to in the Project Implementation 
Manual; (ii) submit recommendations to the Association for its consideration for changes 
and updates of the Project Implementation Manual as they may become necessary or 
advisable during Project implementation in order to achieve the objective of Parts 1.1, 



-15- 

 

1.3, 1.4, 2, 3.1(b), 3.2, 3.3 and 4(ii) of the Project; and (iii) not assign, amend, abrogate or 
waive the Project Implementation Manual or any of its provisions without the 
Association’s prior agreement.  Notwithstanding the foregoing, if any of the provisions of 
the Project Implementation Manual is inconsistent with the provisions of this Agreement, 
the provisions of this Agreement shall prevail and govern. 

 
7. Training under Parts 1.1, 1.3, 1.4, 2, 3.1(b), 3.2, 3.3 and 4 (ii) of the Project 

 
For the purposes of the training (including academic training) to be financed 

under Parts 1.1, 1.3, 1.4, 2, 3.1(b), 3.2, 3.3 and 4(ii) of the Project and to be delivered 
through study tours, workshops, seminars, conferences, and on the job training, the 
Recipient shall:  

 
(a) furnish to the Association for its approval, not later than January 31 of 

each year, a training program including an explanation of how such 
training is consistent and conducive to the objectives of the Project and 
whether it offers the best price/quality ratio, as well as the schedule for 
its implementation; 

 
(b) select the trainees in accordance with a transparent process and criteria 

satisfactory to the Association; and 
 
(c) furnish to the Association a report of such scope and detail as the 

Association shall reasonably request, on the results of each training and 
the benefits to be derived therefrom. 

 
8. Annual Work Program and Budget (AWP&B) 
 
 The Recipient, through the PCU, shall: 
  
 (a) prepare a draft AWP&B for each Fiscal Year, setting forth, inter alia:  

(i) a detailed description of planned activities for Parts 1.1, 1.3, 1.4, 2, 
3.1(b), 3.2, 3.3 and 4(ii) of the Project for the following Fiscal Year;  
(ii) the sources and uses of funds therefor; and (iii) responsibility for 
execution of said Project activities, budgets, start and completion date, 
outputs, and monitoring indicators to track progress of each activity;  

 
 (b) not later than November 30 of each Fiscal Year and after considering the 

comments provided by the Steering Committee, furnish to the 
Association for its comments and approval, the draft AWP&B and, 
promptly thereafter, finalize the AWP&B taking into account the 
Association’s views and recommendations thereon; and 

 
(c) adopt and sign the final version of the AWP&B in the form approved by 

the Association not later than December 31 of such Fiscal Year.   
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C. Anti-Corruption 

 
 The Recipient shall ensure that the Project is carried out in accordance with the 
provisions of the Anti-Corruption Guidelines. 

D. Safeguards Covenants 

 

1. Works under Parts 2.3 and 3.3 (ii) of the Project 
  
 Prior to the award of each contract for works under Parts 2.3 or 3.3(ii) of the 
Project, the Recipient, through the PCU, shall: (i) furnish to the Association a written 
attestation for the specific site where the works will be undertaken that the works shall 
not cause or result in Resettlement or submit to the Association for its review and 
approval the related site-specific Resettlement Action Plan (RAP) in accordance with the 
provisions of the Resettlement Policy Framework (RPF) and in form and substance 
satisfactory to the Association; (ii) submit to the Association for its review and approval 
the related site-specific Environmental and Social Impact Assessment (ESIA) or 
Environment and Social Management Plan (ESMP), as the case may be, in accordance 
with the provisions of the ESMF and in form and substance satisfactory to the 
Association; (iii) consult upon and disclose the site-specific ESIA or ESMP and RAP, if 
there is one, as approved by the Association; and (iv) thereafter, ensure that the relevant 
mitigation and monitoring provisions of the ESIA or ESMP, as the case may be, and 
RAP, if applicable, are appropriately included in the works contract concluded for the site 
and that they are implemented in the carrying out of Parts 2.3 and 3.3(ii) of the Project.  
 
2. Pest Management Plan 
 
 The Recipient, through the PCU, shall follow and apply at all times in the 
implementation of Parts 2 and 3 of the Project the provisions of the Pest Management 
Plan in a timely manner, ensuring that: (i) mitigation and monitoring measures acceptable 
to the Association are designed and implemented with due diligence and employing 
appropriate environmental expertise; and (ii) adequate information on the implementation 
of the measures contained in the PMP is appropriately included in the Progress Reports 
referred to below in Section II.A.1. 
 
2.  Environmental and Social Screening Arrangements 
 

The Recipient shall take all measures required on its behalf so that CARI or the 
PCU, as the case may be: (i) screen, under Parts 2.1 and 3.1(b) of the Project, the 
activities under the Research Proposals and Grants proposals submitted for financing out 
of the proceeds of the PHRD Trust Fund Grant; (ii) ensure that each Beneficiary: (A) 
carry out an appropriate site-specific Environmental and Social Impact Assessment 
(ESIA) or Environment and Social Management Plan (ESMP), as the case may be, and a 
Resettlement Action Plan, if there is Resettlement, for each such activities in accordance 
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with the provisions of the ESMF and RPF, as the case may be, and in form and substance 
satisfactory to the Association; and (B) consult upon and disclose the site-specific ESIA 
or ESMP, as the case may be, and the RAP, if there is one, as approved by the 
Association; (iii) verify (through its own staff, outside experts, or existing 
environmental/social institutions) before approving the Research Proposal or Grant 
proposal that the activities meet the environmental and social requirements of appropriate 
national and local authorities and that they are consistent with the Association’s 
applicable environmental and social assessment and safeguard policies and comply with 
the environmental and social review procedures set forth in the Project Implementation 
Manual; and (iv) thereafter, ensure that the relevant mitigation and monitoring provisions 
of the ESIA or ESMP, as the case may be, and RAP, if there is one, are appropriately 
implemented. 
 
3. Biosafety Requirements 
 

The Recipient shall carry out Parts the Project pursuant to its obligations under, 
and in accordance with environmental safeguards and international good practice and 
standards consistent with those of, the Cartagena Protocol on Biosafety. 
 

Section II. Project Monitoring, Reporting and Evaluation  

A. Project and Completion Reports 

1. The Recipient, through the PCU, shall monitor and to evaluate the progress of 
Parts 1.1, 1.3, 1.4, 2, 3.1(b), 3.2, 3.3 and 4(ii) of Project and prepare Project 
Reports in accordance with the provisions of Section 2.06 of the Standard 
Conditions and on the basis of the National Monitoring and Evaluation 
Indicators.  Each Project Report shall cover the period of one calendar semester, 
and shall be furnished to the World Bank and CORAF not later than forty-five 
(45) days after the end of the period covered by such report. 

 
2. The Recipient shall prepare the Completion Report in accordance with the 

provisions of Section 2.06 of the Standard Conditions.  The Completion Report 
shall be furnished to the World Bank not later than four (4) months before the 
Closing Date. 

 
B. Mid-Term Review 

 
The Recipient, through the PCU, shall: 
 

(a) maintain policies and procedures adequate to enable it to monitor and 
evaluate on an ongoing basis, in accordance with the National Monitoring and Evaluation 
Indicators, the carrying out of Parts 1.1, 1.3, 1.4, 2, 3.1(b), 3.2, 3.3 and 4(ii) of Project 
and the achievement of the objective thereof; 
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(b) to prepare, under terms of reference satisfactory to the World Bank, and 
furnish to the World Bank, on or about September 30, 2013, a report integrating the 
results of the monitoring and evaluation activities and setting out the measures 
recommended to ensure the efficient carrying out of Parts 1.1, 1.3, 1.4, 2, 3.1(b), 3.2, 3.3 
and 4(ii) of the Project and the achievement of the objective thereof during the period 
following such date; and 

 
(c) to review with the World Bank, on or about October 31, 2013, or such 

later date as the World Bank shall request, the report referred to in the preceding 
paragraph (b) and, thereafter, take all measures required to ensure the efficient 
completion of Parts 1.1, 1.3, 1.4, 2, 3.1(b), 3.2, 3.3 and 4(ii) of the Project and the 
achievement of the objective thereof, based on the conclusions and recommendations of 
the said report and the World Bank’s views on the matter. 

 

B. Financial Management; Financial Reports and Audits 

1. The Recipient, through the PCU, shall ensure that a financial management 
system is maintained in accordance with the provisions of Section 2.07 of the 
Standard Conditions. 

2. The Recipient, through the PCU, shall to ensure that interim unaudited financial 
reports for Parts 1.1, 1.3, 1.4, 2, 3.1(b), 3.2, 3.3 and 4(ii) of the Project are 
prepared and furnished to the World Bank as part of the Project Report not later 
than forty-five (45) days after the end of each calendar semester, covering the 
semester, in form and substance satisfactory to the World Bank. 

3. The Recipient, through the PCU, shall have the Financial Statements for Parts 
1.1, 1.3, 1.4, 2, 3.1(b), 3.2, 3.3 and 4(ii) of the Project audited in accordance with 
the provisions of Section 2.07(b) of the Standard Conditions.  Each such audit of 
the Financial Statements shall cover the period of one Fiscal Year.  The audited 
Financial Statements for each such period shall be furnished to the World Bank 
not later than six (6) months after the end of such period.  

Section III. Procurement 

A. General 

1. Procurement and Consultant Guidelines.  All works, goods and consultants’ 
services required for Parts 2 and 3 of the Project and to be financed out of the 
proceeds of the Japan PHRD Trust Fund Grant shall be procured in accordance 
with the requirements set forth or referred to in: 

(a) Section I of the “Guidelines: Procurement under IBRD Loans and IDA 
Credits” published by the World Bank in May 2004 and revised in 
October 2006 and May 2010 (“Procurement Guidelines”) in the case of 
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goods, and Sections I and IV of the “Guidelines: Selection and 
Employment of Consultants by World Bank Borrowers” published by the 
World Bank in May 2004 and revised in October 2006 and May 2010 
(“Consultant Guidelines”) in the case of consultants’ services; and 

(b) the provisions of this Section III, as the same shall be elaborated in the 
Procurement Plan. 

2. Definitions.  The capitalized terms used below in this Section to describe 
particular procurement methods or methods of review by the World Bank of 
particular contracts, refer to the corresponding method described in the 
Procurement Guidelines, or Consultant Guidelines, as the case may be. 

B. Particular Methods of Procurement of Goods 

1. International Competitive Bidding. Except as otherwise provided in paragraph 
2 below, works and goods shall be procured under contracts awarded on the basis 
of International Competitive Bidding.  

2. Other Methods of Procurement of Goods.  The following methods, other than 
International Competitive Bidding, may be used for procurement of works and 
goods for those contracts specified in the Procurement Plan: (i) National 
Competitive Bidding (ii) Shopping; and (iii) Direct Contracting. 

   
C. Particular Methods of Procurement of Consultants’ Services 
 
1. Quality- and Cost-based Selection.  Except as otherwise provided in paragraph 

2 below, consultants’ services shall be procured under contracts awarded on the 
basis of Quality- and Cost-based Selection. 

 
2. Other Methods of Procurement of Consultants’ Services.  The following 

methods, other than Quality- and Cost-based Selection, may be used for 
procurement of consultants’ services for those assignments  which are specified 
in the Procurement Plan: (i) Quality-based Selection; (ii) Selection under a Fixed 
Budget; (iii) Least Cost Selection; (iv) Selection based on Consultants’ 
Qualifications; (v) Single-source Selection; (vi) Selection of Individual 
Consultants; and (vii) Sole Source Procedures for the Selection of Individual 
Consultants. 

 
D. Review by the World Bank of Procurement Decisions 

1. The Procurement Plan shall set forth those contracts which shall be subject to the 
World Bank’s Prior Review.  All other contracts shall be subject to Post Review 
by the World Bank. 
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Section IV. Withdrawal of the Proceeds of the Japan PHRD Trust Fund PHRD 

Trust Fund Grant 

A. General 

1. The Recipient may withdraw the proceeds of the Japan PHRD Trust Fund Grant 
in accordance with the provisions of: (i) Article III of the Standard Conditions; 
(ii) this Section; and (iii) such additional instructions as the World Bank may 
specify by notice to the Recipient (including the “World Bank Disbursement 
Guidelines for Projects” dated May 2006, as revised from time to time by the 
World Bank and as made applicable to this Agreement pursuant to such 
instructions), to finance Eligible Expenditures as set forth in the table in 
paragraph 2 below.   

2. The following table specifies the categories of Eligible Expenditures that may be 
financed out of the proceeds of the Japan PHRD Trust Fund Grant (“Category”), 
the allocations of the amounts of the Japan PHRD Trust Fund Grant to each 
Category, and the percentage of expenditures to be financed for Eligible 
Expenditures in each Category: 

Category 

Amount of the Japan 

PHRD Trust Fund 

Grant Allocated 

(expressed in Dollars) 

Percentage of 

Expenditures to be 

Financed  

(inclusive of Taxes) 

(1)  Works under Parts 2.3 and 
3.3(ii) of the Project  

1,500,000 100% 

(2)  Goods, consultants’ services, 
training, study tours, workshops 
and Operational Costs under 
Parts 2, 3.2, 3.3 and 4 (ii)of the 
Project  

4,500,000, 100% 

 

(3)  Small Grants under Part 2.1 of 
the Project and Grants under Part 
3.1 (b) of the Project  

2,000,000 

 

100% of the research 
costs covered by the 
Small Grant or Grant 

TOTAL AMOUNT 8,000,000  

 
3. For the purposes of this Section, the term “Operational Costs” means 
expenditures incurred by the Recipient to finance the cost under Parts 2, 3.1(b), 3.2, 3.3 
and 4 (ii) of the Project of: (i) salaries of the staff of Recipient (excluding civil servants) 
and state contributions thereon; (ii) per diem and travel expenses of the staff to perform 
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their responsibilities under Parts 2, 3.1(b), 3.2, 3.3 and 4(ii)of the Project; (iii) fuel and 
vehicle maintenance and insurance; (iv) communication technology (including, without 
limitation, internet and telephone); (v) building security and maintenance; (vi) translation 
services, photocopies and publications; (vii) bank commissions; and (viii) utilities and 
office supplies. 
 

B. Withdrawal Conditions; Withdrawal Period   

 
1. Notwithstanding the provisions of Part A of this Section no withdrawal shall be 

made for payments made prior to the date of this Agreement. 
 
2. The Closing Date referred to in Section 3.06(c) of the Standard Conditions is 

June 30, 2016. 
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APPENDIX 

 

Definitions 

1. “Annual Work Plan and Budget” and “AWP&B” mean the annual work plan and 
budget to be prepared on an annual basis by the PCU (as hereinafter defined) and 
CORAF for the Project. 

2. “Anti-Corruption Guidelines” means the “Guidelines on Preventing and 
Combating Fraud and Corruption in Projects Financed by IBRD Loans and IDA 
Credits and Grants”, dated October 15, 2006, and revised in January 2011. 

3. “Beneficiary” means: (i) a physical or legal person qualified to receive a Grant 
(as hereinafter defined) under the CORAF’s Manual of Procedures for 
Management of Competitive Funds (as hereinafter defined) or the Project 
Implementation Manual (as hereinafter defined), as the case may be; and (ii) a 
researcher which, according to the Project Implementation Manual (as hereinafter 
defined), qualifies as a Project beneficiary under Part 2.1 of the Project; and 
“Beneficiaries” means more than one Beneficiary.  
 

4. “CARG” means the existing scheme of Competitive Agricultural Research 
Grants, a sub-regional and national financing mechanism aimed at financing 
competitive grants in the agriculture sector. 
 

5. “Cartagena Protocol on Biosafety” means the document adopted in Montreal, 
Canada, on January 29, 2000, as a Protocol to the 1992 Nairobi Convention on 
Biological Diversity, the objective of which is to contribute to ensuring an 
adequate level of protection in the field of the safe transfer, handling and use of 
genetically modified organisms resulting from modern biotechnologies that may 
have adverse effects on the conservation and sustainable use of biological 
diversity, taking also into account risks to human health, and specifically 
focusing on transboundary movements. 
 

6. “Category” means a category set forth in the table in Section IV of Schedule 2 to 
this Agreement.  

7. “Central Agricultural Research Institute” and “CARI” means the Recipient’s 
agency responsible for research in the agriculture sector. 

 
8. “CGIAR” means the Consultative Group on International Agriculture Research, a 

global partnership that unites organizations engaged in research for sustainable 
development with the funders of this work. 
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9. “Consultant Guidelines” means the “Guidelines: Selection and Employment of 
Consultants by World Bank Borrowers” published by the Bank in May 2004 and 
revised in October 2006 and May 2010. 
 

10. “CORAF” means the West and Central Africa Council for Agricultural Research 
and Development, an organization aimed to improve the efficiency and 
effectiveness of small-scale producers and to promote the agribusiness sector. 

11. “CORAF’s Legislation” means collectively the Registration Act (enregistrement) 
of the Republic of Senegal MAE No. 0892 MAESE dated December 20, 1989, 
CORAF’s Statutes dated June 2008, and CORAF’s Governance Manual dated 
June 20, 2008, pursuant to which CORAF has been established and is 
functioning. 
 

12. “CORAF’s Manual of Procedures for Management of Competitive Funds” means 
the Manual of Procedures for Management of Competitive Funds adopted by 
CORAF in March 2004, as the same may be amended from time to time in a 
manner satisfactory to the Association.  

 
13. “Crop Resources Division” means the unit in the MOA (as hereinafter defined) 

responsible for crop resources management, seeds services, pest control and 
related regulatory services. 

14. “ECOWAP” means ECOWAS’ Agricultural Policy adopted by the Heads of 
States of the ECOWAS’s member countries on January 19, 2005. 
 

15. “Environmental and Social Impact Assessment” or “ESIA” means a site-specific 
report, to be prepared in accordance with the parameters laid down in the ESMF 
(as hereinafter defined) and acceptable to the Association, identifying and 
assessing the potential environmental and social impacts of the activities to be 
undertaken for the Project, evaluating alternatives, and designing appropriate 
mitigation, management, and monitoring measures. 

16. “Environmental and Social Management Framework” and “ESMF” means the 
Recipient’s framework dated December 13, 2010, which: (i) sets forth standards, 
methods and procedures specifying how technological research activities under 
the Project whose location, number and scale are presently unknown shall 
systematically address environmental and social issues in the screening and 
categorization, sitting, design, implementation and monitoring phases during 
Project implementation; (ii) systematizes the environmental and social impact 
assessment required for such activities before Project execution; and (iii) 
stipulates the procedures for conducting site-specific environmental impact 
assessments, be they limited environmental impact assessments or full 
environmental impact assessment. 
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17.  “Environmental and Social Management Plan” or “ESMP” means a site-specific 
environmental and social management plan to be prepared in accordance with the 
parameters laid down in the ESMF and acceptable to the Association, setting 
forth a set of mitigation, monitoring, and institutional measures to be taken 
during the implementation and operation of the Project activities to eliminate 
adverse environmental and social impacts, offset them, or reduce them to 
acceptable levels, and including the actions needed to implement these measures. 

18. “Fiscal Year” means the twelve (12) months period corresponding to any 
calendar year, which period commences on January 1 and ends on December 31 
in each such calendar year, and being understood that Fiscal Year as so defined 
differs from the Recipient’s fiscal year, which commences on July 1 and ends on 
June 30 in each calendar year. 

19. “Grant” means a grant made or proposed to be made by CORAF or the PCU, as 
the case may be, to a Beneficiary under, respectively, Parts 3.1 (a) or 3.1(b) of 
the Project. 

 
20. “Grant Agreement” means the agreement between CORAF or the PCU, as the 

case may be, and a Beneficiary for the purposes of providing a Grant under, 
respectively, Parts 3.1(a) or 3.1(b) of the Project.  

 
21. “Liberia Financing Agreement” means the financing agreement for activities 

related to the Project to be entered into between the Recipient and the 
Association, as such financing agreement may be amended from time to time.  
“Liberia Financing Agreement” includes all appendices, schedules and 
agreements supplemental to the Liberia Financing Agreement. 

 
22. “MOA” means the Recipient’s Ministry of Agriculture, or any successor thereto. 

 
23. “Mano River Union” means the international association established in 1973 

between the Recipient and Sierra Leone (and joined in 1980 by the Republic of 
Guinea and in 2008 by the Republic of Côte d’Ivoire) with the goal to foster 
economic cooperation among the countries within the system of the Mano River, 
which begins in the Guinea highlands and forms a border between the Recipient 
and Sierra Leone. 
 

24. “national agricultural research and advisory system” means a Participating 
Country (as hereinafter defined) system encompassing: (i) national agricultural 
research; (ii) national extension agencies or departments involved in training and 
dissemination activities; (iii) producer organizations; and (iv) regulatory agencies 
and providers of seed and breed services. 

25. “National Coordination Unit” or “NCU” means the Project Coordinating Unit (as 
hereinafter defined). 
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26. “National Monitoring and Evaluation Indicators” means the agreed monitoring 
and evaluation indicators set forth in the Project Implementation Manual (as 
hereinafter defined) to be utilized by the Recipient to measure the progress in the 
implementation of Parts 1.1, 1.3, 1.4, 2, 3.1(b), 3.2, 3.3 and 4(i) of the Project 
and the degree to which the objective thereof are being achieved. 
 

27. “NCO” means a national center of specialization, an entity responsible for 
conducting research on a specific commodity, the results of which can be adapted 
by another ECOWAS’ member. 

28. “Participating Countries” means collectively the Participating Countries, being 
the Recipient, Benin, Niger, Sierra Leone, The Gambia and Togo, and 
“Participating Country” means individually each and any of the Participating 
Countries.  

29. “Pest Management Plan” and “PMP” means the Recipient’s plan dated December 
13, 2010, which: (i) addresses the concerns relating to the Project risks associated 
with potential increases in the use of pesticides for agricultural production, 
intensification and diversification and controlling disease vector populations 
arising from irrigation schemes; (ii) sets forth mitigation and monitoring 
measures to be taken during Project implementation and operation to eliminate 
adverse environmental and social impacts, offset them, or reduce them to 
acceptable levels; (iii) recommends institutional measures to strengthen national 
capacities to implement the mitigation and monitoring measures; and (iv) as part 
of the implementation arrangements, identifies national agencies and other 
partners that could play a vital role in the success of the Project. 

30. “Procurement Guidelines” means the “Guidelines: Procurement under IBRD 
Loans and IDA Credits” published by the Bank in May 2004 and revised in 
October 2006 and May 2010. 
 

31. “Procurement Plan” means the Recipient’s procurement plan for the Project, 
dated January 27, 2011, and referred to in paragraph 1.16 of the Procurement 
Guidelines and paragraph 1.24 of the Consultant Guidelines, as the same shall be 
updated from time to time in accordance with the provisions of said paragraphs. 

32. “Project Coordinator” means the person appointed by the Recipient as the 
Coordinator of the PCU. 

33. “Project Coordination Unit” and “PCU” means the Project Coordination Unit 
established by the Recipient in the MOA’s Department of Planning and 
Development pursuant to the provisions of MOA’s Order No. One dated June 25, 
2009. 
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34. “Project Implementation Manual” means the manual adopted by the Recipient 
through the PCU on November 19, 2010, for the purposes of defining the 
detailed implementation arrangements for the Project, and setting forth, inter 

alia: (i) the detailed Project staffing plan for each stakeholder; (ii) the Project 
monitoring and evaluation modalities; and (iii ) the procedures for and the terms 
and conditions for the piloting of the national scheme of competitive grants under 
Part 3.1 (b) of the Project, as the same may be amended from time to time in a 
manner satisfactory to the Association. 
 

35. “Research Proposal” means the signed research agreement between the PCU and 
a Beneficiary for the purposes of providing a Small Grant under Part 2.1 of the 
Project. 
 

36. “Resettlement” means: (i) the involuntary (i.e., an action that may be taken 
without a person’s informed consent or power of choice) taking of land, 
including anything growing on or permanently affixed to such land, such as 
buildings and crops, resulting in: (A) relocation or loss of shelter; (B) loss of 
assets or access to assets; or (C) loss of income sources or means of livelihood, 
whether or not the affected persons must move to another location; or (ii) the 
involuntary restriction of access to legally designated parks and protected areas 
resulting in adverse impacts on the livelihoods of the affected persons, and 
encompassing restrictions on the use of resources imposed on people living 
outside a park or protected area, or on those who continue living inside the park 
or protected area during and after Project implementation.  

37. “Resettlement Action Plan” or “RAP” means a site-specific resettlement action 
plan to be prepared in accordance with the parameters laid down in the RPF (as 
hereinafter defined), acceptable to the Association, to be developed for each 
Project site which involves Resettlement, and covering the following: (i) a 
baseline census and socioeconomic survey information; specific compensation 
rates and standards; policy entitlements related to any additional impacts 
identified through the census or survey; description of Resettlement sites and 
programs for improvement or restoration of livelihoods and standards of living; 
an implementation schedule for Resettlement activities; and detailed cost 
estimate; (ii) measures designed to ensure that the displaced persons: (A) are 
informed about their options and rights pertaining to Resettlement, consulted on, 
offered choices among, and provided with technically and economically feasible 
Resettlement alternatives; and (B) provided prompt and effective compensation 
at full replacement cost for losses of assets attributable directly to the Project; 
(iii) if the impacts include physical relocation, that the displaced persons are: (A) 
provided assistance (such as moving allowances) during relocation; (B) provided 
with residential housing, or housing sites, or, as required, agricultural sites for 
which a combination of productive potential, locational advantages, and other 
factors is at least equivalent to the advantages of the old site; and (C) offered 
support after displacement, for a transition period, based on a reasonable estimate 
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of the time likely to be needed to restore their livelihood and standards of living; 
(iv) affordable and accessible grievance procedures, taking into account the 
availability of judicial recourse and community and traditional dispute settlement 
mechanisms; and (v) provided with development assistance in addition to 
compensation measures, such as land preparation, credit facilities, training, or job 
opportunities.  

38. “Resettlement Policy Framework” or “RPF” means the resettlement policy 
framework adopted by the Recipient on January 20, 2011, setting forth, inter 

alia, a brief description of the Project and components for which land acquisition 
and Resettlement are required, the principles and objectives governing 
Resettlement preparation and implementation, and a description of the process 
for preparing and approving site-specific Resettlement Action Plans.  

39. “Small Grant” means a grant made or proposed to be made by the PCU to a 
Beneficiary under Part 2.1 of the Project. 

40. “Steering Committee” means the committee to be established by the Recipient 
pursuant to the provisions of, and with the responsibilities stipulated in, 
paragraph A.2 of Section I of Schedule 2 to this Agreement.

 


