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CREDIT NUMBER 4507-BD 

 

FINANCING AGREEMENT 

AGREEMENT dated November 23, 2008, entered into between PEOPLE’S 

REPUBLIC OF BANGLADESH (“Recipient”) and INTERNATIONAL 

DEVELOPMENT ASSOCIATION (“Association”).  The Recipient and the Association 

hereby agree as follows: 

 

ARTICLE I — GENERAL CONDITIONS; DEFINITIONS 

1.01. The General Conditions (as defined in the Appendix to this Agreement) 

constitute an integral part of this Agreement. 

1.02. Unless the context requires otherwise, the capitalized terms used in this 

Agreement have the meanings ascribed to them in the General Conditions or in 

the Appendix to this Agreement.  

ARTICLE II — FINANCING 

2.01. The Association agrees to extend to the Recipient, on the terms and conditions 

set forth or referred to in this Agreement, a credit in an amount equivalent to 

sixty nine million three hundred thousand Special Drawing Rights  

(SDR 69,300,000) (variously, “Credit” and “Financing”) to assist in financing the 

project described in Schedule 1 to this Agreement (“Project”). 

2.02. The Recipient may withdraw the proceeds of the Financing in accordance with 

Section IV of Schedule 2 to this Agreement.  

2.03. The Maximum Commitment Charge Rate payable by the Recipient on the 

Unwithdrawn Financing Balance shall be one-half of one percent (1/2 of 1%) per 

annum. 

2.04. The Service Charge payable by the Recipient on the Withdrawn Credit Balance 

shall be equal to three-fourths of one percent (3/4 of 1%) per annum. 

2.05. The Payment Dates are February 1 and August 1 in each year. 

2.06. The principal amount of the Credit shall be repaid in accordance with the 

repayment schedule set forth in Schedule 3 to this Agreement. 

2.07. The Payment Currency is Dollars. 

 

 



- 2 - 

ARTICLE III — PROJECT 

3.01. The Recipient declares its commitment to the objectives of the Project.  To this 

end, the Recipient shall carry out the Project in accordance with the provisions of 

Article IV of the General Conditions. 

3.02. Without limitation upon the provisions of Section 3.01 of this Agreement, and 

except as the Recipient and the Association shall otherwise agree, the Recipient 

shall ensure that the Project is carried out in accordance with the provisions of 

Schedule 2 to this Agreement. 

ARTICLE IV — EFFECTIVENESS; TERMINATION 

4.01. The Effectiveness Deadline is the date ninety (90) days after the date of this 

Agreement. 

4.02. For purposes of Section 8.05(b) of the General Conditions, the date on which the 

obligations of the Recipient under this Agreement (other than those providing for 

payment obligations) shall terminate is twenty (20) years after the date of this 

Agreement. 

ARTICLE V — REPRESENTATIVE; ADDRESSES 

5.01. The Recipient’s Representative is the Secretary, or the Additional Secretary, or 

any Joint Secretary, or Deputy Secretary, or Senior Assistant Secretary, or 

Assistant Secretary, or Joint Chief, or Deputy Chief, or Senior Assistant Chief, or 

Assistant Chief of the Economic Relations Division of the Recipient’s Ministry 

of Finance. 

5.02. The Recipient’s Address is: 

Economic Relations Division 

Ministry of Finance 

Government of the People’s Republic of Bangladesh 

Sher-e-Bangla Nagar 

Dhaka, Bangladesh 

 

Facsimile: 

 

88028113088 
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5.03. The Association’s Address is: 

 International Development Association 

 1818 H Street, N.W. 

Washington, D.C. 20433 

 United States of America 

 

 Cable:   Telex:   Facsimile: 

 INDEVAS  248423 (MCI)  1-202-477-6391 

 Washington, D.C. 

 

AGREED at Dhaka, Bangladesh, as of the day and year first above written. 

    

 PEOPLE’S REPUBLIC OF BANGLADESH 

  

    By 

 

 

/s/ Musharraf Hossain Bhuiyan 

Authorized Representative 

 

 

    INTERNATIONAL DEVELOPMENT ASSOCIATION 

 

    By 

 

 

/s/ Xian Zhu 

Authorized Representative 
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SCHEDULE 1 

Project Description 

The objective of the Project is to assist the Recipient to facilitate recovery from 

the damage to livelihoods and infrastructure caused by Cyclone Sidr and to build long-

term preparedness through strengthened disaster risk reduction and management.   

The Project consists of the following parts: 

Part A:  Agriculture Sector Recovery and Improvement   

 

1.  Carrying out of a series of recovery operations to protect crops from future floods 

and cyclones, rehabilitation of buildings, agriculture equipment and storage 

infrastructure, provision of shallow tubewells, seeds, inputs, fertilizer, power 

tillers and threshers, and provision of training on crop and pest management, 

maintenance, and on technical, management and marketing issues. 

 

2.   Provision of technical advisory services and equipment to: (a) improve 

knowledge base on the status of coastal small-scale fisheries essential for 

planning and introduction of fisheries management measures; (b) demonstrate 

and introduce improved fishing vessels and selective life-saving gear; (c) train 

MOFL staff on aquaculture, farm management, stocking densities, water quality 

and feeding; and (d) re-excavate damaged ponds and shrimp farms.  

 

3.   Improving the overall management and production practices in the livestock 

sector through, inter alia: (a) provision of livestock feed and medication supplies; 

(b) provision of training on avian flu, improved management and general 

healthcare of poultry and feed, improved goat and buffalo rearing and 

management; (c) strengthening of cold chain systems for vaccination delivery; 

(d) construction of improved dairy and portable poultry sheds; and (e) 

construction of fodder development demonstration sites to improve the livestock 

nutrition. 

 

Part B:  Reconstruction and Improvement of Multipurpose Shelters  

 

1.  Carrying out of a series of works including: (a) the construction of about fifty 

(50) new shelters as multipurpose buildings for primary schools, community 

centers or other community buildings; (b) rehabilitation, repair and improvement 

of about 250 damaged existing shelters; and (c) reconstruction of rural roads and 

communication networks to access the shelters built under the Project.  

 

2.  Provision of technical advisory services to carry out surveys, designs and 

construction supervision of multipurpose disaster shelters, and to carry out social 

and environmental assessments.   
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Part C:  Rehabilitation of Coastal Embankments   

 

1.   Carrying out of an emergency program of works along the coastal 

embankments/sections damaged during the 2007 cyclone, including 

rehabilitation, improvement and roads construction.    

 

2.   Carrying out of a forestation program along embankments, including provision of 

technical advisory services, equipment and training to communities to be 

involved in the implementation, and after-care, of the program assets.   

 

3. Provision of technical advisory services for the carrying out of (a) surveys, 

designs and construction supervision of rehabilitation/improvement of coastal 

embankments; and (b) consultations with the local communities and 

stakeholders, in identifying sites, needs and suitable design of coastal 

embankments. 

 

Part D:  Long-Term Disaster Risk Management Program    

 

1. Provision of technical advisory services and equipment to support capacity 

building activities, inter alia, through: (a) enhancement of capacity of DMB in  

designing, standardizing and implementing a post-disaster damage and needs 

assessment  across all concerned agencies at various administrative levels, down 

to the district and upazilla levels, and training of key  DMB and Directorate of 

Relief and Rehabilitation concerned staff, as master trainers; and (b) design and 

implementation of a national level master training program and subsequent 

downstream programs for training at the district, union and upazilla level.  

  

2. Provision of technical advisory services and equipment for: (a) the establishment 

of a national level multi-hazard risk and vulnerability assessment, modeling and 

mapping system; and (b) carrying out of an assessment to develop national-level 

and administratively disaggregated modules/models for: (i) spatial and temporal 

mapping of all hazards and development of probabilistic future models; (ii) asset 

and population exposure; (iii) vulnerability of different asset types; and (iv) 

analysis for estimating monetary losses for each division of the geographical area 

covered. 

 

3. Strengthening of local disaster management and emergency preparedness 

capacity, through, inter alia: (a) capacity building of the various level DMCs to 

develop and implement disaster management plans, and corresponding 

downstream training of the CPP volunteers force; (b) provision of modern 

communication equipment and local emergency communications facilities to key 

disaster management focal points at the upazilla and union levels; (c) technical 

assistance to upazilla level DMCs in developing standard evacuation protocols 

and plans to guide local populations in emergency periods; and (d) provision of 
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search and rescue equipment to cyclone preparedness program volunteers and/or 

upazilla DMCs.   

 

4. Carrying out of studies on the rehabilitation, reconstruction and improvement of 

coastal embankments, on reconstruction of the Brahmaputra Right Bank 

embankment and provision of technical assistance for updating and revising 

documents and designs therefor. 

  

5. Carrying out of studies for the construction of new disaster shelters and 

upgrading of rural road network in the disaster prone areas. 

 

Part E: Monitoring and Evaluation of Project Impact    

 

Provision of technical advisory services to assess: (a) the impact of the disaster 

risk reduction measures on the communities at various levels and on various 

productive activities, including crops, livestock, fisheries, shrimp, trade and 

industry, and on health and environment; (b) the environmental impact of 

construction activities in the Project area; and (c) the socio-economic impacts 

and the impact on the level of employment, livelihood and household incomes in 

the Project area.   

 

Part F: Project Management  and Preparedness for Future Disasters  

 

1. Provision of technical advisory services to: (a) support the operation of the 

PCMU; (b) carry out strategic studies and pilot initiatives identified during the 

Project implementation; and (c) conduct training in areas related to disaster 

management and preparedness, construction, contract management, financial 

management, preparation of environmental and social assessments, 

environmental management plans and resettlement actions plans.   

 

2. Provision of technical advisory services and equipment to establish a funding 

system to support emergency recovery in future disasters.   
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SCHEDULE 2 

 

Project Execution 

Section I. Implementation Arrangements 

A. Institutional Arrangements  

1. The Recipient shall carry out the different Parts of the Project through the 

respective Implementing Agencies and with respect to Part A of the Project, with 

the assistance of FAO. 

2. The Recipient shall, until the completion of the Project: (i) maintain a Project 

Steering Committee with the terms of reference and composition acceptable to 

the Association; and (ii) ensure that the Implementing Agencies appoint and 

maintain key staff with appropriate terms of reference and qualifications 

acceptable to the Association. 

3. The Recipient shall: (i) by no later than March 31 in each Fiscal Year, prepare 

and furnish to the Association a proposed AWPB for the following Fiscal Year; 

(ii) afford the Association a reasonable opportunity to discuss each such AWPB 

with the Recipient prior to approving it; and (iii) by no later than May 31, 

formally approve such AWPB taking into account the Association’s comments 

thereon.  

 

4. The Recipient shall ensure that each Implementing Agency, with respect to its 

respective Part of the Project: (i) monitors the physical and financial progress of 

the implementation of the overall environmental and social management plans; 

(ii) monitors the Project impact studies; (iii) analyzes the data on key 

performance indicators on a regular basis; and (iv) prepares and submits 

quarterly and annual progress reports to the Association.  

5. The Recipient shall appoint independent private auditors to carry out post-

procurement reviews and to certify the effectiveness and application of internal 

controls over contractual payments by the Implementing Agencies.  

6. The Recipient shall: (i) no later than June 30, 2009, establish, within the PCMU, 

a procurement documentation and record keeping system, including a website 

projecting the status of procurement of various contracts and their performance; 

and (ii) not later than June 30, 2009, establish, within each Implementing 

Agency, a procurement complaint handling system, in form acceptable to the 

Association.  

7. The Recipient shall, no later than January 31, 2009, appoint an independent 

procurement consultant, to work with  the PCMU, with qualifications, experience 
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and terms of reference acceptable to the Association; and ensure that: (i)  for all 

contracts procured under the Project and subject to prior review pursuant to 

Schedule 2, Section III, Part D of this Agreement, said independent procurement 

consultant participates in all bid evaluation committee meetings, assists the bid 

evaluation committee and prepares an oversight report on the overall 

procurement process; (ii)  for procurement carried out through LGED and 

BWDB, regardless of the value of the contracts, the bid evaluation committee, 

includes a representative of the design and supervision consultant, who shall also 

act as “Engineer” for all prior review contracts. 

 

B. Anti-Corruption 

 The Recipient shall ensure that the Project is carried out in accordance with the 

provisions of the Anti-Corruption Guidelines. 

C. Environmental and Social Safeguards   
 

1. The Recipient shall, prior to awarding any works contracts under the Project:  

(a)  prepare an Environmental and Social/Resettlement Management 

Framework (ESMF) to ensure the overall environmental and social 

sustainability of the Project;  

(b)  based on the ESMF, prepare site specific Environmental Management 

Plans, Social/Resettlement Management Plans, satisfactory to the 

Association; and  

(c)  ensure that in carrying out the Project: (i) the mitigation, management, 

monitoring and evaluation measures and all other actions set forth in the 

ESMF, Environmental Management Plans and Social/Resettlement 

Management Plans are implemented in accordance with the objectives, 

policies, procedures, time schedules and other provisions set forth 

therein; and (ii) no action is taken which would prevent or interfere with 

such implementation. 

2. The Recipient shall obtain prior approval of the Association, before acquiring 

any land, from the proceeds of the Credit, for purposes of the construction of 

Project facilities. 

 

Section II. Project Monitoring, Reporting and Evaluation  

A. Project Reports 

1. (a) The Recipient shall monitor and evaluate the progress of the Project and 

prepare Project Reports in accordance with the provisions of  
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Section 4.08 of the General Conditions and on the basis of the  indicators 

set forth below in sub-paragraph (b) of this paragraph.  Each Project 

Report shall cover the period of one calendar semester, and shall be 

furnished to the Association not later than forty-five (45) days after the 

end of the period covered by such report.  

(b) The performance indicators referred to above in sub-paragraph  

(a) consist, inter alia, of the following:  (i) number of marginal farmers 

and landless livestock owners and fishermen severely affected by the 

cyclone adopting improved technologies and restoring their livelihoods; 

(ii) number of   shelters constructed, repaired and improved; (iii) length 

of coastal embankments rehabilitated or improved; and (iv) number of 

multi-hazard mapping models developed by DMB. 

 (c) The Recipient shall review with the Association, by December 1, 2010, 

or such later date as the Association shall request, the reports referred to 

in (a) above, as consolidated, and, thereafter, take all measures required 

to ensure the efficient completion of the Project and the achievement of 

the objectives thereof, based on the conclusions and recommendations of 

the said report and the Association’s views on the matter.  

 

2. For purposes of Section 4.08(c) of the General Conditions, the report on the 

execution of the Project and related plan required pursuant to that Section shall 

be furnished to the Association not later than December 31, 2014. 

 

B. Financial Management, Financial Reports and Audits 

1. The Recipient shall: (a) maintain or cause to be maintained a financial 

management system in accordance with the provisions of Section 4.09 of the 

General Conditions; (b) ensure that each Implementing Agency maintains, until 

the completion of the Project, a financial management system, comprising a 

financial manual and a computerized Project accounting and management 

information system, and qualified staff in adequate number.  

2. The Recipient shall prepare and furnish to the Association as part of the Project 

Report not later than forty-five (45) days after the end of each calendar quarter, 

interim unaudited financial reports for the Project covering the quarter, in form 

and substance satisfactory to the Association. 

3. The Recipient shall have its Financial Statements audited in accordance with the 

provisions of Section 4.09(b) of the General Conditions. Each audit of the 

Financial Statements shall cover the period of one fiscal year of the Recipient, 

commencing with the fiscal year in which the first withdrawal under the Project 

Preparation Advance was made.  The audited Financial Statements for each such 
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period shall be furnished to the Association not later than six (6) months after the 

end of such period.
 
 

Section III. Procurement 

A. General 

1. Goods and Works.  All goods and works required for the Project and to be 

financed out of the proceeds of the Financing shall be procured in accordance 

with the requirements set forth or referred to in Section I of the Procurement 

Guidelines, and with the provisions of this Section. 

2. Consultants’ Services.  All consultants’ services required for the Project and to 

be financed out of the proceeds of the Financing shall be procured in accordance 

with the requirements set forth or referred to in Sections I and IV of the 

Consultant Guidelines, and with the provisions of this Section. 

3. Definitions.  The capitalized terms used below in this Section to describe 

particular procurement methods or methods of review by the Association of 

particular contracts, refer to the corresponding method described in the 

Procurement Guidelines, or Consultant Guidelines, as the case may be. 

B. Particular Methods of Procurement of Goods and Works  

1. International Competitive Bidding.  Except as otherwise provided in  

paragraph 2 below, goods shall be procured under contracts awarded on the basis 

of International Competitive Bidding following the Procurement Guidelines. 

2. Procurement of Goods and Works through the Recipient’s Procurement 

Laws. Within the overall context of Procurement Guidelines, local procurement 

of goods estimated to cost less than US$300,000 per contract, and works 

estimated to cost less than US$500,000 per contract, will follow the Recipient’s 

Procurement Laws.  The following table specifies the methods of procurement to 

be used in accordance with the Recipient’s Procurement Laws. The Procurement 

Plan shall specify the circumstances under which such methods may be used: 

Procurement Method 

(a)    National Competitive Bidding  

(b)    Shopping 

 (c)    Direct Contracting 

 (d)        Community Participation 
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For the purpose of National Competitive Bidding, the following shall apply:  

(a) post bidding negotiations shall not be allowed with the lowest evaluated or 

any other bidder; and (b) bids should be submitted and opened in public in one 

location immediately after the deadline for submission.   

 

3. Agricultural inputs and supplies under Part A of the Project may be procured 

through FAO in accordance with the provisions of paragraph 3.9 of the 

Procurement Guidelines.  

 

C. Particular Methods of Procurement of Consultants’ Services 

 

1. Quality- and Cost-based Selection. Except as otherwise provided in  

paragraph 2 below, consultants’ services shall be procured under contracts 

awarded on the basis of Quality- and Cost-based Selection, following the 

Consultant Guidelines. 

 

2. Other Methods of Procurement of Consultants’ Services.  Within the overall 

context of the Consultant Guidelines, local procurement of services of firms (for 

which the shortlist may be comprised entirely of national consultants) estimated 

to cost less than US$200,000 per contract, and services of individual consultants 

estimated to cost less than US$50,000 per contract will follow the Recipient’s 

Procurement Laws. The following table specifies methods of procurement, which 

may be used for consultants’ services. The Procurement Plan shall specify the 

circumstances under which such methods may be used. 

 

Procurement Methods  

(a)   Quality-based selection  

(b)   Fixed Budget Selection 

(c)   Consultant’s Qualifications  

(d)   Single-Source Selection  

(e)    Individual Consultants  

 

3. Technical services under Part A of the Project may be procured from FAO in 

accordance with provisions 3.15 of the Consultant Guidelines. 
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D. Review by the Association of Procurement Decisions 

1. Except as the Association shall otherwise determine by notice to the Recipient, 

the following contracts shall be subject to Prior Review by the Association:  

(a) the first contract for goods by each implementing agency following the 

National Competitive Bidding method, regardless of value, and thereafter  all 

contracts estimated to cost US$300,000 equivalent or more, regardless of the 

procedure; (b) the first contract for works by each implementing agency 

following the National Competitive method, regardless of value, and thereafter 

all contracts estimated to cost US$500,000 equivalent or more, regardless of the 

procurement method applied; (c) each contract for consultants’ services provided 

by a firm, estimated to cost the equivalent of $100,000 or more; (d) each contract 

for services of individual consultants, estimated to cost the equivalent of $50,000 

or more; and (e) all contracts for goods procured through Direct Contracting, and 

all contracts for consultants’ services procured under single source selection.  All 

other contracts shall be subject to Post Review by the Association. 

 

Section IV. Withdrawal of the Proceeds of the Financing 

A. General 

1. The Recipient may withdraw the proceeds of the Financing in accordance with 

the provisions of Article II of the General Conditions, this Section, and such 

additional instructions as the Association shall specify by notice to the Recipient 

(including the “World Bank Disbursement Guidelines for Projects” dated  

May 2006, as revised from time to time by the Association and as made 

applicable to this Agreement pursuant to such instructions), to finance Eligible 

Expenditures as set forth in the table in paragraph 2 below. 

2. The following table specifies the categories of Eligible Expenditures that may be 

financed out of the proceeds of the Financing (“Category”), the allocations of the 

amounts of the Financing to each Category, and the percentage of expenditures to 

be financed for Eligible Expenditures in each Category: 
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Category 

 

Amount of the 

Credit Allocated 

(expressed in SDR) 

Percentage of 

Expenditures to be 

Financed 

(inclusive of Taxes) 

 

(1) Goods, works, services and  

operating costs under Part A of 

the Project (through FAO) 

10,570,000 

 

 

100% 

(2)  Goods, works, services and 

Operating Costs, including 

training  

 (a) For Parts B and D5 (LGED) 

 (b) For Parts C and D4 (BWDB) 

 (c) For Parts D1, D2 and D3 

(DMB) 

 (d) For Parts E and F1 (PCMU) 

 

 

22,730,000 

15,740,000 

4,090,000 

 

3,470,000 

100% 

(3)  Goods, works, services and 

Operating Costs, including 

training for emergency support 

under Part F2 

5,090,000      100% 

(4) Unallocated 7,610,000  

TOTAL AMOUNT 69,300,000   

 

B. Withdrawal Conditions; Withdrawal Period 

1. Notwithstanding the provisions of Part A of this Section, no withdrawal shall be 

made: 

(a) for payments made prior to the date of this Agreement, except that 

withdrawals up to an aggregate amount not to exceed $3,000,000 

equivalent may be made for payments made prior to this date but on or 

after August 31, 2008, for Eligible Expenditures.   

2. The Closing Date is June 30, 2013. 
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SCHEDULE 3 

 

Repayment Schedule 

Date Payment Due Principal Amount of the Credit 

repayable 

(expressed as a percentage)* 

On each February 1 and August 1: 

 
 

commencing February 1, 2019 to and including 

August 1, 2028 

1% 

commencing February 1, 2029 to and including 

August 1, 2048 

2% 

 

* The percentages represent the percentage of the principal amount of the Credit to be 

repaid, except as the Association may otherwise specify pursuant to Section 3.03(b) of 

the General Conditions. 



- 15 - 

APPENDIX 

Section I. Definitions 

1. “Anti-Corruption Guidelines” means the “Guidelines on Preventing and 

Combating Fraud and Corruption in Projects Financed by IBRD Loans and IDA 

Credits and Grants”, dated October 15, 2006. 

2. “AWPB” or “Annual Work Program and Budget” means an Annual Work 

Program and Budget of MOA to be prepared for each Fiscal Year for the Project 

and setting forth, inter alia, activities planned under its work program for the 

Project and estimated costs for such activities, including details of activities to be 

funded by the Recipient. 

3. “BWDB” means the Bangladesh Water Development Board, within the 

Recipient’s Ministry of Water Resources, or any of its successors. 

4. “Category” means a category set forth in the table in Section IV of Schedule 2 to 

this Agreement. 

5. “Consultant Guidelines” means the “Guidelines: Selection and Employment of 

Consultants by World Bank Borrowers” published by the Bank in May 2004 and 

revised in October 2006. 

6. “CPP” means the Recipient’s Cyclone Preparedness Program. 

7. “DMB” means the Disaster Management Bureau of the MOFDM, or any of its 

successors. 

8. “DMC” means Disaster Management Committees, established under the 

Recipient’s Standing Order on Disaster, for the management of disaster response 

activities. 

9. “Environmental and Social/Resettlement Safeguards Management Framework” 

or “ESMF” means the Environmental and Social Safeguards Management 

Framework  to be prepared by the Recipient, setting forth, among other things:  

(i) key principles for social and environmental management under the different 

activities of the Project; (ii) procedures to screen for significant social and 

environmental impacts, and to assist in mitigating adverse impacts;  

(iii) procedures and criteria for resettlement; (iv) procedures to ensure that these 

principles and procedures are properly applied; and (v) guidelines for capacity 

building and monitoring. 

10. “Environmental Management Plan” or “EMP” means any Environmental 

Management Plan, acceptable to the Association, and consistent with the ESMF, 

adopted by the Recipient, and giving details of the specific actions, measures and 
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policies designed to facilitate the achievement of the environmental objectives of 

the ESMF under a specific site of the Project, along with the procedural and 

institutional measures needed to implement such actions, measures and policies.  

11. “FAO” means the Food and Agriculture Organization of the United Nations. 

12. “Fiscal Year” means the Recipient’s Fiscal Year commencing on July 1 and 

ending on June 30 of the following year. 

13. “General Conditions” means the “International Development Association 

General Conditions for Credits and Grants”, dated July 1, 2005, (as amended 

through October 15, 2006). 

14. “Implementing Agency” means collectively BWDB, DMB, LGED and PCMU. 

15. “Incremental Operating Costs” means: (a) expenditures incurred on account of 

the operation and maintenance of facilities, equipment and vehicles used for 

Project implementation (including, without limitation, office rental, vehicle 

rental, fuel, routine repair and maintenance of equipment, vehicles and office 

premises, communication, use of internet, stationeries and other office supplies, 

and translation, printing, photocopying and advertising services);  

(b) transportation costs and subsistence allowances for staff on field visit;  

(c) bank charges; and (d) salaries and allowances of incremental staff assigned 

for Project implementation, but excluding salaries of the Recipient’s civil 

servants. 

16. “LGED” means the Local Government Engineering Department of the Local 

Government Division of the Recipient’s Ministry of Local Government, Rural 

Development and Cooperatives, or any of its successors. 

17. “MOA” means the Recipient’s Ministry of Agriculture, or any of its successors. 

18. “MOFL” means the Recipient’s Ministry of Fisheries and Livestock, or any of its 

successors. 

19. “MOFDM” means the Recipient’s Ministry of Food and Disaster Management, 

or any of its successors. 

20. “MOP” means the Recipient’s Ministry of Planning, or any of its successors. 

21. “Procurement Guidelines” means the “Guidelines: Procurement under IBRD 

Loans and IDA Credits” published by the Bank in May 2004 and revised in 

October, 2006. 

22. “Procurement Act” means the Recipient’s Public Procurement Act, 2006, as 

amended from time to time. 
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23. “Procurement Rules” means the Recipient’s Public Procurement Rules, 2008, as 

amended from time to time. 

24. “Procurement Laws” means collectively the Recipient’s Public Procurement 

Rules and the Recipient’s Procurement Act. 

25. “Procurement Plan” means the Recipient’s procurement plan for the Project, 

dated September 4, 2008, and referred to in paragraph 1.16 of the Procurement 

Guidelines and paragraph 1.24 of the Consultant Guidelines, as the same shall be 

updated from time to time in accordance with the provisions of said paragraphs. 

26. “PCMU” means Project Coordination and Monitoring Unit within the MOP. 

27. “PSC” means the Project Steering Committee established by the Recipient 

pursuant to Section I.A.2 of this Agreement.  

28. “Social/Resettlement Management Plan” means any Social/Resettlement Action 

Plan acceptable to the Association and consistent with the ESMF, adopted by the 

Recipient, and giving details of the specific actions, measures and policies 

designed to facilitate the achievement of the social and resettlement objectives of 

the ESMF under a specific site of the Project, along with the procedural and 

institutional measures needed to implement such actions, measures and policies. 

29. “Union” means the lowest level administrative unit in the territory of the 

Recipient. 

30. “Upazilla” means a sub-district, an administrative unit in the territory of the 

Recipient. 

 

 

 


