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PROJECT AGREEMENT

Agreement dated September 4, 2006, entered into between INTERNATIONAL
DEVELOPMENT ASSOCIATION (“Association”) and the Central Region Water Board
(“Project Implementing Entity”) (“Project Agreement”) in connection with the Financing
Agreement of same date between the Republic of Malawi (“Recipient”) and the Association
(the “Financing Agreement”). The Association and the Project Implementing Entity hereby agree
asfollows:

ARTICLE I—GENERAL CONDITIONS; DEFINITIONS

1.01. The General Conditions (as defined in the Appendix to the Financing Agreement)
constitute an integral part of this Agreement.

1.02. Unless the context requires otherwise, the capitalized terms used in the Project
Agreement have the meanings ascribed to them in the Financing Agreement or the General
Conditions.

ARTICLE II—PROJECT

201. The Project Implementing Entity declares its commitment to the objectives
of the Project and the Program. To this end, the Project Implementing Entity shall carry out
its Respective Part of Part C of the Project in accordance with the provisions of Article IV of
the General Conditions, and shall provide promptly as needed, the funds provided by
the Recipient, facilities, services and other resources required for its Respective Part of Part C of
the Project.

2.02. Without limitation upon the provisions of Section 2.01 of this Agreement, and except as
the Association and the Project Implementing Entity shall otherwise agree, the Project
Implementing Entity shall carry out its Respective Part of Part C of the Project in accordance with
the provisions of the Schedule to this Agreement.



3.01.

3.02.

3.03.

ARTICLE III-REPRESENTATIVE; ADDRESSES
The Project Implementing Entity’ s Representative isits General Manager.
The Association’s Addressis:
International Association for Reconstruction and Development

1818 H Street, NW
Washington, D.C. 20433

United States of America
Cable: Tdex: Facsimile:
INDEVAS 248423(MClI) or 1-202-477-6391

Washington, D.C. 64145(MCl)

The Project Implementing Entity’s Addressis:
Central Region Water Board

Private Bag 59

Lilongwe, Malawi

Facsimile:

(265)1 758178



AGREED at Lilongwe, Malawi, as of the day and year first above written.

INTERNATIONAL DEVELOPMENT ASSOCIATION

By /s/ Timothy R. Gilbo

Authorized Representative

CENTRAL REGION WATER BOARD

By /s Ziddy Medi

Authorized Representative



SCHEDULE

Execution of the Project Implementing Entity’s Respective Part
of the Project

Section I. | nstitutional Arrangements

1 The Project Implementing Entity shall liaise as necessary during Project implementation
with the other Key Project Implementing Entities and the Participating Agencies.

2. The Project Implementing Entity shall ensure that it has representation on the Project
Task Force throughout Project implementation to ensure the provision of technical sectoral inputs
required for its Respective Part of Part C of the Project.

3. The Project Implementing Entity shall ensure that competent staffs are assigned
to work on its Respective Part of Part C of the Project throughout Project implementation. The
designated staff shall include persons competent in procurement and financial management
who shall be responsible for undertaking these tasks with respect to the Project Implementing
Entity’ s Respective Part of Part C of the Project.

4, The Project Implementing Entity shall work closely with the MEP&D and the PMU, and
provide all such information as the PMU shall require with respect to its Respective Part of Part C
of the Project to enable the PMU to carry out itsrole as coordinator of the Project in a satisfactory
manner.

Section I1. | mplementation Arrangements

1. Project Implementation Plan

The Project Implementation Entity shall carry out its Respective Part of Part C of
the Project in accordance with the PIP, provided, however, that in case of any conflict between
the PIP and the provisions of this Agreement, the provisions of this Agreement shal prevail.
Except as the Association shall otherwise agree, the Project Implementation Entity shall not
amend, abrogate or waive any provision of the PIP, if such amendment, abrogation or waiver
may, in the opinion of the Association, materially or adversely affect the implementation of its
Respective Part of Part C of the Project.

2. Environmental and Socia Safeguards

@ The Project Implementing Entity shall carry out its Respective Part of Part C of
the Project in accordance with the Environmental and Social Management Framework and the
Resettlement Policy Framework and, wherever applicable, prepare and implement Resettlement
Action Plans and Environmental Management Plans.

(b) The Project Implementing Entity shall not amend or waive, or permit to be
amended or waived, the ESMF, RPF, EMP and RAP, or any provision thereof, in a manner
which, in the opinion of the Association, may materialy and adversely affect the implementation
of its Respective Part of Part C of the Project.



(c) The Project Implementing Entity shall ensure that: (i) all measures for carrying
out the recommendations of the ESMF, RPF, EMP and RAP are taken in a timely manner; and
(i) the Project Reports referred to in Part A of Section Il of this Schedule include adequate
information on monitoring the measures defined in the said ESMF, RPF, EMP and RAP.

(d) The Project Implementing Entity shall liaise, as necessary, with the
Environmental Affairs Department of the Ministry of Mines, Natural Resources and Environment
for such assistance as may be required in the course of implementation of its Respective Part of
Part C of the Project.

Water Management in Market Centers

3. The Project Implementing Entity shall assist Market Centers falling within its part of the
Project Area to establish water user associations to manage the water supply and sanitation
services, and a loca utility operator to handle routine operations and maintenance. The Project
Implementing Entity shall also assist the Market Centers to prepare business plans that are
satisfactory to the Association for the effective management and design of the water supply and
sanitation services.

Section I11. Project Monitoring, Reporting, and Evaluation

A. Project Reports

1 @ The Project Implementing Entity shall monitor and evaluate the progress
of its Respective Part of Part C of the Project and prepare Project Reports for its Respective Part
of Part C of the Project in accordance with the provisions of Section 4.08(b) of the General
Conditions and on the basis of the indicators set forth below in subparagraph (b) of this
paragraph. Each such Project Report shall cover the period of six months, commencing from the
Effective Date, and shall be furnished to the Recipient not later than two weeks after the end of
the period covered by such report for incorporation and forwarding by the Recipient to the
Association of the overall Project Report.

(b) The performance indicators referred to above in sub-paragraph (a), which shall
be measured within the Project Area, consist of the following:

() Number of market centers with improved water and sanitation
services (water production serving current population, plus well
functioning Water User Association and utility operator);

(i) Number of households, public ingtitutions and business enterprises with
access to reliable water and sanitation services; and

(i) Proportion of population with improved water and sanitation services.

(©) Without limitation to the generality of sub-paragraph (&) above, the Project
Implementing Entity shall carry out jointly with the Recipient and the Association on or about
December 1, 2008, a comprehensive mid-term review to assess the status of Project
implementation including but not limited to the Project’s ingtitutional arrangements, Category



Grant dlocations, and environmenta and social safeguards management. The Project
Implementing Entity shall provide to the Recipient, not later than two months before such
review, a report on its Respective Part of Part C of the Project for incorporation and forwarding
by the Recipient to the Association for purposes of such review.

2. The Project Implementing Entity shall provide to the Recipient, not later than three
months after the Closing Date, for incorporation in the report referred to in Section 4.08(c) of the
Genera Conditions, al such information as the Recipient or the Association shall reasonably
request for the purposes of such Section.

B. Financial Management; Financial Reports; Audits

1 The Project Implementing Entity shall maintain a financial management system and
prepare financial statements in accordance with consistently applied accounting standards
acceptable to the Association, both in a manner adequate to reflect the operations and financial
condition of the Project Implementing Entity, including the operations, resources and
expenditures related to its Respective Part of Part C of the Project.

2. The Project Implementing Entity shall have its financial statements referred to above
audited by independent auditors acceptable to the Association, in accordance with consistently
applied auditing standards acceptable to the Association. Each audit of these financial statements
shall cover the period of one fiscal year of the Project Implementing Entity. The audited financial
statements for each period shall be furnished to the Association not later than six months after the
end of the period.

Section V. Procur ement
All goods, works and services required for the Project Implementing Entity’ s Respective

Part of Part C of the Project and to be financed out of the proceeds of the Financing shall be
procured in accordance with the provisions of Schedule 2 to the Financing Agreement.



