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GRANT NUMBER D557-KI 

 

FINANCING AGREEMENT 

AGREEMENT dated as of the Signature Date between REPUBLIC OF 

KIRIBATI (“Recipient”) and INTERNATIONAL DEVELOPMENT ASSOCIATION 

(“Association”). The Recipient and the Association hereby agree as follows: 

ARTICLE I — GENERAL CONDITIONS; DEFINITIONS 

1.01. The General Conditions (as defined in the Appendix to this Agreement) apply to 

and form part of this Agreement. 

1.02. Unless the context requires otherwise, the capitalized terms used in this 

Agreement have the meanings ascribed to them in the General Conditions or in 

the Appendix to this Agreement.  

ARTICLE II — FINANCING 

2.01. The Association agrees to extend to the Recipient a grant, which is deemed as 

Concessional Financing for purposes of the General Conditions, in an amount 

equivalent to fourteen million two hundred thousand Special Drawing Rights 

(SDR 14,200,000) (“Financing”), to assist in financing the project described in 

Schedule 1 to this Agreement (“Project”). 

2.02. The Recipient may withdraw the proceeds of the Financing in accordance with 

Section III of Schedule 2 to this Agreement.   

2.03. The Maximum Commitment Charge Rate is one-half of one percent (1/2 of 1%) 

per annum on the Unwithdrawn Financing Balance. 

2.04. The Payment Dates are November 1 and May 1 in each year. 

2.05. The Payment Currency is Dollar. 

ARTICLE III — PROJECT 

3.01. The Recipient declares its commitment to the objective of the Project. To this 

end, the Recipient shall carry out the Project through its Ministry of Fisheries and 
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Marine Resource Development in accordance with the provisions of Article V of 

the General Conditions and Schedule 2 to this Agreement. 

ARTICLE IV — REMEDIES OF THE ASSOCIATION 

4.01. The Additional Event of Suspension is that, subject to the Recipient having met 

the conditions set out under Section III.B.1(b) of Schedule 2 to this Agreement, 

the Recipient’s fisheries laws and regulations have been further amended, 

suspended, abrogated, repealed or waived in a manner that is not compatible with 

Article 73 of the United Nations Convention on the Law of the Sea, or in a 

manner that would affect materially and adversely the ability of the Recipient to 

perform any of its obligations under Part 1.1(b) and Part 1.2 of the Project. 

ARTICLE V — EFFECTIVENESS; TERMINATION 

5.01. The Effectiveness Deadline is the date ninety (90) days after the Signature Date. 

5.02. For purposes of Section 10.05 (b) of the General Conditions, the date on which 

the obligations of the Recipient under this Agreement (other than those providing 

for payment obligations) shall terminate is twenty (20) years after the Signature 

Date. 

ARTICLE VI — REPRESENTATIVE; ADDRESSES 

6.01. The Recipient’s Representative is its minister at the time responsible for finance. 

6.02. For purposes of Section 11.01 of the General Conditions: (a) the Recipient’s 

address is: 

 

 Ministry of Finance and Economic Development 

 P.O. Box 67 

 Bairiki, Tarawa 

 Republic of Kiribati; and 

 

 (b) the Recipient’s Electronic Address is: 

 

 E-mail: 

 hon.vicepresident@mfep.gov.ki 



- 3 - 

 

  

6.03. For purposes of Section 11.01 of the General Conditions: (a) The Association’s address 

is: 

  International Development Association 

  1818 H Street, N.W. 

Washington, D.C. 20433 

  United States of America; and 

 

 (b) the Association’s Electronic Address is: 

 

  Facsimile:  E-mail: 

  1-202-477-6391  cdpngpacific@worldbank.org 

 

AGREED as of the Signature Date. 

REPUBLIC OF KIRIBATI 

 

 

   By 

 

_____________________________________/s1/ 

Authorized Representative 

 

Name: __________________________/n1/ 

 

Title: __________________________/t1/ 

 

Date: __________________________/d1/ 

 

 

   INTERNATIONAL DEVELOPMENT ASSOCIATION 

 

 

   By 

 

_____________________________________/s2/ 

Authorized Representative 

 

Name: __________________________/n2/ 

 

Title: __________________________/t2/ 

 

Date: __________________________/d2/ 

Michel Kerf

Country Director, PNG & Pacific Islands

08-Apr-2020

Vice President & Minister of Finance

Dr. Teuea Toatu

16-Apr-2020
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SCHEDULE 1 

 

Project Description 

 

The objective of the Project is to improve management of Selected Fisheries and 

seafood safety in the Recipient’s territory. 

 

The Project consists of the following parts: 

 

Part 1:  Strengthening monitoring, control and surveillance of Large-Scale Oceanic 

Fisheries 

 

1.1 (a) Strengthening the Recipient’s capacity to implement monitoring, control 

and surveillance activities to improve illegal, unreported and unregulated fishing 

countermeasures in accordance with international law, including: (i) evaluating 

observed and unobserved fishing trips; (ii) carrying out studies, training and 

capacity building activities on compliance with the Recipient’s obligations under 

Article 73 of UNCLOS and on market state measures under international law, 

including implementation of the FAO Port State Measures Agreement; (iii) 

reviewing, updating and publishing a national plan of action on illegal, 

unreported and unregulated fishing; and (iv) reviewing the Recipient’s legislation 

and procedures, drafting and submitting updates of legislation for approval, and 

drafting and adopting updated procedures, for compatibility with Article 73 of 

UNCLOS. 

 

(b) Developing: (i) a legal and policy framework for the use of the electronic 

monitoring and reporting systems provided for under Part 1.2(b) of the Project, 

including both regulatory and procedural reform; (ii) clear and transparent 

criteria for the application of reporting requirements and a template of the 

memorandum of understanding to be entered into with vessel operators for 

installation and operation of such systems; (iii) plans for sustaining the electronic 

monitoring and reporting systems beyond the life of the Project; and (iv) 

arrangements to integrate external information and communications technology 

support.  

 

1.2 (a) designing, constructing and equipping two fisheries monitoring, control 

and surveillance facilities, one in Betio and the other in Kiritimati; 

 

(b) installing, operating and maintaining electronic fish catch monitoring and 

reporting systems in domestic Longline Vessels whose operators have signed a 

memorandum of understanding based on the template referred to in Part 1.1(b)(ii) 

and training MFMRD officers in respect of such systems; and  
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(c) providing tender craft to facilitate boarding inspections of fishing 

vessels, one in Betio and the other in Kiritimati.   

 

 

Part 2:  Diversifying marine-based revenue streams for outer island coastal 

communities  

 

Strengthening coastal community participation in new and existing sustainable 

marine-based revenue streams in the Gilbert and Line Islands in support of the Kiribati 

Fisheries (Conservation and Management of Coastal Marine Resources Regulation 2019 

by: 

 

2.1 (a) developing a Kiritimati ocean resources master plan; (b) developing a 

Kiritimati sport fishing management plan; and (c) supporting implementation of 

the Kiritimati Island Marine Aquarium Trade Management Plan 2017; including, 

in each case, identifying viable options for generating long-term and meaningful 

employment of women and youth in Kiritimati’s ocean economy.  

 

2.2 carrying out capacity building activities to: (a) strengthen national coastal 

resource licensing systems; (b) enhance community participation in coastal 

resource management; and (c) increase the capacity and operational effectiveness 

of MFMRD’s Coastal Fisheries Division including providing equipment and 

software for electronic reporting. 

 

2.3 providing a package of technical assistance and capacity building activities to 

identify and catalyze sustainable fisheries supply chains in selected outer islands 

within the Gilbert Islands, selected from a menu of potential activities which 

includes: (a) establishing a marine spatial plan for Tarawa; (b) identifying up to 

four candidate outer islands for selection in accordance with the POM and 

preparing and implementing sustainable supply chain development plans for such 

selected outer islands in accordance with the Fisheries (Conservation and 

Management of Coastal Marine Resources) Regulations 2019; and (c) providing 

training and capacity support to catalyze development of sustainable supply 

chains in accordance with those plans, including providing relevant materials and 

facilities, and through targeted conservation and management measures in the 

Nearshore FAD Fishery.  

 

2.4 carrying out studies to evaluate economic viability of small-scale fisheries supply 

chains within the Line Islands and barriers to such viability, including a needs 

assessment and costing exercise for a small-scale fisheries development and 

production center to be operated by Central Pacific Producers Limited.  
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Part 3:  Improving seafood toxicology and safety measures in Selected Fisheries 

 

3.1 Developing a pollution and seafood toxin assessment and ecosystem 

management plans for Tarawa Lagoon and coastal ecosystems in Tarawa and 

Kiritimati, including studies to identify the primary affected fish species and the 

sources of toxins, and implementing activities identified in such management 

plans that are within MFMRD’s remit.   

 

3.2 Developing and carrying out a training and capacity building program for 

MFMRD technical staff working on seafood toxicology and coastal fisheries 

seafood safety, including: (a) assessing the capacity needs of such staff to operate 

the MFMRD laboratories and to implement seafood safety schemes; and (b) 

designing and carrying out a capacity building and training program to meet the 

assessed capacity needs.   

 

3.3 (a) carrying out a feasibility study for designing and constructing two MFMRD 

laboratories on seafood toxicology and coastal fisheries research; and, (b) if 

determined to be feasible and following partial implementation of the training 

and capacity building program under Part 3.2 of the Project, designing, 

constructing and equipping the MFMRD laboratories.  

 

3.4 Enhancing the Recipient’s seafood safety legal and regulatory framework 

including by drafting: (a) a seafood safety policy; (b) amendments to relevant 

fisheries and food safety legislation to incorporate seafood safety measures; and 

(c) legislation to support implementation of the seafood safety scheme.   

 

3.5 Developing a national seafood safety scheme for selected fish and shellfish 

species consumed domestically or exported, including: (a) designing and carrying 

out risk assessments; (b) developing guidance and advisory materials; (c) costing 

and developing a business model for operation of the seafood safety scheme;                         

(d) developing promotional and awareness raising materials; (e) developing a 

staffing structure and work program for operation of the seafood safety scheme; 

and (f) developing protocols and procedures for new MFMRD laboratories.  

 

Part 4:  Delivering effective project management  

 

Providing operational and technical assistance to the Project Management Unit 

and Ministry of Finance and Economic Development on Project management and 

implementation, including planning, reporting and auditing. 
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SCHEDULE 2 

Project Execution 

Section I. Implementation Arrangements 

A. Institutional Arrangements 

Project Steering Committee 

1. The Recipient shall, by no later than two (2) months after the Effective Date, (or 

such other date which the Association has confirmed in writing to the Recipient 

is reasonable and acceptable under the circumstances, as determined by the 

Association in its sole discretion), establish and thereafter maintain, throughout 

the Project implementation period, a steering committee for the Project chaired 

by its secretary at the time responsible for fisheries (or their designee), and 

comprising of, inter alia, representatives of the Kiribati Fiduciary Services Unit, 

the Office of the Attorney-General, MFMRD, MFED, MELAD, MLPID and 

MHMS, which shall be responsible for providing general oversight and 

coordination as well as strategic direction and guidance of the Project 

implementation. 

Project Management Unit 

2. The Recipient shall maintain, throughout the Project implementation period, the 

Project Management Unit within the Ministry of Fisheries and Marine Resource 

Development, with a mandate, composition and resources satisfactory to the 

Association, which shall be responsible for day to day implementation of the 

Project, with support from the Kiribati Fiduciary Services Unit.  

3. Without limitation to the generality of Section I.A.2 above, the Recipient shall 

ensure that the Project Management Unit includes the following minimum 

personnel, or is supported by personnel with such expertise from the Kiribati 

Fiduciary Services Unit, throughout the Project implementation period: (i) 

Project manager; (ii) Project accountant (iii) monitoring and evaluation officer; 

(iv) procurement officer; (v) stakeholder engagement and safeguards officer; (vi) 

gender officer; and (vii) Kiritimati operations officer, each with terms of 

reference, qualifications and experience satisfactory to the Association. 

4. The Recipient shall ensure that it provides the Project Management Unit and the 

Kiribati Fiduciary Services Unit with adequate funds and other resources, 

mandate/functions, and with qualified and experienced personnel in adequate 

numbers, as shall be necessary to accomplish the Project objective as further 

detailed in the Project Operations Manual. 
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B.  

C. Project Operations Manual  

1. By not later than two (2) months after the Effective Date (or such other date 

which the Association has confirmed in writing to the Recipient is reasonable and 

acceptable under the circumstances, as determined by the Association in its sole 

discretion), the Recipient shall: 

(a) prepare and furnish to the Association, for its review and no-objection, a 

Project operations manual, which shall set forth detailed arrangements 

and procedures for the implementation of the Project including: (i) 

institutional arrangements for the day-to-day execution of the Project; (ii) 

the preparation and successive updates of the Procurement Plan and its 

implementation arrangements; (iii) implementation arrangements for the 

Safeguards Instruments; (iv) process for selecting the selected outer 

islands within the Gilbert Islands supported under Part 2.3 of the Project 

(iv) budgeting, disbursement, auditing and financial management 

arrangements; (v) Project monitoring, reporting, evaluation and 

communication arrangements; and (vi) any other administrative, 

financial, technical and organizational arrangements and procedures as 

shall be necessary for the implementation of the Project and the 

achievement of its development objectives (“Project Operations 

Manual”);   

(b) afford the Association a reasonable opportunity to review the proposed 

Project Operations Manual; and  

(c) adopt the Project Operations Manual as accepted by the Association. 

2. The Recipient shall thereafter ensure that the Project is carried out in accordance 

with the Project Operations Manual, and except as the Association may otherwise 

agree in writing, the Recipient shall not amend or waive, or permit to be amended 

or waived, any provision of the Project Operations Manual. 

3. In the event of any conflict between the provisions of the Project Operations 

Manual and those of this Agreement, the provisions of this Agreement shall 

prevail. 

D. Annual Work Plans and Budgets 

1. The Recipient shall: (a) prepare and provide to the Association, by not later than 

two (2) months after the Effective Date and February 1 of each subsequent year 

during the implementation of the Project (or such later interval or date as the 

Association may agree), for the Association’s review and approval, a draft 
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Annual Work Plan and Budget, which shall: (i) list all activities (including 

Operating Costs and Training and Workshops) proposed to be included in the 

Project for the Recipient’s following fiscal year; (ii) provide a budget for their 

financing; and (iii) describe the measures and actions taken or planned to be 

taken in accordance with the provisions of Section I.D of this Schedule 2; (b) 

afford the Association with a reasonable opportunity to review the draft Annual 

Work Plan and Budget; and (c) adopt the Annual Work Plan and Budget as 

approved by the Association.  

2. The Recipient shall ensure that the Project is implemented in accordance with the 

Annual Work Plans and Budgets approved by the Association for the respective 

fiscal year; provided, however, that in case of any conflict between the Annual 

Work Plans and Budgets and the provisions of this Agreement, the provisions of 

this Agreement shall prevail. 

3. Annual Work Plans and Budgets may be revised, as needed, during the 

implementation of the Project subject to the Association’s prior written approval. 

E. Safeguards 

 

1. The Recipient shall ensure that: 

 

(a) the Project is carried out with due regard to appropriate health, safety, 

social, and environmental practices and standards, and in accordance 

with the Safeguards Instruments; 

 

(b) for each activity under the Project for which the ESMF and the RPF 

provide for the preparation of an ESIA, an ESMP and/or a RAP: 

 

(i) such ESIA, ESMP and RAP, as appropriate, are: (A) prepared 

and disclosed in accordance with the ESMF and the RPF, 

respectively; (B) consulted upon adequately with people affected 

by the Project as per the ESMF and the RPF, respectively, and 

submitted to the Association for review and approval; and (C) 

thereafter adopted, prior to implementation of the activity; and 

 

(ii) such measures as shall be necessary or appropriate to ensure 

compliance with the requirements of such ESIA, ESMP and/or 

RAP are taken in a manner satisfactory to the Association;  

 

(c) all measures are taken to implement the RAPs in a manner and 

timeframe satisfactory to the Association.  To this end, the Recipient 

shall ensure that: 
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(i) funds are made available to cover all the costs of implementing 

the RAPs; 

 

(ii) prior to carrying out activities which involve displacement, 

Affected Persons shall be compensated at full replacement cost, 

resettled and provided with assistance in accordance with the 

RAPs, as applicable; and 

(iii) the implementation, monitoring and evaluation of such RAPs is 

completed and reported in a manner satisfactory to the 

Association. 

 

2. The Recipient shall ensure that all bidding documents and contracts for civil 

works under the Project include the obligation of contractors, and subcontractors 

and any supervising entities to: (a) comply with the relevant aspects of Safeguard 

Instruments; (b) adopt and implement measures to assess and manage the risks 

and impacts of labor influx and workers’ camps; (c) adopt and enforce codes of 

conduct that should be provided to and signed by all workers, detailing measures 

on environmental, social, health and safety, gender-based violence and violence 

against children; all as applicable to such civil works commissioned or carried 

out pursuant to said contracts. 

 

3. The Recipient shall ensure that:  

 

(a)  all consultancies related to technical assistance, design and capacity 

building under the Project, the application of whose results could have 

environmental, social and health and safety implications, shall only be 

undertaken pursuant to terms of reference reviewed and found 

satisfactory by the Association; and  

 

(b)  such terms of reference shall require the technical assistance, design and 

capacity building activities to take into account the requirements of the 

applicable Safeguards Policies and EHS Guidelines. 

 

4. The Recipient shall ensure that: 

 

(a) all monitoring, control and surveillance activities carried out by the 

Recipient under the Project shall be under the control of a civilian 

fisheries officer or another civilian agency of the Recipient acceptable to 

the Association, and shall be carried out under terms of reference 

acceptable to the Association; 

 

(b) in accordance with Section 5.06 of the General Conditions, all goods, 

works, services, and Operating Costs for fisheries monitoring, control 

and surveillance activities financed out of the proceeds of the Financing 

are used exclusively for the purposes of the Project, and not for any 
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military purpose, or for any criminal investigation, prosecution or 

proceedings, or for any other purposes unrelated to the objectives of the 

Project, except that the MFMRD may conduct fisheries-priority joint 

missions in conjunction with other agencies of the Recipient’s 

Government or civilian contractors for the joint purpose of enforcing the 

Recipient’s laws relating to human, drug and wildlife trafficking or the 

environment, in accordance with the provisions of this Section I.D.4 of 

Schedule 2 to this Agreement; 

 

(c) goods procured using the proceeds of the Financing shall not include 

arms or ammunition; 

 

(d) each surveillance mission carried out by the Recipient shall be governed 

by detailed protocols prepared in accordance with terms of reference 

satisfactory to the Association, providing, inter alia, that: (i) the mission 

is a fisheries-priority mission and the mission task is duly recorded and 

documented prior and subsequent to the mission; (ii) where government 

agencies other than MFMRD or any civilian contractors are involved in 

the mission, memoranda of understanding in a form and substance 

acceptable to the Association must be concluded between those parties; 

(iii) the records of the entities involved in such mission are maintained in 

a manner enabling effective and verifiable compliance with the 

provisions of this Section I.D.4, and the Association is granted access to 

these records; (iv) the mission is conducted by personnel who have been 

properly trained in the operation of any equipment used in the mission, 

provided that the proceeds of the Financing shall not be used to train any 

personnel in the use of arms; (v) the mission is under the control of an 

authorized fisheries officer, but subject to the overarching authority of 

the master of the vessel, in particular with respect to safety and 

emergency response; and (vi) where a fisheries priority mission is re-

tasked for non-fisheries activities, the authorized fisheries officer on 

board shall record the change and the duration of the change, and the 

responsible agency for the non-fisheries task shall maintain a record of 

such changes in a manner acceptable to the Association; and 

 

(e) all fisheries monitoring, control and surveillance and related enforcement 

activities carried out under the Project shall be consistent with Article 73 

of the United Nations Convention on the Law of the Sea, specifically 

that: (i) vessels and their crew arrested in the Recipient’s exclusive 

economic zone shall be promptly released upon the posting a reasonable 

bond or other security; (ii) penalties imposed by the Recipient for 

violations of fisheries laws and regulations in the Recipient’s exclusive 

economic zone may not include imprisonment, in the absence of 

agreements to the contrary by the states concerned, or any other form of 

corporal punishment; and (iii) in cases of arrest or detention of foreign 
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vessels, the Recipient shall promptly notify the flag state, through 

appropriate channels, of the action taken and of any penalties 

subsequently imposed. 

 

5. Without limitation upon its other reporting obligations under this Agreement, the 

Recipient shall: 

 

(a) take all measures necessary on its part to regularly collect, compile, and 

submit to the Association, as part of the Project Reports, and promptly in 

a separate report whenever the Association may require or whenever the 

circumstances warrant, information on the status of compliance with the 

Safeguards Instruments, all such reports in form and substance 

acceptable to the Association, setting out, inter alia: (i) the status of 

implementation of the Safeguards Instruments; (ii) conditions, if any, 

which interfere or threaten to interfere with the implementation of the 

Safeguards Instruments; and (iii) corrective and preventive measures 

taken or required to be taken to address such condition; 

 

(b) promptly furnish to the Association a copy of each progress report 

prepared and submitted by any entity (including any engineer) 

supervising the Project’s civil works, the Project’s contractors and/or 

subcontractors; and  

 

(c) promptly notify the Association of any incident or accident related to or 

having an impact on the Project which has, or is likely to have, a 

significant adverse effect on the environment, the affected communities, 

the public or workers. 

 

6. The Recipient shall ensure that the Project does not include any activities and 

expenditures on the negative list set forth in the ESMF. 

 

7. Except as the Association shall otherwise agree, the Recipient shall ensure that 

none of the provisions of the Safeguard Instruments is abrogated, amended, 

repealed, suspended or waived. In case of any inconsistencies between the 

provisions of any of the Safeguard Instruments and the provisions of this 

Agreement, the provisions of this Agreement shall prevail.  

 

8. The Recipient shall maintain, throughout the Project implementation period, and 

publicize the availability of a grievance redress mechanism, in form and 

substance satisfactory to the Association, to hear and determine fairly and in 

good faith all complaints raised in relation to the Project, and take all measures 

necessary to implement the determinations made by such mechanism in a manner 

satisfactory to the Association. 
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Section II. Project Monitoring, Reporting and Evaluation  

 Project Report 

 

1. The Recipient shall furnish to the Association each Project Report not later than 

forty-five (45) days after the end of each calendar semester, covering the 

calendar semester. 

 

 Mid-Term Review 

2. The Recipient shall carry out, jointly with the Association, not later than three (3) 

years after the Effective Date, or such other period as may be agreed with the 

Association, a mid-term review of the Project (“Mid-Term Review”) to assess the 

status of Project implementation, as measured against Project indicators 

acceptable to the Association, and compliance with the legal covenants included 

or referred to in this Agreement.  Such review shall include an assessment of the 

following: (a) overall progress in implementation; (b) results of monitoring and 

evaluation activities; (c) progress on procurement and disbursement; (d) progress 

on implementation of safeguards measures; (e) implementation arrangements and 

Project staff turnover; and (f) the need to make any adjustments to the Project to 

improve performance. To this end, the Recipient shall: 

(i) prepare and furnish to the Association, at least one (1) month before the 

date of the Mid-Term Review, a report, in scope and detail satisfactory to 

the Association and integrating the results of the monitoring and 

evaluation activities performed pursuant to Section II.1 of this Schedule 

2 and the General Conditions, on the progress achieved in the carrying 

out of the Project during the period preceding the date of such report and 

setting out the measures recommended to ensure the efficient carrying 

out of the Project and the achievement of the objectives thereof; and 

(ii) review, jointly with the Association, the report referred to in the 

preceding paragraph and thereafter take all measures required to ensure 

the efficient completion of the Project and the achievement of the 

objectives thereof, based on the conclusions and recommendations of 

such report and the Association’s views on the matter. 

 

Section III. Withdrawal of the Proceeds of the Financing 

A. General 

Without limitation upon the provisions of Article II of the General Conditions 

and in accordance with the Disbursement and Financial Information Letter, the 

Recipient may withdraw the proceeds of the Financing to: (a) finance Eligible 

Expenditures; and (b) repay the Preparation Advance; in the amount allocated 
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and, if applicable, up to the percentage set forth against each Category of the 

following table: 

Category Amount of the 

Grant Allocated 

(expressed in SDR) 

Percentage of Expenditures to 

be Financed 

(inclusive of Taxes) 

(1) Goods, works, non-

consulting services, 

Training and 

Workshops, Operating 

Costs and consulting 

services for Parts 1.1, 2, 

3 and 4 of the Project 

12,200,000 100% 

(2)  Goods, works, non-

consulting services, 

Training and 

Workshops, Operating 

Costs and consulting 

services for Part 1.2 of 

the Project 

1,270,000 100% 

(3)  Refund of 

Preparation Advance 

730,000 Amount payable pursuant to 

Section 2.07 (a) of the General 

Conditions 

TOTAL AMOUNT 14,200,000  

 

B. Withdrawal Conditions; Withdrawal Period 

1. Notwithstanding the provisions of Part A above, no withdrawal shall be made 

for: 

(a) payments made prior to the Signature Date; or 

(b) Eligible Expenditures under Category (2), unless and until the Association 

is satisfied that the Recipient’s fisheries laws and regulations are consistent 

with Article 73 of the United Nations Convention on the Law of the Sea. 

2. The Closing Date is June 30, 2026. 
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APPENDIX 

Section I. Definitions 

1. “Affected Person” means a person or entity who, on account of the execution of 

the Project, has experienced or would experience direct economic and social 

impacts caused by: (i) the involuntary taking of land resulting in: (A) relocation 

or loss of shelter; (B) loss of assets or access to assets; or (C) loss of income 

sources or means of livelihood, whether or not such person must move to another 

location; or (ii) the involuntary restriction of access to legally designated parks 

and protected areas, resulting in adverse impacts on the livelihood of such 

person; and, “Affected Persons”, means more than one such Affected Person.  

2. “Annual Work Plan and Budget” means an annual work plan and budget for the 

Project prepared in accordance with the provisions of Section I.C.1 of Schedule 2 

to this Agreement. 

3. “Anti-Corruption Guidelines” means, for purposes of paragraph 5 of the 

Appendix to the General Conditions, the “Guidelines on Preventing and 

Combating Fraud and Corruption in Projects Financed by IBRD Loans and IDA 

Credits and Grants”, dated October 15, 2006 and revised in January 2011 and as 

of July 1, 2016. 

4. “Category” means a category set forth in the table in Section III.A of Schedule 2 

to this Agreement. 

5. “Coastal Fisheries Division” means the division of the Ministry of Fisheries and 

Marine Resources Development responsible for coastal fisheries.  

6. “Convention for the Conservation and Management of Highly Migratory Fish 

Stocks in the Western and Central Pacific Ocean” means the multilateral treaty 

which came into force on June 19, 2004 and provides, inter alia, a regulatory 

framework for long-term conservation and sustainable use of highly migratory 

fish stocks in the western and central Pacific Ocean.  

7. “EHS Guidelines” means the World Bank Group Environmental, Health and 

Safety Guidelines published on www.ifc.org/ehsguidelines, as said guidelines are 

updated from time to time. 

8. “Environmental and Social Impact Assessment” or “ESIA” means any 

environmental and social impact assessment to be prepared by the Recipient 

under the Project pursuant to the provisions of Section I.D.1(b)(i) of Schedule 2 

to this Agreement, in accordance with the procedures and requirements under the 

ESMF, satisfactory to the Association, which details potential environmental and 

social risks and adverse impacts associated with any Project activities, together 
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with an environmental and social management plan defining measures to manage 

such risks and impacts, procedural, budget and  institutional arrangements and 

actions needed to implement these measures and including any schedules to such 

assessment. 

9. “Environmental and Social Management Framework” or its acronym “ESMF” 

means the document titled “Kiribati: Pacific Islands Regional Oceanscape 

Program Environmental and Social Management Framework” prepared and 

adopted by the Recipient, satisfactory to the Association, dated January 2020, 

disclosed in-country, and on the Association’s website on January 22, 2020, 

setting out the principles, rules, guidelines and procedures to screen and assess 

the potential adverse environmental and social risks and impacts (including 

health and safety issues) of Project activities, adopt measures to avoid, reduce, 

mitigate or offset environmental and social adverse risks and impacts, procedural, 

budget and institutional arrangements and actions needed to implement these 

measures, and information on the agency or agencies responsible for addressing 

the Project’s risks and impacts; as well as for the preparation of ESMPs; 

including any schedules to such framework, as said framework may be 

amended from time to time with the Association’s prior written agreement. 

10. “Environmental and Social Management Plan” or its acronym “ESMP” means 

any environmental and social management plan to be prepared by the Recipient 

under the Project pursuant to the provisions of Section I.D.1(b)(i) of Schedule 2 

to this Agreement, in accordance with the procedures and requirements under the 

ESMF, satisfactory to the Association, which details (a) the measures to be taken 

during the implementation and operation of the Project to avoid, minimize, 

mitigate or offset adverse environmental and social impacts (including health and 

safety issues), or to reduce them to acceptable levels, and (b) the actions needed 

to implement these measures, as said instrument may be amended from time to 

time with the Association’s prior written agreement; including any schedules to 

such plan; and “ESMPs” means, collectively, all such ESMPs. 

11. “FAO Port State Measures Agreement” means the Agreement on Port State 

Measures to Prevent, Deter and Eliminate Illegal, Unreported and Unregulated 

Fishing approved by the Food and Agriculture Organization of the United 

Nations Conference on November 22, 2009 at the Thirty-sixth Session of the 

Food and Agriculture Organization of the United Nations.  

12. “General Conditions” means the “International Development Association 

General Conditions for IDA Financing, Investment Project Financing”, dated 

December 14, 2018. 

13. “Kiribati Fiduciary Services Unit” means the Kiribati Fiduciary Services Unit 

established by the Recipient within the Ministry of Finance and Economic 

Development. 
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14. “Kiritimati Island Marine Aquarium Trade Management Plan 2017” means the 

Recipient’s fishery plan for the marine aquarium trade industry in Kiritimati 

prepared in accordance with section 5 of the Fisheries Act 2010 titled ‘Kiritimati 

Island Marine Aquarium Trade Management Plan 2017’. 

15. “Large-Scale Oceanic Fisheries” means fisheries for Highly Migratory Fish 

Stocks in the Western Central Pacific Ocean, as that term is defined in the 

Convention for the Conservation and Management of Highly Migratory Fish 

Stocks in the Western and Central Pacific Ocean. 

 

16. “Longline Vessels” means vessels using longline fishing equipment as the term 

‘longline’ is defined in the International Standard Statistical Classification of 

Fishery Vessels - Simplified Classification of Fishing Vessels by Vessel Types, 

Code 7.2.0 and 7.2.1 (Food and Agriculture Organization of the United Nations).  

 

17. “Ministry of Environment, Lands and Agriculture Development” or “MELAD” 

means the Recipient’s ministry responsible for environment, land and agriculture 

development, or any successor thereto.  

 

18. “Ministry of Finance and Economic Development” or “MFED” means the 

Recipient’s ministry responsible for finance, or any successor thereto.  

 

19. “Ministry of Fisheries and Marine Resources Development” or “MFMRD” 

means the Recipient’s ministry responsible for fisheries and marine resource 

development, or any successor thereto.  

 

20. “Ministry of Health and Medical Services” or “MHMS” means the Recipient’s 

ministry responsible for health, or any successor thereto.  

 

21. “Ministry of Line and Phoenix Island Development” or “MLPID” means the 

Recipient’s ministry responsible for the development of the Line and Phoenix 

Islands, or any successor thereto. 

 

22. “Nearshore FAD Fishery” means the multi-species nearshore fish aggregating 

device fishery in the Recipient’s territory that focuses on neritic tunas as well as 

tuna associated species. 

 

23. “Office of the Attorney-General” means the Recipient’s office of the Attorney-

General, or any successor thereto.  

 

24. “Operating Costs” means reasonable expenditures directly related to the Project, 

incurred by the Recipient (which expenditures would not have been incurred 

absent the Project), including consumable materials and supplies, 

communications services (postage, telephone and internet), media and printing 

services, advertising expenses, translation and interpretation services, office 
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space rental and utilities, maintenance of office equipment, operation and 

maintenance, fuel costs, bank charges required for the Project, administrative 

support staff, and staff travel, lodging and per diems, but excluding salaries, 

bonuses, fees and honoraria or equivalent payments of officials of the Recipient’s 

civil service. 

 

25. “Preparation Advance” means the portion of the advance referred to in Section 

2.07 (a) of the General Conditions, granted by the Association to the Recipient 

pursuant to the letter agreement signed on behalf of the Association on May 7, 

2018 and on behalf of the Recipient on May 25, 2018. 

26. “Procurement Regulations” means, for purposes of paragraph 87 of the Appendix 

to the General Conditions, the “World Bank Procurement Regulations for IPF 

Borrowers”, dated July 2016, revised November 2017 and August 2018. 

27. “Project Management Unit” means the unit established by the Recipient within 

the Ministry of Fisheries and Marine Resources Development.  

28. “Project Operations Manual” means the manual to be adopted for the Project in 

accordance with the provisions of Section I.B.1 of Schedule 2 to this Agreement. 

29. “Resettlement Action Plan” or “RAP” means a resettlement action plan to be 

prepared and adopted by the Recipient in accordance with the RPF, which 

includes the principles, guidelines, procedures, organizational arrangements and 

budget to implement the resettlement related activities under the Project, or under 

Parts of the Project, as said resettlement action plan may be amended from time 

to time with the prior written agreement of the Association. 

30. “Resettlement Policy Framework” or “RPF” means the resettlement policy 

framework annexed to and forming part of the ESMF, which sets out the 

resettlement principles, guidelines, organizational arrangements (including 

consultation and budget), and design criteria for the preparation of RAPs 

under the Project, including any schedules to such framework; as such 

framework may be amended from time to time with the prior written 

agreement of the Association. 

31. “Safeguard Instruments” means collectively, the ESMF and RPF, including any 

ESIA, ESMP, RAP prepared under the ESMF and/or RPF and “Safeguard 

Instrument” means any of such Safeguards Instruments. 

32. “Safeguard Policies” means, the Operational Policies (OPs) and Bank Procedures 

(BPs) of the Bank, namely OP/BP 4.01 (Environmental Assessment), OP/BP 

4.04 (Natural Habitats), OP/BP 4.09 (Pest Management), OP/BP 4.10 

(Indigenous Peoples), OP/BP 4.11 (Physical Cultural Resources), OP/BP 4.12 
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(Involuntary Resettlement), OP/BP 4.36 (Forests), and OP/BP 4.37 (Safety of 

Dams); they can be found at https://policies.worldbank.org.  

33. “Select Coastal Fisheries” means artisanal finfish and invertebrate fisheries 

(being fisheries exploited by I-Kiribati using powered or unpowered vessels less 

than 12m in length) operating within the nearshore and coastal areas of the 

Recipient’s territory (being the Internal Waters, Territorial Sea and Archipelagic 

Waters as those terms are defined under the Marine Zones (Declaration) Act 

2011).  

34. “Selected Fisheries” means Large-Scale Oceanic Fisheries and Select Coastal 

Fisheries.  

35. “Signature Date” means the later of the two dates on which the Recipient and the 

Association signed this Agreement and such definition applies to all references to 

“the date of the Financing Agreement” in the General Conditions. 

36. “Training and Workshops” means activities to be carried out by the Recipient, 

based on terms of reference acceptable to the Association, for facilitating, 

conducting, and/or undertaking domestic and overseas training and workshops 

under the Project, which include the reasonable costs of: training or workshop 

materials; equipment and venue rental; and per diem, accommodation, and 

transportation for those attending the training or workshop, and honoraria for 

trainers. 

37. “United Nations Convention on the Law of the Sea” or “UNCLOS” means the 

international treaty which came into force on November 16, 1994, and provides a 

regulatory framework for the use of the world’s seas and oceans, inter alia, to 

ensure the conservation and equitable usage of resources and the marine 

environment and to ensure the protection and preservation of the living resources 

of the sea. 

 

https://policies.worldbank.org/
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