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FINANCING AGREEMENT

Agreement dated July 6, 2010, entered into between REPUBLIC OF
NICARAGUA (“Recipient”) and INTERNATIONAL DEVELOPMENT
ASSOCIATION (“Association”) for the purpose of providing additiona financing for
activities related to the Original Project (as defined in the Appendix to this Agreement).

The Recipient and the Association hereby agree as follows:

ARTICLE | — GENERAL CONDITIONS; DEFINITIONS

1.01. The General Conditions (as defined in the Appendix to this Agreement)
constitute an integral part of this Agreement.

1.02. Unless the context requires otherwise, the capitalized terms used in this
Agreement have the meanings ascribed to them in the General Conditions or in
the Appendix to this Agreement or in the Appendix to the Original Financing
Agreement, as the case may be.

ARTICLE Il — FINANCING
2.01. The Association agrees to extend to the Recipient, on the terms and conditions
set forth or referred to in this Agreement, a grant and a credit (collectively,
“Financing”) in the following amounts to assist in financing the project described
in Schedule 1 to this Agreement (“Project”):

@ an amount equivalent to twenty one million Specia Drawing Rights
(SDR 21,000,000) (“Grant”); and

(b) an amount equivalent to five million Special Drawing Rights (SDR
5,000,000) (“Credit”).

2.02. The Recipient may withdraw the proceeds of the Financing in accordance with
Section IV of Schedule 2 to this Agreement.

2.03. The Maximum Commitment Charge Rate payable by the Recipient on the
Unwithdrawn Financing Baance shall be one-half of one percent (1/2 of 1%) per
annum.

2.04. The Service Charge payable by the Recipient on the Withdrawn Credit Balance
shall be equal to three-fourths of one percent (3/4 of 1%) per annum.

2.05. The Payment Dates are March land September 1 in each year.

2.06. The Payment Currency is United States dollars.



3.01.

3.02.

4.01.

4.02.

5.01.

5.02.

ARTICLE Il — PROJECT

The Recipient declares its commitment to the objectives of the Project. To this
end, the Recipient, through MTI, shall: (a) carry out Parts A, B and D of the
Project; and (b) shall cause FOMAV to carry out Part C of the Project pursuant to
the Amended Subsidiary Agreement, all in accordance with the provisions of
Article IV of the General Conditions.

Without limitation upon the provisions of Section 3.01 of this Agreement, and
except as the Recipient and the Association shall otherwise agree, the Recipient
shall ensure that the Project is carried out in accordance with the provisions of
Schedule 2 to this Agreement.

ARTICLE IV — REMEDIESOF THE ASSOCIATION
The Additional Events of Suspension consist of the following:

(a) The FOMAV Legislation has been amended, suspended, abrogated,
repealed or waived so as to affect materially and adversely, in the
opinion of the Association, the ability of the FOMAV to perform any of
its obligations under the Project Agreement.

(b) The Procurement Law has been amended, suspended, abrogated,
repealed or waived so as to render its Article 3(f) ineffective, in the
opinion of the Association, and no provision analogous to such Article
3(f) has been adopted to replace said provision.

The Additional Event of Acceleration consists of the following, hamely that any
event specified in paragraphs (a) and (b) of section 4.01 of this Agreement
occurs.

ARTICLE V — EFFECTIVENESS; TERMINATION
The Additional Conditions of Effectiveness consist of the following:

(a) the Operational Manual has been amended as provided in Section .LA.4
of Schedule 2 to this Agreement; and

(b) the Amended Subsidiary Agreement has been signed by the parties
thereto.

The Additional Legal Matter consists of the following, namely, that the Amended
Subsidiary Agreement has been duly authorized or ratified by the Recipient and
the FOMAV and is legally binding upon the Recipient and the FOMAV in
accordance with its terms.



5.03.

5.04.

6.01.

6.02.

6.03.

The Effectiveness Deadline is the date ninety (90) days after the date of this
Agreement but in no case later than the eighteen (18) months after the
Association’s approval of the Financing which expire on December 1, 2011.

For purposes of Section 8.05 (b) of the Genera Conditions, the date on which the
obligations of the Recipient under this Agreement (other than those providing for
payment obligations) shall terminate is twenty years after the date of this
Agreement.

ARTICLE VI — REPRESENTATIVE; ADDRESSES
The Recipient’s Representative isits Minister of Finance and Public Credit.
The Recipient’s Addressiis:
Ministerio de Hacienday Crédito Publico
Frente al Edificio de la Asamblea Nacional
Managua

Nicaragua

Facsimile:
011-505-222-3033

The Association’s Addressis:
International Development Association

1818 H Street, N.W.
Washington, D.C. 20433

United States of America
Cable: Telex: Facsimile:
INDEVAS 248423 (MCI) 1-202-477-6391

Washington, D.C.



AGREED at the District of Columbia, United States of America, as of the day
and year first above written.

REPUBLIC OF NICARAGUA

By /s/ Alberto José Guevara Obregén

Authorized Representative

INTERNATIONAL DEVELOPMENT ASSOCIATION

By /s LauraFrigenti
Authorized Representative



SCHEDULE 1
Project Description
The objectives of the Project are to: (a) improve the Recipients transport
infrastructure along selected main road corridorsiniprove access to productive zones
and to rural communities; and (c) ensure the sustainability of the road improvements
carried out under the Project.

The Project consists of the following parts included in the Original Project, as
amended solely for the purposes of the Financing:

Part A: Road Rehabilitation and I mprovement

Rehabilitation and improvement of the Diriamba - Casares road and the La Virgen - San
Juan del Sur road.

Part B: Rural Transport | mprovement

Carrying out of restoration works to gravel or cobblestone stabilization standards of
approximately 320 kilometers of secondary and tertiary rural roads, all within the existing
right of way.

Part C: Routine and Periodic M aintenance

1. Carrying out of routine maintenance works of approximately 2700 kilometers of
trunk, secondary and/or tertiary roads; and

2. Carrying out of periodic maintenance works of an additional 47 kilometers of
selected main roads, in order to complete the established target of periodic
maintenance of 80 kilometers of selected main roads, all within the existing right
of way.

Part D: Studies, Technical Assistance and Training

Provision of consultants’services, equipment and training, as needed for:

1. Monitoring the performance of the components of the Project, including the
updating of the Project’s core indicator as set forth in the Amended Operational
Manual, the management and supervision of civil work contracts, the design and
implementation of training programs, technical audits, transport sector reviews,
the strengthening of MTI' s capacity for technical, social and environmental
analysis, holding of workshops on road network decentralization, designing and
undertaking preparatory work for reforms in the area of axle-load control,



strengthening the capacity of the FOMAV for road maintenance management,
and the preparation of the implementation completion report of the Project.

Design and supervision of the overall road maintenance program by contractors,
including,inter alia:

(a) the training for: (i) the staff of MTI and the FOMAYV; and (ii) the
Microenterprises, required thereto; and

(b) the operation of the FOMAYV, including the design of promotional
activities.

The improvement of the planning and programming capacity of MTI, including
the integration of environmental and social practices in the planning cycle.

The preparation of feasibility studies and detailed engineering for the road
rehabilitation, improvement and maintenance works to be carried out under the
Project and supervision thereof.



SCHEDULE 2

Project Execution

Section I. | mplementation Arrangements

A.

1.

Institutional Arrangements; Anti-Corruption

The Recipient, through the MTI, shall ensure that the Project is carried out in
accordance with the provisions of the Anti-Corruption Guidelines.

Without limitation to the provisions of Section ILA.1 of this Schedule, the

Recipient shall cause the FOMAV to ensure that the FOMAV will comply with

the applicable provisions of the Anti-Corruption Guidelines in respect of Part C
of the Project.

The Recipient shall carry out Parts A, B and D of the Project, and cause FOMAV
to carry out Part C of the Project, all in accordance with the pertinent provisions
of Schedule 2 to the Original Financing Agreement, as applicable to the Project.

The Recipient shall: (a) amend the Operational Manual (the Amended

Operational Manual) in a manner satisfactory to the Association so as to update
the pertinent provisions of the Operational Manual, all for purposes of scaling up

of activities immediately relevant to the Additional Financing includinggr

alia, revising the indicators agreed with the Association; and (b) carry out Parts

A, B and D of the Project, and cause FOMAYV to carry out Part C of the Project,

all in accordance with the pertinent provisions of the Amended Operational

Manual.

In case of any conflict between the terms of the Amended Operational Manual
and those of this Agreement, the terms of this Agreement shall prevail.

The Recipient shall ensure that Routine Maintenance Subprojects are carried out
by Microenterprises in accordance with procedures satisfactory to the
Association.

The Recipient shall, until completion of the Project:
(a) allocate in and make available from its annual budget, and/or make

available from the FOMAV, the funds required, in amounts satisfactory
to the Association, for the maintenance of its road network;



(b) furnish each of the FOMAV's annual work plans to the Association, each
of which shall be in form and substance satisfactory to the Association
and in conformity with the relevant provisons of the Amended
Operational Manual; and

(c) continue to staff the FOMAV with personnel in numbers and with
qualifications acceptabl e to the Association.

Except as otherwise agreed by the Association, the Recipient shall:

@ include in its annua budget proposals submitted to the National
Assembly, the minimum amounts per year of Project implementation, as
set forth in the Amended Operational Manual, to finance its program of
road maintenance implemented by  contractors, including
Microenterprises; and

(b) ensure that the minimum number of kilometers of roads, as set forth in
the Amended Operational Manual, are annually maintained through such
program of road maintenance.

Subsidiary Agreement

For purposes of enabling FOMAV to carry out Part C of the Project, the
Recipient shall amend the Subsidiary Agreement (the Amended Subsidiary
Agreement) under terms and conditions which shall have been approved by the
Association which shall include, inter alia: (a) the obligation of the Recipient
to: (i) transfer, on agrant basis, the proceeds of the Financing allocated to Part C
of the Project to FOMAYV to enable FOMAYV to carry out Part C of the Project;
and (ii) transfer the FOMAV Funds to the FOMAV on or before the 20" day of
each month; and (b) the obligation of FOMAYV to: (i) carry out Part C of the
Project in accordance with the pertinent provisions of this Agreement,
including the provisions of the Anti-Corruption Guidelines;, and (ii) take or
permit to be taken al action to enable the Recipient to comply with its
obligations under this Agreement in respect of Part C of the Project.

The Recipient shall exercise its rights and carry out its obligations under the
Amended Subsidiary Agreement in such a manner as to protect the interests of
the Recipient and the Association and to accomplish the purposes of the
Financing. Except as the Association shall otherwise agree, the Recipient
shall not assign, amend, abrogate, terminate or waive the Amended Subsidiary
Agreement or any of its provisions.



C. Safeguards

1. The Recipient, through MTI, shall: (a) carry out Part B of the Project in
accordance with the relevant EMPs; and (b) cause FOMAV to carry out Part C of
the Project, in accordance with the relevant environmental management plans as
referred to in Section I.C.3 (b) of this Schedule.

2. The Recipient, through MTI, shall ensure, and cause FOMAV to ensure, that any
works under Subprojects to be carried out under the Project do not involve any
Resettlement.

3. (a) Prior to the approval of any proposed civil works to be included under

any Routine Maintenance Subproject and any Periodic Maintenance
Subproject, the Recipient shall:

(1) carry out an environmental screening and assessment of such
proposed works, as prescribed in the Amended Operational
Manual; and

(i) immediately thereafter, prepare an environmental management

plan (acceptable to the Association), which plan shall include the
provisions for the prevention, mitigation and remediation of any
potential environmental damage arising from the implementation
of such proposed civil works.

(b) During the implementation of any civil works under any Routine
Maintenance Subproject and any Periodic Maintenance Subproject, the
Recipient shall carry out, or cause to be carried out, the provisions of the
relevant environmental management plan referred to in subparagraph (a)
(i) above, in accordance with their terms and in a manner acceptable to
the Association.

Section I1. Project Monitoring, Reporting and Evaluation

A. Project Reports

1. The Recipient shall monitor and evaluate the progress of the Project and prepare
Project Reports in accordance with the provisions of Section 4.08 of the General
Conditions and on the basis of the revised indicators as set forth in the amended
Operational Manual. Each Project Report shall cover the period of one calendar
semester, and shall be furnished to the Association not later than 45 days after the
end of the period covered by such report.
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For purposes of Section 4.08 (c) of the General Conditions, the report on the
execution of the Project and related plan required pursuant to that Section shall
be furnished to the Association not later than six months after the closing date.

Financial Management, Financial Reports and Audits

The Recipient shall maintain or cause to be maintained a financial management
system in accordance with the provisions of Section 4.09 of the General
Conditions.

Without limitation on the provisions of Part A of this Section, the Recipient shall
prepare and furnish to the Association as part of the Project Report interim
unaudited financial reports for the Project covering the semester covered by the
Project Report, in form and substance satisfactory to the Association.

The Recipient shall have its Financial Statements audited in accordance with the
provisions of Section 4.09 (b) of the General Conditions. Each audit of the
Financial Statements shall cover the period of one fiscal year of the Recipient.
The audited Financial Statements for each such period shall be furnished to the
Association not later than four months after the end of such period.

Section I11. Procur ement

A.

1.

General

Goods and Works. All goods and works required for the Project and to be
financed out of the proceeds of the Financing shall be procured in accordance
with the requirements set forth or referred to in Section | of the Procurement
Guidelines, and with the provisions of this Section.

Consultants Services. All consultants services required for the Project and to
be financed out of the proceeds of the Financing shall be procured in accordance
with the requirements set forth or referred to in Sections | and IV of the
Consultant Guidelines, and with the provisions of this Section.

Definitions. The capitalized terms used below in this Section to describe
particular procurement methods or methods of review by the Association of
particular contracts, refer to the corresponding method described in the
Procurement Guidelines, or Consultant Guidelines, as the case may be.

Stipulation of Procedures under the Procurement Law. For purposes of
Article 3(f) of the Procurement Law, the Procurement Guidelines, the Consultant
Guidelines, and the provisions of this Schedule and the Approved SBDs
collectively constitute the stipulated procedures for the procurement of goods and
services financed under this Agreement.
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Particular Methods of Procurement of Goods and Works

International Competitive Bidding. Except as otherwise provided in paragraph
2 below, goods and works shall be procured under contracts awarded on the basis
of International Competitive Bidding.

Other Methods of Procurement of Goods and Works. The following table
specifies the methods of procurement, other than International Competitive
Bidding, which may be used for goods and works. The Procurement Plan shall
specify the circumstances under which such methods may be used:

Procurement M ethod

(a) National Competitive Bidding, subject to the additional provisions set [forth

in Annex A to this Schedule 2

(b) Shopping

(c) Direct Contracting with Microenterprises and Community Organizations, as

further specified in the Current Operational Manual

(d) Force Account. Works which the Association agrees meet the requirgments
for Force Account may be carried out in accordance with the provisions of said

procurement method

C.

1.

Particular Methods of Procurement of Consultants Services

Quality- and Cost-based Selection. Except as otherwise provided in paragraph
2 below, consultants' services shall be procured under contracts awarded on the
basis of Quality and Cost-based Selection.

Other Methods of Procurement of Consultants Services The following table
specifies methods of procurement, other than Quality and Cost-based Selection,
which may be used for consultants’ services. The Procurement Plan shall specify

the circumstances under which such methods may be used.

Procurement M ethod

(a) Least Cost Selection

(b) Selection Based on Consultant’s Qualifications

(c) Single Source Selection

(d) Procedures set forth in paragraphs 5.1 through 5.3 of the Consultant
Guidelines for the Selection of Individual Consultants
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D. Review by the Association of Procurement Decisions

The Procurement Plan shall set forth those contracts which shall be subject to the
Association’s Prior Review. All other contracts shall be subject to Post Review
by the Association.

Section V. Withdrawal of the Proceeds of the Financing
A. General
1 The Recipient may withdraw the proceeds of the Financing in accordance with

the provisions of Article Il of the General Conditions, this Section, and such
additional instructions as the Association shall specify by notice to the Recipient
(including the “World Bank Disbursement Guidelines for Projects’ dated May
2006, as revised from time to time by the Association and as made applicable to
this Agreement pursuant to such instructions), to finance Eligible Expenditures as
set forth in the table in paragraph 2 below.

2. The following table specifies the categories of Eligible Expenditures that may be
financed out of the proceeds of the Financing (“ Category”), the alocations of the
amounts of the Credit and of the Grant to each Category, and the percentage of
expenditures to be financed for Eligible Expendituresin each Category:

Amount of the Amount of the
Credit Allocated | Grant Allocated | Percentage of
(expressed in (expressed in Expenditures
Category SDR) SDR) to be Financed
(1) Works
(@) (under Rural Transport 5,000,000 14,200,000 85%
Improvement Subprojects)
in respect to Part B of the
Project
(b) (under Routine 0 800,000 80%
Maintenance Subprojects)
in respect to Part C.1 of
the Project
(c) (under Periodic 0 2,600,000 85%
Maintenance Subprojects)
in respect to Part C.2 of
the Project
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Amount of the Amount of the
Credit Allocated | Grant Allocated | Percentage of
(expressed in (expressed in Expenditures
Category SDR) SDR) to be Financed
(2) Goods 0 350,000 100% of Foreign
Expenditures;
and 85% of
Local
Expenditures
(3) Consultant’s 0 2,100,000 100%
services
(4) Training
(& for MTI’sand 0 400,000 100%
FOMAV'’s staff
(b) for Microenterprises 0 10,000 80%
(5) Unallocated 540,000
TOTAL AMOUNT 5,000,000 21,000,000

3.

For purposes of the table in paragraph 2 above, the term Training under:

@

(b)

Category (4) (a) means expenditures for the cost of: (i) tuition, travel and
per diem for the members of the staff of MTI or the FOMAV that
participate in training activities; (ii) renting sites for the delivery of
training; (iii) printing training materials, and (iv) other costs related to
thetraining referred to in Part D.2 of the Project; and

Category (4) (b) means expenditures for: (i) the cost of fud, ail,
lubricants, spare parts and other costs of operating MTI's vehicles
assigned to cover the transportation needs related to the training of
Microenterprises under Part D.2 of the Project; (ii) the fees and per diem
of promoters of the Recipient's program of road maintenance by
Microenterprises; (iii) the cost of renting sites for the delivery of
training; (iv) the cost of printing training materials; and (v) other costs
related to the training referred to in Part D.2 of the Project.
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Withdrawal Conditions; Withdrawal Period

Notwithstanding the provisions of Part A of this Section, no withdrawal shall be
made:

(@) for payments made prior to the date of this Agreement, except that
withdrawals up to an aggregate amount not to exceed US Dollars seven
million eight hundred thousand ($7,860,000) equivalent may be made for
payments made prior to this date but on or after July 1, 2010 for Eligible
Expenditures; and

(b) for payments made for expenditures under Categories 1 (b) and 1(c)
unless the FOMAV's work plan for 2010 is in a form and substance
satisfactory to the Association and in conformity with the relevant
provisions of the amended Operational Manual.

The Closing Date is December 31, 2012.
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Annex A
to
SCHEDULE 2

Additional Provisions Rdating to
Particular Methods of Procurement of Goods and Works

Without limitation upon the provisions of Schedule 2 of this Agreement or the

Procurement Guidelines, the following additional provisions shall apply to all goods and
works procured for the Project (pursuant to Section IlI.LA.1 of Schedule 2 of this
Agreement) under contracts awarded on the basis of National Competitive Bidding
("NCB Contracts"):

1.

The Recipient shall submit all of the bidding documents that it proposes to use
for the procurement of goods and works under NCB Contracts (the "Standard
Bidding Documents") to the Association for its approval before the Recipient
issues its first invitation for bids for any of the NCB Contracts for the Project.
Except as the Association shall otherwise agree, the Recipient shall not amend,
revise or otherwise modify or change the Standard Bidding Documents that have
been approved by the Association in accordance with the foregoing sentence (the
"Approved SBDs").

Each bid shall be evaluated and the corresponding contract awarded to the
responsive bidder: (a) who meets the appropriate technical and financial
standards or capabilities; and (b) whose bid has been determined to be the lowest
evaluated bid. Such determination shall be made exclusively on the basis of the
specifications, conditions and evaluation criteria stipulated in the Approved
SBDs. If the bid evaluation will consider any factor other than the amount or
amounts of each bid, the Approved SBDs will precisely stipulate and describe
each such factor, includingjter alia, the manner in which such factor will be
quantified and given a relative weight for purposes of determining the lowest
evaluated bid. For purposes of bid evaluation and comparison, the only bid
amount or amounts to be used as a factor shall be the bid amount or amounts as
quoted in the corresponding bid, as such bid may be corrected by the Recipient
for arithmetic errors.

Foreign bidders shall not, as a condition for submitting bids, be required to:
(@) be registered in the Recipients territory; or
(b) have a representative in the Recipients territory.

Bidders shall not be allowed to examine the proposals of other bidders during the
bid opening.
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SCHEDULE 3

Repayment Schedule

Date Payment Due Principal Amount of the Credit
repayable
(expressed as a per centage)*

On each March 1 and September 1:

commencing September 1, 2020 to and including 1%
March 1, 2030
commencing September 1, 2030 to and including 2%

March 1, 2050

* The percentages represent the percentage of the principal amount of the Credit to be
repaid, except as the Association may otherwise specify pursuant to Section 3.03 (b) of
the General Conditions.
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APPENDI X
Section I. Definitions

1. “Amended Operational Manual” means the Recipient’'s manual referred to in
Section I.A.4 of Schedule 2 to this Agreement.

2. “Amended Subsidiary Agreement” means the agreement referred to in Section
I.B.1 of Schedule 2 to this Agreement.

3. “Anti-Corruption Guidelines’” means the “Guidelines on Preventing and
Combating Fraud and Corruption in Projects Financed by IBRD Loans and IDA
Credits and Grants’, dated October 15, 2006.

4, “Community Organizations’ means organizations composed of members of
communities adjoining the rural roads, which have been selected by the Recipient
and approved by the Association for purposes of carrying out improvement of
rural roads under Part B of the Project.

5. “Consultant Guidelines’ means the “Guidelines: Selection and Employment of
Consultants by World Bank Borrowers’ published by the Bank in May 2004 and
revised in October 2006.

6. “EMPs’ means the Recipient’s environmental management plans for Rura
Transport Improvement Subprojects, dated: (i) January 2006 (Nueva Guinea —
Bluefields); (ii) April 2008 (Km 41.36Carretera Norte — San Francisco Libre —

Los Zarzales); (iii) September 2008H Quino — Santa Cruz — Mérida); (iv)
October 2008las Lajitas — Cuapa); (v) October 2008Teustepe — San José de

los Remates); (vi) November 2008L{@a Subasta — Camoapa); (vii) October 2009
(Empalmes Cuyali— Empalmes Las Cruces); (viii) October 2009 Empalme Las
Cruces — Pantasma); (ix) November 2009Santa Lucia — Boaco); (X) November

2009 Rancho Rojo — La Calamidad); and (xi) April 2010 Empalmes Cuyali -
Abisinia - Puente la Pavona), and acceptable to the Association (included in the
Operational Manual), addressing the environmental, forestry, natural habitats and
cultural property safeguard requirements, and including the actions/provisions to
be undertaken for the prevention, mitigation and remediation of any potential
environmental damage arising from the implementation of civil works, all under
Rural Transport Improvement Subprojects; as said plans may be amended from
time to time with the prior no objection from the Association.

7. “General Conditions’ means the “International Development Association
Genera Conditions for Credits and Grants’, dated July 1, 2005 (as amended
through October 15, 2006).
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11.

12.

13.

14.

15.

16.

17.

18.
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“Microenterprises’ means cooperatives or associations which shall have been
selected by the Recipient and approved by the Association for purposes of
carrying out routine road maintenance activities under Part C.1 of the Project.

“Origina Financing Agreement” means the financing agreement for the Fourth
Roads Rehabilitation and Maintenance Project between the Recipient and the
Association, dated June 22, 2006, as amended.

“Origina Project” means the Project described in the Original Financing
Agreement.

“Periodic Maintenance Subprojects” means any periodic maintenance works
under Part C.2 of the Project.

“Procurement Guidelines’ means the “Guiddines: Procurement under IBRD
Loans and IDA Credits’ published by the Bank in May 2004 and revised in
October, 2006.

“Procurement Plan” means the Recipient’s procurement plan for the Project,
dated April 20, 2010 and referred to in paragraph 1.16 of the Procurement
Guidelines and paragraph 1.24 of the Consultant Guidelines, as the same shall be
updated from time to time in accordance with the provisions of said paragraphs.

“Resettlement” means the impact of an involuntary taking of land under the
Project, which taking causes affected persons to have their: (i) standard of living
adversely affected; or (ii) right, title or interest in any house, land (including
premises, agricultural and grazing land) or any other fixed or movable asset
acquired or possessed, temporarily or permanently; or (iii) access to productive
assets adversely affected, temporarily or permanently; or (iv) business,
occupation, work or place of residence or habitat adversely affected, temporarily
or permanently.

“Routine Maintenance Subprojects’ means any routine maintenance works under
Part C.1 of the Project.

“Rura Transport Improvement Subprojects’ means any restoration works
referred in Part B of the Project.

“Standard Bidding Documents’ has the meaning given to it in paragraph 1 of
Annex A to Schedule 2 to this Agreement.

“Subprojects’ means any: (i) Periodic Maintenance Subprojects; (ii) Rura
Transport Improvement Subprojects; and (iii) Routine Maintenance Subprojects.



19



